SERIAL 03025 RFP ENVIRONMENTAL SERVICES

DATE OF LAST REVISION: May 24, 2006 CONTRACT END DATE: November 30, 2008

CONTRACT PERIOD THROUGH NOVEMBER 30, 2008

TO: All Departments
FROM: Department of Materials Management
SUBJECT: Contract for ENVIRONMENTAL SERVICES (NIGP 91843)

Attached to this letter is published an effective purchasing contract for products and/or services to be supplied
to Maricopa County activities as awarded by Maricopa County on November 19, 2003.

All purchases of products and/or services listed on the attached pages of this letter are to be obtained from the
vendor holding the contract. Individuals are responsible to the vendor for purchases made outside of contracts.
The contract period is indicated above.

Wes Baysinger, Director
Materials Management

CH/mm
Attach

Copy to: Clerk of the Board
Wesley Shonerd, Environmental Services
Rita Neill, Risk Management
Kathy Sicard, Materials Management

(Please remove Serial 98017-RFP from your contract notebooks)
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ARCHAEOLOGICAL CONSULTING SVCS. \W000004586 X X
ALLSTATE SERVICES W000003179 X X X
AMEC EARTH & ENVIRONMENTAL W000001853 X| X X X X X X X
ASBESTOS INSTITUTE \W000003149 X X
IBRYAN A STIRRAT (BAS) W000001447 X| X X
CDM \W000005061 X X X
CIRCADIAN \W000005192 X X
IDEL MAR ANALYTICAL \W000004340 X X
[EMC LABS \W000004845 X X
[ENVIRONMENTAL ENGINEERING CONSULTANTS  [W000002805 X| X X X
[ENVIRONMENTAL RESPONSE \W000003984 X X
[ENVIRONOMICS SOUTHWEST \W000004478 X X X
[FIBERQUANT ANALYTICAL \W000004508 X X
[FM GROUP INC. \W000003418 X X
[FOUR CORNERS W000001273 X| X X X X
GEO TRANS W000000614 X| X X X
GEOMATRIX W000006952 X X
GEOMECHANICS SOUTHWEST \W000003455 X X
GEOTECHNICAL & ENVIRONMENTAL CONSULT  |W000001290 X| X X X X
|HDR ENGINEERING \W000002959 X X X
|[HYDRO GEO CHEM. W000004522 X| X X
[HYGIENETICS ENVIRONMENTAL \W000005294 X X X X
[IHI ENVIRONMENTAL W000002280 X X X
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INNOVATIVE W000007445 X X
INTERNATIONAL ENVIRONMENTAL CORP W000003746 X X
KARY ENVIRONMENTAL W000003317 X X
KLEINFELDER INC W000000483 X| X X X
LEGEND TECHNICAL SERVICES W000004474 X X
LFR LEVINE FRICKE W000004858 X| X X X
LOGAN SIMPSON DESIGN W000004473 X X
MACTEC ENGINEERING W000003422 X| X X X
MILLER BROOKS \W000005079 X X
INATIVE ENVIRONMENTAL \W000004297 X X
PHILIP TRANSPORTATION \W000004843 X X
PROJECT DEVELOPMENT GROUP \W000000281 X X
IRINCHEM \W000005395 X X
[RTP W000003797 X X
SAGE LANDSCAPE & ENVIRONMENTAL W000004677 X X
STEARNS CONRAD &SCHMIDT (SCS) W000004472 X| X X
SECOR ENVIRONMENTAL WO000005029 X| X X
SPRAY SYSTEMS VW000000494 X X
STANTEC VW000000570 X X
SWCA W000004784 X X
TRANSWEST GEOCHEM W000003361 X X
TRC WO000000777 X| X X X X
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SPECIFICATIONS ON INVITATION FOR PROPOSAL FOR: ENVIRONMENTAL SERVICES

1.0

2.0

INTRODUCTION:

11

1.2

1.3

14

This document constitutes a Request for Proposal (RFP) Qualifications{RFQ); for competitive
sealed proposals from qualified individuals and organizations to provide for the following
environmental services: environmental site assessment/ site investigation; remediation; asbestos
and lead-based paint assessment and/or abatement; environmental engineering services; industrial
hygiene/indoor air quality services; environmental training; waste disposal; laboratory and
analytical services; drilling services; and tank tightness testing. Qualified vendors will be added
as needed during the term of the contract.

The term “Using Department” (UD) used throughout this document is defined as any County
governmental unit, which may utilize any service procured through this solicitation.

It is the intent of Maricopa County to develop a list of Qualified Contractors for each Area of
Service (AOS). UDs will issue Project Offers (POs) to the list of Qualified Contractors for the
appropriate AOS. Contracts will be issued to the successful Project bidder on a Project basis.

Maricopa County reserves the right to make multiple awards for each AOS.

TECHNICAL SPECIFICATIONS

Following are general requirements, which may be required in a Project Scope of Work (PSOW) common
to Areas of Services E3-1 through E3-10, which are defined in Exhibit 3. Contractors understand and agree
that they will abide by all conditions established in RFP for the applicable Area(s) of Work for which they
are approved and listed.

2.1

HEALTH AND SAFETY PROGRAM:

The Contractor shall, as required by Project on an as-needed if-needed basis, prepare and
implement site-specific health and safety plans for all phases of the work activity for its
employees, subcontractors or subcontractors’ employees as required.

2.1.1  The Contractor shall have an existing health and safety program which shall comply with
all Occupational Safety and Health Administration (OSHA, reference Title 29 Code of
Federal Regulations, Part 1910 29 CFR 1910.120, and/or 29 CFR 1926.1101 as
applicable) and Environmental Protection Agency (EPA) standards (reference 40 CFR,
particularly the Comprehensive Environmental Response, Compensation, and Liability
Act (CERCLA) and/or Resource Conservation and Recovery Act (RCRA)), and any
other applicable federal, state and/or local laws, rules, regulations, and ordinances, and
shall include, but not be limited to the following:

2.1.1.1 Contractors’ health and safety policies and responsibilities.
2.1.1.2 Key personnel and their health and safety responsibilities.
2.1.1.3 Employee responsibilities.

2.1.1.4 Personnel protective equipment capabilities, including respiratory protection
program.

2.1.1.5 Standard work practices.

2.1.1.6 Medical monitoring program for field personnel.

2.1.1.7 Exposure monitoring program for field personnel.

2.1.1.8 Health and safety program documentation and record keeping.

2.1.1.9 Training program for personnel.
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PROJECTS:

221

222

2.2.3

Using Department Scope of Work Format And Submittal:

The UD shall submit an initial PSOW, which shall include, as a minimum, the following:

Project area description
schedule for completion
deliverables

variables and assumptions
acceptance criteria
reporting requirements
Project objectives.

In order to insure equity to all Contractors, the UD shall solicit initial Project Offers
(POs) from all Contractors listed as qualified for Areas of Services E3-1 through E3-10.
However, there may be those special circumstances whereby such solicitation is
impractical (i.e., continuity of site assessment/remediation by same Contractor). In this
case, a written determination shall be placed in the Project file detailing the extent that
competitive offers were solicited.

Contractor’s Project Offer (PO) Format:

The Contractor shall submit a PO, which shall include:

2.2.3.1 Proposed method of approach with any suggested changes to the initial PSOW
and recommendations for any approved innovative technologies when
applicable. The Contractor shall not be paid for the development of the PO.

2.2.3.2 A list of all approved key personnel to be assigned to complete the work. The
Contractor shall provide the following information for each key personnel:

2.2.3.2.1 Specific professional position and level assigned for the Project (i.e.,
John Smith, Project Manager, level VI).

2.2.3.2.2 Health and safety responsibilities.

2.2.3.2.3 Specific related or similar Project references which demonstrates
experience for the work required with points of contact and current
phone numbers.

2.2.3.2.4 When requested by the UD, provide a brief resume to support
minimum requirements/educational background required for that
specific professional position and level.

2.2.3.2.5 Once identified in the PO, Key Personnel shall not be removed or
replaced without notification and approval of the UD Project
Manager or Project Coordinator. If the Contractor replaces Key
Personnel, it shall not affect their commitment to meet all schedules
and deliverables.

2.2.3.2.6  Number of hours for each key person, subcontractor(s),
consultant(s), etc.
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2.2.3.5

2.2.3.6

2.2.3.7

2.2.3.8

2.2.3.9
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A list of all approved subcontractors to be used.

22331 Once identified in the PO, subcontractors shall not be removed or
replaced without notification and approval of the UD Project
Manager or Project Coordinator. If the Contractor replaces a
Subcontractor, it shall not affect the Contractor’s commitment to
meet all schedules and deliverables.

2.2.3.3.2 Contractor shall submit adequate documentation supporting the
performance ability of proposed subcontractors.

The written PO must include a detailed, itemized breakdown of all labor
classifications, equipment and supplies for ALL subcontractors which the
Contractor proposes to utilize, as well as the FIRM, FIXED COSTS for such.
The Contractor’s markup fee will be A MAXIMUM OF 5% AND MUST BE
PRE-APPROVED BY THE COUNTY. NO MARKUP FEE will be allowed
for any classification of subcontractor work totaling $500.00 or less, either on
the PO or any Project Amendment (PA, described in paragraph 2.2.10).

(example only):

DRILLER Total amount of work: $ 5,000.00
Subcontractor mark-up
per contract: 250.00

Total Firm Fixed Cost
to be billed to Using

Department: $ 5,250.00

TRANSPORTER Total amount of work: $19,000.00
Subcontractor mark-up

per contract: 950.00

Total Firm Fixed Cost
to be billed to Using
Agency: $19,950.00

A list of all approved capitalized equipment the Contractor proposes to utilize
for the Project, to include number of hours and the amount to be utilized (i.e.,
miles, hours, days, weeks, etc.).

The written PO must describe the Contractor’s safety plan for the Project. Such
safety plan should include, at a minimum, the description of the conditions,
which, if present, will cause the Contractor to initiate cessation of services for
safety reasons. However, the Contractor and the UD shall agree and understand
that, in addition to the conditions specified in the written PO, reasonable
professional judgment must, at all times, be exercised as criteria for cessation of
services for safety reasons.

A complete schedule of activities to meet compliance with UD’s schedule for
completion.

Local conditions, assumptions, and/or limitations on the part of the Contractor
which may affect the accuracy of the PSOW.

Anything else that applies to this specific site (i.e., laboratory tests, location of
disposal site, etc.).

2.2.3.10 Potential conflicts of interests.

2.2.3.11 The Contractor must submit the written PO to the UD no later than the date

specified by the UD and in accordance with all instructions provided by the UD.
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2.2.3.12 The UD Project Manager or Project Coordinator shall have the right to review a

copy of the proposed subcontractor’s and/or consultant’s work schedule to
ensure compliance with all terms and conditions of the original contract.

2.2.3.13 If accepted by the UD, the PO becomes a firm, fixed offer and the bottom-line

dollar amount for all labor, equipment, supplies, subcontractor work, mark-up,
etc., shall become a not-to-exceed (NTE) ceiling amount. No component of the
PO (labor classification, number of hours, equipment, etc.) nor the NTE ceiling
can be increased except through the PA process, as described in paragraph
2.2.10.

Conflict Of Interest For Projects:

224.1

2.24.2

2243

Upon submission of the PO, the Contractor shall submit a written disclosure
regarding the existence of any real or potential conflict of interest as defined in
Arizona Revised Statutes (A.R.S.) § 38-50l,et seq., that the Contractor,
individual employee, or known subcontractor(s) may have. A Conflicting Party
is defined as any person who may be responsible under any state or federal law
for pollutants which are present in, or threaten, the Project area defined within
the PSOW. In addition, the following shall be considered a conflict of interest:

2.2.4.1.1 The existence of a current financial relationship with a Conflicting
Party within the past five (5) years. A current financial relationship

includes:
. Owing money to, or being owed money by a Conflicting Party
. Having performed work for a Conflicting Party and having

issued a warranty or guarantee for the work that is still in

. Allowing a Contractor employee to work on the Project area if
that Contractor employee was an employee of a Conflicting
Party or was an employee of a Contractor to a Conflicting
Party within the previous two years

° Acceptance by the Contractor of any gifts or gratuities from a
Conflicting Party.

2.2.4.1.2 The existence of a past financial relationship in which the Contractor
provided opinions or conclusions to a Conflicting Party.

2.2.4.1.3 The existence of a potential conflict of interest between a Contractor
and a Conflicting Party that is not defined above, but which creates
an appearance of impropriety. An appearance of impropriety shall be
defined as a situation where the activity of a Contractor may create
the impression that a conflict of interest and/or a similar improper
relationship exists between a particular Conflicting Party and the
Contractor. An appearance of impropriety may exist even if a real
conflict of interest (as defined above) does not exist. The UD would
make a determination in the best interests of the County on a case-
by-case basis.

It shall be the duty of the Contractor to report in writing to the UD any of the
real or potential conflict of interest situations, as noted above, within five (5)
business days of when the Contractor knew or should have known of their
existence.

The Contractor must provide and maintain adequate procedures and controls to
ensure that if a real or potential conflict of interest arises or is discovered
between the Contractor and a Conflicting Party, that the UD is notified within
five (5) business days of when the Contractor knew or should have known of
their existence.
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2.2.4.4 The UD reserves the right to waive conflicts of interest as it deems in its best
interest, with prior notification to and advice from UD Legal Counsel.

2.2.4.5 Proposed subcontractors may be subject to the same conflict of interest
provisions as stated above. Contractors shall notify the UD of all potential
conflicts in the PO and the UD reserves the right to exercise best judgement in
waiving the conflicts of interest applicability to subcontractors as it deems in its
best interest. Conflict of interest provisions must be included in all applicable
contracts with subcontractors.

2.2.4.6 The Contractor shall submit with their PO a disclosure statement concerning
potential conflicts of interest for all employees of the Contractor potentially
assigned as Key Personnel on a PSOW.

2.2.4.6.1 The disclosure statement shall address all Conflicting Party
relationships. The Contractor is to provide along with its disclosure
statement, information on its financial and business relationship with
all Conflicting Parties and with the Contractor's parent companies,
subsidiaries, affiliates, subcontractors, or current clients. (This
disclosure requirement encompasses past financial and business
relationships, including services related to any proposed or pending
litigation, with such parties).

2.2.4.7 The Contractor shall not provide data generated or otherwise obtained in the
performance of Contractor responsibilities under a contract to any party other
than the County, or its authorized agents for the life of the contract, and for a
period of five (5) years after completion of the contract except as directed by the
uD.

2.2.4.8 The Contractor shall not accept employment from any party other than state or
federal agencies for work directly related to the Project area(s) under the
contract for five (5) years after the contract has terminated. The UD may
exempt Contractor from this requirement through a written release.

Innovative Technical Approaches:

Included in the PO, submitted in response to the UD’s PSOW, the Contractor is
encouraged to offer any innovative technical approaches and/or cost efficient alternatives
that could achieve the objectives of the PSOW. The PO shall describe the relative merits
of the innovative approach and provide clear and convincing evidence that the alternative
meets or exceeds all relevant specifications required by the original PSOW.

Using Department Evaluation Of Contractor’s Project Offer:

PO will be evaluated based on the extent to which the offeror’s plan for execution identifies
and demonstrates an understanding of the technical and management issues that are critical
to successfully accomplishing the Project, demonstrates a level of effort that will
accomplish the Project in a safe, effective and efficient manner, including attainable
improvements that may accelerate completion or lower Project costs without jeopardizing
worker safety, human health or the environment, and displays the degree to which the
offeror optimizes the use of competitive subcontracts to minimize overall costs to the

customer and resolution of unanticipated problems.

Listed below, in the relative order of importance, is the minimum evaluation criteria UDs
shall use in evaluating each PO received from Contractors in response to a PSOW. UDs
may expand upon these evaluation elements and shall list them in relative order of
importance within the PSOW:
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2.2.8

2.2.9

2.2.10
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2.2.6.1 Method of approach to accomplish the PSOW, to include type of equipment,
laboratory tests, disposal site, etc. as applicable.

2.2.6.2 Direct experience of personnel proposed to accomplish the specific tasks/sub-
tasks, as applicable, within the PSOW.

2.2.6.3 Qualifications of personnel proposed to accomplish the PSOW.

2.2.6.4 Availability of personnel and equipment to meet the needs of the Project to be
assigned.

2.2.6.5 Local conditions and/or assumptions on the part of the Contractor which may
affect the accuracy of the PSOW.

2.2.6.6 Total, firm, fixed prices for all services, materials, and equipment required to
perform all work required by the PSOW. However, cost shall not be the primary
evaluation criteria.

Final Project Contract Award:

2.2.7.1 After receipt of the PO and in accordance with the established evaluation
criteria, the UD shall issue a final Project Contract award.

2.2.7.2 The UD shall encumber funds prior to issuance of any Notice to Proceed or
similar document to the Contractor.

Pre-Performance Meeting:

All work shall be coordinated through the UD’s Project Manager or Project Coordinator.
If required by the UD, the Project Manager or Project Coordinator and Contractor’s key
personnel shall participate in a pre-performance meeting to coordinate the work schedule
and provide clarification on any items as necessary.

Differing Site Conditions:

The Contractor shall notify, in writing, (facsimile notification is an acceptable written
format) the UD Project Manager or Project Coordinator of differing site conditions or any
other changes not anticipated in the Project which may cause a change in cost,
completion time or makes significant changes in methodology. If changes result in an
increase or decrease in the established firm, fixed prices, such increase or decrease shall
be detailed to such an extent as to allow the UD sufficient information to evaluate the
costs involved. Such written notification, to include revised prices, shall be made as soon
as possible but no later than five (5) business days from discovery.

The UD Project Manager or Project Coordinator, as applicable, may authorize field
changes in Project(s), as long as such changes do not exceed ten percent (10%) of the
original Project Contract amount. Once the field change has been authorized, the
Contractor shall forward all applicable documentation within five (5) business days to the
UD Project Manager or Project Coordinator. Such field modification shall be followed
by a written PA within a reasonable time but before the next invoice period.

Project Amendment (Pa):

The UD retains the right to make changes, in writing, at any time to the Project Contract.
If such changes result in a change in cost, completion time, or makes significant changes
in methodology, a PA shall be issued by the UD.

2.2.10.1 If changes result in an increase or decrease in the established firm, fixed prices,
the Contractor shall submit to the UD Project Manager or Project Coordinator,
costs associated with the change, detailed to such an extent as to allow the UD
sufficient information to evaluate the costs involved.
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2.2.10.2 Upon receipt of requested change(s), the UD shall make a determination of
acceptance or rejection of the requested change(s) to the Project Contract. The
UD shall notify the Contractor, in writing, of rejection; or if accepted, a formal
PA shall be issued.

2.2.10.3 Contractors shall not be authorized to proceed with any change(s) under
consideration until written approval by the Project Manager or Coordinator, as
applicable is received from the UD.

INVOICES AND PAYMENT:

23.1

2.3.2

233

234

235

Contractors may submit monthly invoices, or for an alternative billing cycle, during the
performance of a Project to the UD for payment. However, payment shall only be for the
amount of work completed and accepted by the UD Project Manager or Project
Coordinator for that applicable billing cycle.

In no instance will the amount(s) being invoiced differ from the firm, fixed prices
established in the final Project Contract and any subsequent approved written PAs.

The UD shall not be charged for Contractor time needed to bring new Key Personnel to
the level of site knowledge of previous Key Personnel. This shall include becoming
familiar with the specific characteristics and special requirements of the Project area. If
the Contractor replaces Key Personnel, it shall not affect their commitment to meet all
schedules and deliverables.

Any overtime and/or double-time must be prior approved, in writing, by the UD if the
Contractor anticipates billing the UD for such overtime and/or double-time.

If required by the UD, the Contractor shall:

2.3.4.1 Provide invoices, which itemize individual personnel on the invoice indicating
the actual hours worked, the hourly rate, personnel classification, level, and the
extended amount of fees being billed.

2.3.4.2 Support all use of capitalized equipment; include actual time for mobilization,
set-up (if required) and demobilization.

2.3.4.3 Support all hours worked by detailed time sheet, which outlines the hours
worked each day; all charges billed must be relative to the technical task. If the
Project entails work by the Contractor at more than one (1) area, the UD may
additionally direct the Contractor to report the number of hours worked by area.

2.3.4.4 Provide separate invoices from all subcontractors, rentals, materials, and for all
equipment used. Such invoices shall outline the use and/or services worked.
Charges billed must be relative to the Project. If the Project entails work by a
subcontractor at more than one (1) area, the UD may additionally direct the
Contractor to report the additional services worked by area.

2.3.4.5 Provide receipts for all lodging and subsistence with services provided where
the Project area is thirty-six (36) or more miles from the intersection of 3™
Avenue and Jefferson Street, Phoenix. The Contractor must provide motel and
meal receipts with the invoice. Mileage will only be allowed for the thirty-six
(36) miles or more identified above.

All work associated and approved through a PA must be so identified on all invoices.
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2.3.9
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23.11
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Additional charges for accounting, invoicing, payroll preparation, invoice related copying
(copying for deliverables identified in a PSOW is a direct cost), preparation of a PO, etc.,
are considered an indirect cost and therefore not billable as a separate item. Additional
charges to correct and resubmit an invoice are not a billable charge.

The Contractor shall certify by original signature that all invoices have been examined,
and to the best of the Contractor’s knowledge and belief, the reported expenditures are
valid, based upon the Contractor’s official and auditable accounting records (books of
account) and are consistent with the terms of the contract.

Payment(s) shall not be construed to be an acceptance of defective work or improper
material.

Maricopa County shall not be obligated to make final payment until the Contractor has
delivered to the UD a certificate and release satisfying that the Project has been
completed and that the work is not subject to any unsatisfied lien or claim as a result of
the Contractor, that all rights of lien against the County’s property have been satisfied
and that the Contractor has paid, or shall pay in full, all outstanding obligations against
the work upon receipt of final payment.

Stand-By Time:

The Contractor shall not receive any payment whatsoever for standby time (i.e.,
equipment and labor either on site or held elsewhere and not used in conjunction with the
Project) for labor, equipment or materials if such stand-by time is the fault of the
Contractor or any subcontractor. Payment shall be made only for equipment, labor, and
material actually used with provisions for payment for equipment in transit, portal to
portal.

However, stand-by time, if thirty (30) minutes or more, will be an authorized charge if
such delays are due to the fault of the UD or any of its agents. Costs for stand-by time
may be negotiated between the Contractor and the UD at the time of the PA.

Final Payment:

No later than sixty (60) days after completion of a Project and acceptance by the UD, the
Contractor shall submit invoices marked “FINAL” to the UD Project Manager or
Coordinator. Failure to submit final invoices within this time frame may result in
payments being delayed. However, the sixty (60) day requirement may be extended with
the written approval of the UD.

2.4 OVERALL RESPONSIBILITIES:

24.1

Overall Responsibilities of the Using Departments:

The Contractor shall agree and understand that each Project shall be supervised by a
Project Manager or Project Coordinator furnished by the UD. The Contractor shall report
directly to the Project Manager or Project Coordinator and shall agree and understand
that the Project Manager or Project Coordinator shall have authority for the following:

2.4.1.1 Review of and approval of initial POs and follow-on POs required in the
performance of the Project.

2.4.1.2 Review of clean-up procedures.

2.4.1.3 Review and approval of the use of certain equipment, personnel, materials,
services, and/or procedures.

2.4.1.4 Hours and days of work.



24.2

24.15

24.1.6

2417

24.1.8

24.1.9

SERIAL 03025-RFP

Review of safety plans and protocol for compliance with OSHA and other
regulations as applicable.

Stopping work order for safety of the Contractor or the environment or due to
violation of safety regulations by the Contractor, the Contractor’s personnel, or
subcontractors.

Review of decontamination procedures.

Review of disposal sites and treatment, technologies for waste generated from
clean-ups, and the signing hazardous waste manifests.

Final interpretation of the work in POs.

2.4.1.10 Determination of Project completion.

2.4.1.11 Review and approve all invoices submitted for payment.

2.4.1.12 After Project completion, acceptance and final payment to the contract, the UD

shall submit a Project Completion Report to Maricopa County Materials
Management Department, including, but not limited to, identification of the UD,
location of the site, contract number(s) (or other number identifying the PO
award) issued by UD, synopsis of the effort completed, Project start and
completion dates, total amount of initial Project Offer Award, number of PAs
with dollar amounts, and identification of specific concerns relating to the
satisfactory completion of the work scope.

Overall Responsibilities of the Contractor:

The Contractor shall agree and understand that, as prime Contractor, they shall be
responsible for, but not limited to, the following:

24.2.1

24.2.2

24.2.3

2424

2425

The Contractor shall protect the property of the UD from damage during the
duration of any Project. The Contractor shall replace any, or all damaged
property at no cost to the UD to the extent caused by the Contractor’s negligent
acts or willful misconduct.

The Contractor shall satisfy himself/herself regarding the existing
conditions under which he/she shall have to operate in completing the work,
or which shall affect the work in any manner. No allowance shall be made
subsequently in this regard on behalf of the Contractor for any error or
negligence on his/her part.

The Contractor shall carefully check all dimensions and conditions at the Project
area, and shall be responsible for sufficiently familiarizing themselves with
Project area conditions which may affect the work to make a firm-fixed price
PO. Any drawings provided by the UD are meant to be utilized as a guide to the
building or Project area configurations. All measurements and sizes are
approximate, and must be confirmed, to the extent agreed upon by the UD, by
the Contractor prior to implementation of the work on the Project.

The Contractor shall agree and understand that for some Projects the UD may
request only a service such as drilling or analysis without a Contractor Project
Manager.

The Contractor shall maintain a complete daily record of all labor, equipment,
materials, subcontracted services and expenses, to include mileage, if any,
incurred in the performance of the services provided and shall provide the UD
such record with all supporting documentation, if so requested in the PSOW.
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2.4.2.6 The Contractor shall complete all services specified in the Project Offer and any
subsequent amendments. However, the Contractor shall agree and understand
that completion of such services does not in itself constitute Project completion.
The UD shall determine when each Project is complete.

2.4.2.7 The Contractor, and any subcontractors utilized by the Contractor, must not be
listed on the General Services Administration (GSA), List of Parties Excluded
From Federal Procurement and Nonprocurement Programs, which supersedes
the List of Debarred, Suspended and Voluntarily Excluded Parties.

2.4.2.8 The Contractor shall submit copies of waste shipment records, if applicable, to
the UD and County Risk Management.

2429 THE CONTRACTOR SHALL SUBMIT A COPY OF ALL FINAL
REPORTS AND MANIFESTS TO THE MARICOPA COUNTY RISK
MANAGEMENT DEPARTMENT (applies only to Maricopa County
projects).

COMPLIANCE WITH LAWS:
The Contractor shall agree and understand that all work authorized under the contract must be

performed in conformance with ALL APPLICABLE federal, state, and local laws, regulations,
and rules in effect at the time services are performed or which are reasonably foreseeable.

PROFESSIONALS:

The Contractor shall agree and understand that some work requested by the UD may require the
performance of a Registered Geologist (R.G.), Professional Engineer (P.E.), or other registered
technical professional licensed in the State of Arizona and consistent with the applicable Rules and
By-Laws of the Arizona Board of Technical Registration (ABTR) or appropriate licensing agency.
Where required, all plans, specifications, reports and other professional documents delivered to the
UD must be sealed by such registered professional and must be acceptable to the UD in form,
timeliness, contents, and presentation. Confidentiality of information shall be determined in
accordance with A.R.S. § 49-205, A.R.S. § 49-201.29, and A.R.S. § 49-1012.2.

PROFESSIONAL AND FIELD LEVELS:

The following staff or equivalent titles may be required at various Professional and Field Levels as
dictated by workload, site conditions, and scopes of work and resultant PSOW. Additional
classifications may be included with detailed job descriptions by the Contractor. There will be
multiple technical disciplines that will fall under the descriptions of each professional level. A
geologist, engineer, or environmental scientist with one (1) year environmental experience would
each fall under a Professional Level:

2.7.1  Project Manager: With experience in proposal and application of the disciplines as
required by the scope of work at various levels.

2.7.2  Engineer: With applicable degree, experience, and expertise in design and review,
pertinent to Project requirements, which can be validated.

2.7.3  Professional Engineer (P.E.): Same qualifications as Engineer. Must be registered in the
State of Arizona.

2.7.4  Chemical Engineer: With applicable degree, experience, and expertise in design and
review, pertinent to Project requirements, which can be validated.

2.7.5  Permit Engineer: With applicable degree, experience, and expertise in design and review,
pertinent to Project requirements, which can be validated.
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Air Quality Engineer: With applicable degree, experience, and expertise in design and
review, pertinent to Project requirements, which can be validated.

Risk Assessor/Toxicologist: With experience that can be validated in Risk Assessment
development and/interpretation.

Statistician: With experience in probabilistic and deterministic methods.

Microbiologist: With experience in bioremediation and/or fungi and bacteria biology and
applicable degree that can be validated.

Computer Modelers: With experience in:
2.7.10.1 Vadose Zone Fate and Transport Modeling
2.7.10.2 Groundwater Fate and Transport Modeling

2.7.10.3 Contaminant Fate and Transport Modeling

2.7.10.4 Air Emissions Modeling
Hydrologist: With degree and experience that can validated.
Geologist: With degree and experience that can be validated.

Registered Geologist (R.G.): Same qualifications as Geologist. Must be registered in the
State of Arizona.

Principal Investigator: For cultural anthropological Projects (cultural research, informant
interviews) and Cultural Resource Management Projects (archaeological survey, testing,
data recovery, technical research). Experience and knowledge of the history and
prehistory of Arizona, and the ethnography of Arizona cultures. Experience developing
and executing anthropological research designs (survey, testing, data recovery, technical
reporting).

For federal undertakings, ability to meet Secretary of the Interior’s Standards; ability to
obtain an Archaeological Resources Protection Act (ARPA) Permit; ability to meet the
standards of 36 CFR 800 and Sections 106 and 110 of the National Historic Preservation
Act of 1966 as amended; ability to meet the provisions of the Native American Graves
Protection and Repatriation Act (NAGPRA); and, ability to implement the concepts
outlined in National Park Service Bulletin 38 for Traditional Cultural Properties. For
state undertakings, ability to obtain and satisfy all requirements of an Arizona Antiquities
Act Permit from the Arizona State Museum (ASM); and ability to meet all provisions of
the State Historic Preservation Act in consultation with the Arizona State Historic
Preservation Officer (SHPO) and interested parties.

Anthropological or Archaeological Research Staff: Proven experience executing
anthropological research designs or archaeological research designs (survey, testing, data
recovery, technical reporting) under the direction of a Principal Investigator.
Anthropological or archaeological field school; or completion of a recognized
certification program; or a Bachelor’s degree in Anthropology/Archaeology; or a related
degree which demonstrates an ability to conduct research using appropriate scientific and
cultural methods. A Master’s degree in Anthropology/Archaeology may be required for
certain positions or tasks.

Environmental Scientist: With degree and experience that can be validated.
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Inspector/Project Manager - Asbestos Assessment: With experience in Project
management of asbestos assessment Project. Meets training requirements under OSHA
29 CFR 1926.1101, Asbestos.

Competent Person/Project Site Manager - Asbestos Abatement: With experience in
Project management of asbestos abatement Projects. Meets training requirements under
OSHA 29 CFR 1926.1101, Asbestos.

Asbestos Abatement Workers: With experience in asbestos assessment and abatement
work. Meets training requirements under OSHA 29 CFR 1926.1101, Asbestos.

Industrial Hygienist: This is a professional qualified by education, training, and
experience to anticipate, recognize, evaluate, and develop controls for occupational
health hazards.

Certified Industrial Hygienist (C.1.H.): Same qualifications as an Industrial Hygienist but
who, in addition, is also certified in the comprehensive practice of industrial hygiene by
the American Board of Industrial Hygiene.

Chemist: With degree and experience that can be validated.

Biologist/Wildlife Biologist: With degree and experience that can be validated.

DATA AND DOCUMENT MANAGEMENT:

28.1

2.8.2

2.8.3

284

2.8.5

2.8.6

The Contractor shall furnish the personnel, services, materials, and equipment required to
provide manual and automated storage, search, retrieval, and other management of data
collected in the course of any activity undertaken pursuant to the contract, and other data
specified by the UD. This data may include facility descriptions, coordinates and
elevations of sampling stations and features of sites, results of environmental
measurements, hazard characteristics, target receptors, cleanup Project schedules, costs,
obligation and outlay Projections, other financial information, and mailing lists.

The principal sources for the data are the following types of activities site assessment,
investigation, characterization, and/or feasibility study. The data may be used in remedial
planning and implementation activities, or in support of legal proceedings.
Information/reports provided to the UD shall be in accordance with instructions and
format specified or approved by the UD.

Any data which the UD has title to or which is requested to be reported by the PSOW
will be reported to the UD according to the following standards for media, contents and
format:

2.8.3.1 Unless required by the PSOW, the Contractor shall provide data on the
following electronic media: CDROM or other storage medium in a format (PDF,
HTML, ASCII, Access, etc.) specified by the UD.

If required by the PSOW, the Contractor shall provide data in the form of a written
report.

If required by the PSOW, the Contractor shall provide raw laboratory data in electronic
format as described elsewhere within this document.

One copy of the data/report shall be provided to Maricopa County Risk
Management for central record-keeping purposes and to monitor the County’s
exposure to environmental liability (applies only to Maricopa County projects).
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GEOGRAPHIC DESCRIPTORS:

Listed below are geographic descriptors to be used:

OR

State Plane Y coordinate In feet. Note State Plane zone
State Plane X coordinate In feet. Note State Plane zone
Latitude Decimal degrees to 8 places
Longitude Decimal degrees to 8 places
Datum NAD27 or NAD83
Method Either differential GPS or
standard survey protocol

Altitude/Elevation Feet Above Mean Sea Level
Cadastral location Township, Range, Section

1/4,1/4, 1/4
Well identification Avrizona Department of Water Resources(ADWR)
Well Registration Number and Arizona Department of Environmental

Quality (ADEQ)
Identification Number, if available
Well Construction Information Including but not limited to depth,
screened interval, diameter, use,
water levels and material of
construction

SAMPLE AND ANALYSIS DESCRIPTORS:

2.10.1

2.10.2

Listed below are sample and analysis descriptors to be used:

sample identifier (number unique to sample location)
numerical results
standard units

sampled chemical
STORET code

date of sample collection
analyzing laboratory
date sample analyzed

o sample collector

. detection limits

. laboratory qualifiers

. analytical method.

Confidentiality of information shall be determined in accordance with A.R.S. § 49-205,
A.R.S. §49-201.29 and A.R.S. § 49-1012.

COMMUNITY RELATIONS:

2111

The Contractor may be required to furnish the personnel, services, materials, and
equipment required to assist the UD in conducting a community relations program. The
Contractor understands that the purpose of a community relations program is to
encourage two-way communications between communities affected by the Project and
the County. Community relations must be integrated closely with all response activities.
The objectives of this effort are to achieve community understanding of the actions taken
by the UD, to obtain community input, and to seek the concurrence of the community for
the selected activity.
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2.11.2 Community relations support may include, but is not limited to, the following:

. Preparation of a community relations plan

o Solicitation of, and, upon UD concurrence, selection of Community Relations
subcontractors, if needed

. Analysis of community attitudes toward proposed actions

. Definition of community relations program needs for each remedial activity

. Documentation of all contacts with the public when directed by the UD Project
Manager or Coordinator, as applicable

. Development of community mailing lists

. Preparation, subject to UD approval, duplication and distribution of news

releases, fact sheets, slide shows, exhibits, and other audiovisual materials
designed to apprise the community of current and proposed actions

. Establishment of community information centers
. Arrangement of briefings, press conferences, workshops, and public hearings
. Preparation of reports and participation in Project review meetings.

OUT-OF-STATE PERSONNEL.:

Written approval of the UD shall be obtained by the Contractor prior to importing the services of
out-of-state personnel in conjunction with a PSOW for any billable expense other than the hourly
rate.

CULTURAL RESOURCE STUDIES:

Cultural Resource Management consultants must obtain and Arizona Antiquity Act Permit from
the Arizona State Museum (ASM) per ARS § 41-841 et seq., and the rules and regulations of the
Arizona State Museum as amended. Individuals, corporations and agencies must consult with
ASM regarding discoveries of human remains or associated funerary objects. Individuals,
corporations and agencies must comply with the Discovery Clause, ARS § 41-844 A.

These services may be provided by in-house staff personnel or a subcontractor. OSHA training
may be a requirement for archaeological services as indicated in the Contractor’s Health and
Safety Plan or as specified in the UD PSOW.

TECHNICAL OVERSIGHT:

If required by the UD, the Contractor may provide services in support of the investigation,
planning, compliance, and cleanup activities of the UD sites. These services, if required, shall
include field and office oversight of investigations and cleanups. These services may involve UD
case file reviews. The Contractor shall perform these oversight investigations and suggest
corrective actions with respect to environmental issues covered in the PSOW and pursuant to the
existing provisions of the Arizona Revised Statutes, Department policies and guidelines, and all
applicable federal, state, and local laws, ordinances, and regulations. The Contractor shall conform
to OSHA regulations for health and safety of employees, as applicable.

OSHA/EPA SAFETY TRAINING:

All technical staff performing field duties (including subcontractor field personnel) in areas of
potential contamination must receive appropriate training as specified by the OSHA and/or EPA.
This training addresses knowledge and skill necessary to perform hazardous waste cleanup
operations with minimal risk to personnel health and safety. OSHA specifications for this training
are covered in CFR 29 CFR 1910.
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DEFINITIONS:

Following are definitions as used in any resultant contract:

2.16.1

2.16.2

2.16.3

2.16.4

2.16.5

2.16.6

2.16.7

2.16.8

Administrative (Indirect) Costs:

Means those reasonably considered as the costs of doing business; typically recognized
administrative costs are preparation of PO or changes, accounting, invoicing, bonding,
payroll preparation, motor pool costs, office materials, supplies, telephone calls (local
and/or long-distance), and other related administrative activities.

ADEQ Guidance Cleanup Levels (AGCLS):

Means the pre-determined risk-based clean-up levels or standards as developed by the
ADEQ.

Area:

Means the geographical location defined within the PSOW.

Asbestos:

This includes chrysolite, amosite, crocidolite, tremolite asbestos, anthophyllite asbestos,
actinolite asbestos, and any of these minerals that have been chemically treated and/or
altered.

Asbestos Containing Material (ACM):

Any material that contains more than one percent (1%) asbestos as one of its components.
Asbestos fiber may be found in vinyl or resilient floor coverings, drywall, roofing felts
and ceiling tiles, cement pipe, cement sheet, and shingle. Asbestos fiber may be a
component in gaskets and packing, in reinforced plastic molding compounds, in coatings
and sealants, and in friction products, including brake linings, clutch facings, and
industrial linings for equipment and appliances. For purposes of the OSHA Asbestos
Standards, any thermal system insulation (TSI), sprayed-on or troweled-on surfacing
materials, or vinyl/asphaltic flooring materials in building constructed prior to 1981 are
presumed to be ACMs, unless proven otherwise by testing.

Background:

Means the concentration of a naturally-occurring contaminant in like lithology and soils
within close proximity to, but not affected by, a release.

Best Management Practices (BMPs):

Shall have the meaning as contained in A.R.S. § 49-201(3) and any definition shown
herein is superseded by the current statutory definition.

Competent Person:

For general purposes of this RFQ: One who is knowledgeable about construction safety
and health and, through training and certification, is capable of identifying existing
asbestos hazards in the workplace. A competent person has expertise to select the
appropriate strategies for controlling exposure to ashestos and the authority to take
prompt corrective measures to eliminate the hazards. This person has to be specially
trained in a course which meets the criteria of EPA’s Model Accreditation Plan, or
equivalent, for project designer or contractor/supervisor, and/or must be trained in an
EPA O&M course, or equivalent, dependent upon the type of work. The competent
person must receive annual refresher training to maintain certification. The term
“Competent person” shall also apply to all other OSHA-defined situations.
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Conflicting Party:

Shall be defined as any person who may be responsible under any state or federal law for
pollutants which are present in, or threaten, the Project area defined within the PSOW.

2.16.10 Contaminant:

Means a substance, which is known or suspected to have an adverse impact on human
health or the environment when released, emitted, discharged, or spilled into the
environment.

2.16.11 Cost Effectiveness/Fair Market Price:

2.16.12

2.16.13

2.16.14

2.16.15

2.16.16

2.16.17

Means a price based on reasonable costs under normal competitive conditions or as
otherwise determined in the best interests of the County, is technically feasible for design
and implementation including operation and maintenance over the period of reasonably
expected human and environmental exposure to such substances, and is not based solely
on lowest possible cost.

Deterministic Risk Assessment Methodology:

Means a point-specific risk assessment. In the equation used to calculate risk, each
parameter of exposure and toxicity is a single point estimate for each receptor evaluated
(i.e., lifetime resident, adult resident, or young child resident). Upper-bound values are
generally used in the risk calculation and the resulting risk estimate is likely to overstate
the actual risk to any one individual.

Essential Equipment:

Equipment, as identified by the Contractor in their proposal, is equipment the Contractor
has determined as essential for completion of the applicable Scope of Work.

Person:

Shall have the meaning as contained in A.R.S. 8 49-201 and any definition shown herein
is superseded by the current statutory definition.

Pollutant:

Shall have the meaning as defined in A.R.S. § 49-201 to mean fluids, contaminants, toxic
wastes, toxic pollutants, dredged soil, solid waste, substances and chemicals, pesticides,
herbicides, fertilizers, other agricultural chemicals, incinerator residue, sewage, garbage,
sewage sludge, munitions, petroleum products, chemical wastes, biological materials,
radioactive materials, heat, wrecked or discarded equipment, rock, sand, cellar dirt,
mining wastes, industrial wastes, municipal wastes, agricultural wastes, or any other
liquid, solid, gaseous or hazardous substances.

Probabilistic Risk Assessment Methodology:

Means substituting probability distributions for the point estimate input variable in the
equations used to calculate expose dose and risk. The resulting distribution provides a
full characterization of risk and corresponding risk percentiles for all exposure levels.

Project Scope of Work (PSOW):

Is a scope of proposed work for a specific site or Project, with other relevant additional
information and requirements such as site descriptions and additional invoicing
requirements, prepared by the UD to obtain an offer from the Contractor of a firm-fixed
price to perform the work, their methodology of approach, Key Personnel to be assigned,
any other factors or details requested, and when applicable, proposed cost savings or
proven technical innovations.
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Project Offer (PO):

Is an offer prepared by the Contractor in response to a PSOW from a UD.
Project:
Is the formal written acceptance, with any negotiated changes, of the Contractor’s PO.

Project Amendment (PA):

Is a formal written change, i.e., “change order,” to a Project, negotiated between the
Contractor and UD, which represents a material change in scope, price, or time.

Regulated Substance:

Shall have the meaning as contained in A.R.S. § 49-1001(14) and any definition shown
herein is superseded by the current statutory regulation. (Regulated substances means:
(a) petroleum, (b) a substance specified in the Comprehensive Environmental Response,
Compensation, and Liability Act of 1980, but not including a substance regulated as a
hazardous waste under the Solid Waste Disposal Act of 1984).

Remediation or Remedial Action:

Shall have the meaning as contained in A.R.S. § 49-151 and/or A.R.S. § 49-281 and/or
the National Contingency Plan (NCP), Section 101(24) of CERCLA as applicable.

Risk Assessment:

Shall mean a scientific evaluation of the risk to human health and/or the environment
from the exposure to a specific type and concentration of contaminant. A risk assessment
contains four components: identification of potential chemicals of concern; an exposure
assessment; a toxicity assessment; and a risk characterization. The methodologies to
perform or evaluate a risk/assessment shall be deterministic, probabilistic, or an
alternative methodology commonly accepted in the scientific community.

Site:
Shall have the meaning as contained in the applicable section and chapter of the ARS, Title
49, The Environment, for any portion of any work within the scopes of work in this

contract.

Underground Storage Tank (UST):

Shall have the meaning as contained in A.R.S. § 49-1001(18) and any definition shown
herein is superseded by the current statutory definition. (UST means a tank or combination
of tanks and underground pipes connected to tanks being used or having been used to
contain regulated substances and which has at least ten percent (10%) of the total volume of
the tank and underground portions of pipes connected to the tank underground. Exceptions
to this definition are listed in the statutory regulation.)

2.16.25.1 UST Closure: The removal of an UST from operation.

2.16.25.2 Corrective Actions: The meaning as contained in A.R.S. § 49-1001 and 40
CFR, Part 280.60 through and including 40 CFR, Part 280.67 and any
definition shown herein is superseded by the current statutory definition.
(Corrective actions may include the use of biostimulation and indigenous
microbes and bioaugmentation using microbes that are non-pathogenic, non-
opportunistic, and that are naturally occurring.)
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EQUIPMENT:

2171

2.17.2

Essential equipment, as identified by the Contractor in their proposal, may be added to
the equipment list at any time, on a case-by-case basis. Additions shall have prior written
approval by the County, with concurrence of any applicable UD. Other Contractors on
the County Qualified Lists may be contacted to add like equipment to their equipment
list.

Should the County and/or any UD require the Contractor to procure additional
specialized equipment for performance of the proposed work in a PSOW, the cost
associated with procurement of the equipment and the anticipated charges to the UD shall
be itemized in the PO.

All equipment with capitalized costs of $500.00 or more purchased entirely with County
funds becomes the property of the County as a fixed asset with all rights to ownership
and shall be accounted for upon completion of the Project work. The County reserves the
right to purchase the said equipment separately and allow the Contractor use of County
equipment to accomplish performance of the work. The Contractor shall provide the
County Procurement Office and the UD copies of three (3) competitive offers along with
the actual billing receipt for any and all equipment purchased under this provision.

TIME AND MATERIAL SUBCONTRACTS:

To the maximum extent possible, additional work for a Contractor’s subcontractor shall be firm-
fixed price.

2.18.1

However, it is recognized that there are those rare instances where a time and material
subcontract may be required. Time and materials sub-contracts shall only be used in
those unique circumstances where the nature and extent of services required cannot be
established in advance, and the use of firm-fixed price POs and Contracts would clearly
result in greater risks and costs and provide no contractual advantage to the UD and
Maricopa County. In order to maintain control of the use of a time and materials
subcontract, the following mandated guidelines shall be utilized by both Contractors and
UDs:

2.18.1.1 All time and materials subcontracts shall require the prior written approval
of the County.

2.18.1.2 A fixed fee for subcontractor work shall be established between the County
and the Contractor.

2.18.1.3 Hourly rates for services shall be firm-fixed price.
2.18.1.4 All capitalized equipment shall be firm-fixed price.

2.18.15 The County must insure that the UD is receiving the most favorable price
for the unanticipated services. Therefore, Contractors shall provide written
evidence of most favorable price. This could be accomplished by the use of
competitive written bids, proposals or any other means to provide such
evidence, or approved by the County Procurement Administrator and the
assigned contract administrator within the County Procurement Office.

2.18.1.6 A not-to-exceed (NTE) cost, including the subcontractor fixed fee, shall be
established by the UD and the Contractor which shall not be exceeded
without the prior written approval of the County Procurement Administrator
and the assigned Contract Administrator within the County Procurement
Office.
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2.18.1.7 The UD, in conjunction with the Contractor, shall provide a written
statement establishing justification as to why no other contract type, other
than time and materials, is practicable for this PSOW.

2.18.1.8 A specific individual shall be identified by the Contractor as a key contact
with responsibility to monitor performance of the work. This individual
shall be available for providing written and oral subcontract status to any
inquiring Department, during normal work hours, Monday through Friday.

2.18.1.9 Invoices from the Contractor shall include copies of all subcontractor
invoices and be specifically itemized for easy identification and verification.

2.18.1.10  The Contractor shall submit, directly to the County Procurement Office, or
its assigned Contract Administrator, a monthly status report detailing the
status of each time and material subcontract, including, but not limited to, a
description of the effort completed, a schedule of remaining work to be
completed, a statement as to the percentage of work completed, amount
invoiced to date, the prior approved NTE cost and identification of specific
concerns relating to the satisfactory completion of the PSOW.

SPECIAL TERMS & CONDITIONS:

3.1

3.2

3.3

CONTRACT LENGTH:

This Request for Proposal is for awarding a firm, fixed price purchasing contract to cover a five
(5) year period.

OPTION TO EXTEND:

The County may, at their option and with the approval of the Contractor, extend the period of this
Contract up to a maximum of FIVE(5), one (1) year options. The Contractor shall be notified in
writing by the Materials Management Department of the County’s intention to extend the contract
period at least thirty (30) calendar days prior to the expiration of the original contract period.

INDEMNIFICATION AND INSURANCE:

3.3.1

3.3.2

Indemnification.

To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold
harmless the County, its agents, representatives, officers, directors, officials, and
employees from and against all claims, damages, losses and expenses, including but not
limited to attorney fees and costs, relating to this Contract.

The amount and type of insurance coverage requirements set forth herein will in no way
be construed as limiting the scope of the indemnity in this paragraph.

The scope of this indemnification does not extend to the negligence of the County.

Insurance Requirements.

Contractor, at its own expense, shall purchase and maintain the herein stipulated
minimum insurance with companies duly licensed, possessing a current A.M. Best, Inc.
Rating of B++6, or approved unlicensed companies in the State of Arizona with policies
and forms satisfactory to the County.

All insurance required herein shall be maintained in full force and effect until all work or
service required to be performed under the terms of the Contract is satisfactorily
completed and formally accepted. Failure to do so may, at the sole discretion of the
County, constitute a material breach of this Contract.
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The Contractor’s insurance shall be primary insurance as respects the County, and any
insurance or self-insurance maintained by the County shall not contribute to it.

Any failure to comply with the claim reporting provisions of the insurance policies or any
breach of an insurance policy warranty shall not affect coverage afforded under the
insurance policies to protect the County.

The Contractor shall be solely responsible for the deductible and/or self-insured retention
and the County, at its option, may require the Contractor to secure payment of such
deductibles or self-insured retentions by a surety bond or an irrevocable and
unconditional letter of credit.

The County reserves the right to request and to receive, within ten (10) working days,
certified copies of any or all of the herein required insurance policies and/or
endorsements. The County shall not be obligated, however, to review such policies
and/or endorsements or to advise Contractor of any deficiencies in such policies and
endorsements, and such receipt shall not relieve Contractor from, or be deemed a waiver
of the County’s right to insist on strict fulfillment of Contractor’s obligations under this
Contract.

The insurance policies required by this Contract, except Workers’ Compensation and
omissions and errors/professional liability, shall name the County, its agents,
representatives, officers, directors, officials and employees as Additional Insureds.

The insurance policies required hereunder, except Workers’ Compensation, shall contain
a waiver of transfer of rights of recovery (subrogation) against the County, its agents,
representatives, officers, directors, officials and employees for any claims arising out of
Contractor’s work or service.

3.3.2.1 Commercial General Liability. Contractor shall maintain Commercial General
Liability insurance with a limit of not less than $1,000,000 for each occurrence
with a $2,000,000 Products/Completed Operations Aggregate and a $2,000,000
General Aggregate Limit. The policy shall include coverage for bodily injury,
broad form property damage, personal injury, products and completed
operations and blanket contractual coverage including, but not limited to, the
liability assumed under the indemnification provisions of this Contract which
coverage will be at least as broad as Insurance Service Office, Inc. Policy Form
CG 00 01 10 93 or any replacements thereof.

The policy shall contain a severability of interest provision, and shall not contain a
sunset provision or commutation clause, or any provision which would serve to
limit third party action over claims.

The Commercial General Liability additional insured endorsement shall be at
least as broad as the Insurance Service Office, Inc.’s Additional Insured, Form
CG 20 10 11 85, and shall include coverage for Contractor’s operations and
products and completed operations.

If the Contractor subcontracts any part of the work, services or operations
awarded to the Contractor, Contractor shall purchase and maintain, at all times
during prosecution of the work, services or operations under this Contract, an
Owner’s and Contractor’s Protective Liability insurance policy for bodily injury
and property damage, including death, which may arise in the performance of
the Contractor’s work, service or operations under this Contract. Coverage shall
be on an occurrence basis with a limit not less than $1,000,000 per occurrence,
and the policy shall be issued by the same insurance company that issues the
Contractor’s Commercial General Liability insurance.
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3.3.2.2 Automobile Liability. Contractor shall maintain Automobile Liability insurance
with an individual single limit for bodily injury and property damage of no less
than $1,000,000, each occurrence, with respect to Contractor’s vehicles
(whether owned, hired, non-owned), assigned to or used in the performance of
this Contract.

3.3.2.3 Workers’ Compensation. The Contractor shall carry Workers’” Compensation
insurance to cover obligations imposed by federal and state statutes having
jurisdiction of Contractor’s employees engaged in the performance of the work
or services, as well as Employer’s Liability insurance of not less than
$1,000,000 for each accident, $1,000,000 disease for each employee, and
$1,000,000 disease policy limit.

If any work is subcontracted, the Contractor will require Subcontractor to
provide Workers’” Compensation and Employer’s Liability insurance to at least
the same extent as required of the Contractor.

3.3.2.4 Omissions and Errors./Professional Liability. The Contractor retained by the
County to provide the work or service required by this Contract will maintain
Omissions and Errors/Professional Liability insurance covering errors and
omissions arising out of the work or services performed by the Contractor or any
person employed by the Contractor, with a limit of not less than $10,000.060
$1,000,000.00 (or as requested in the project offer) each claim.

Certificates of Insurance.

3.3.1  Prior to commencing work or services on any PROJECT under this Contract,
Contractor shall furnish the County with certificates of insurance, or formal
endorsements as required by the Contract in the form provided by the County,
issued by Contractor’s insurer(s), as evidence that policies providing the required
coverage, conditions and limits required by this Contract are in full force and
effect. Such certificates shall identify this contract number and title.

If a policy does expire during the life of the Contract, a renewal certificate must be sent to
the County fifteen (15) days prior to the expiration date.

Occurrence Basis.

All insurance required by this contract shall be written on an occurrence basis, or an a
claims-made basis with such claims-made coverage extending for two (2) years past
completion and acceptance of Contractors work or service and as evidenced by annual
Certificates of Insurance.

Cancellation and Expiration Notice.

Insurance required herein shall not be permitted to expire, be canceled, or materially
changed without thirty (30) days prior written notice to the County.

REQUIREMENT OF CONTRACT BOND:

Depending on the individual project, the Contractor may be required to furnish the Contracting
Agency the following bonds, which shall become binding upon the award of the contract to the
Contractor.

(A)

A Performance Bond equal to the full Contract amount (or as specified) conditioned upon
the faithful performance of the Contract in accordance with plans, specifications and
conditions thereof. Such bond shall be solely for the protection of the Contracting
Agency awarding the Contract.
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(B) A Payment Bond equal to the full contract amount solely for the protection of claimants
supplying labor and materials to the Contractor or his Subcontractors in the prosecution
of the work provided for in such Contract.

Each such bond shall include a provision allowing the prevailing party in a suit on such bond to
recover as a part of his judgment such reasonable attorney’s fees as may be fixed by a judge of the
court.

Each bond shall be executed by a surety company or companies holding a certificate of authority
to transact surety business in the State of Arizona issued by the Director of the Department of
Insurance. The bonds shall not be executed by an individual surety or sureties. The bonds shall
be made payable and acceptable to the Contracting Agency. The bonds shall be written or
countersigned by an authorized representative of the surety who is either a resident of the State of
Arizona or whose principal office is maintained in this state, as by law required, and the bonds
shall have attached thereto a certified copy of the Power of Attorney of the signing official. In
addition, said company or companies shall be rated “Best-A” or better as required by the
Contracting Agency, as currently listed in the most recent Best Key Rating Guide, published by
the A.M. Best Company.
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E3-1.0 ENVIRONMENTAL SITE ASSESSMENT\ SITE INVESTIGATION:

The Contractor shall have the ability to perform site assessments, site investigations, UST discovery, initial
response and abatement (including UST removal), and Leaking Underground Storage Tank (LUST) site
characterization including preliminary assessment and site investigation. The Contractor may assist the UD
in meetings and negotiations with regulators, property owners, potential responsible parties, and other
interested parties, including the general public.

E3-1.1 SITE ASSESSMENT (PHASE I):

The Contractor shall have the ability to perform site assessment(s) as required. Site assessments
will be conducted according to American Society for Testing and Materials (ASTM) standard
E1527-00 (or most current), which includes review of available documentation/information
including but not limited to the following:

E3-1.1.1

E3-1.1.2

E3-1.1.3

E3-1.14

E3-1.15

E3-1.1.6

E3-1.1.7

E3-1.1.8

Chain Of Title Search:

Review, and/or conduct as necessary, a 50-year chain of title search for previous
owners, including but not limited to all deed easements, leases, liens, and covenants as
requested by Project Coordinator.

Aerial Photograph Review:

Review current and historical aerial photographs of the property and surrounding area
within an appropriate radius.

Facility Records Review:

Review available facility records, including but not limited to, site plans and as-builts,
permits, notices of violations, reports, and analytical sampling results.

Federal, State, Local Records Review:

Identify all applicable regulations and review records of appropriate regulatory
agencies, including but not limited to, the EPA, ADEQ, ADWR, Maricopa County
Environmental Services, local agencies, and fire departments.

City Directory Review:

Review available city directories for information relating to current and past occupants
of the site and adjacent properties.

Sanborn Map Review:

Review available Sanborn (or similar) Fire Insurance Maps for information relating to
current and past occupants of the site and adjacent properties.

Geological/Hydrological/Climatic Report And Map Review:

Review geological and hydrogeological reports, records, and maps for information
relating to the site and adjacent properties. Assess available data for area geology,
soils, aquifers, surface water, and climate.

Field Inspection:

Conduct a field inspection to determine if environmental contamination by hazardous
materials, petroleum products, or other pollutants has potentially occurred. Identify
presence of groundwater wells, hazardous material storage areas, underground storage
tanks, septic systems, sumps, dry wells, areas of disposal, surface impoundments, and
any other means potentially used for disposal of pollutants.
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Well Inventory:

Conduct a well inventory of the site and surrounding area as required, to include but
not be limited to, well location, depth, diameter, use, current and historical water
levels, and groundwater quality data.

Interviews:

Conduct interviews to obtain information concerning the site with, but not limited to,
current and former employees, tenants, and owners of the site and adjacent properties.

Report:

Document findings in a complete and concisely organized report within the times
specified in the Project. The report shall include recommendations regarding further
investigations at the site. The report shall contain a statement indicating it meets or
exceeds the requirements of ASTM E1527-00 (or most current). The Contractor shall
furnish the UD the requested number of hard copy and electronic media reports. The
Contractor shall provide one additional electronic copy to Risk Management for record
keeping purposes.

E3-1.2 SITE INVESTIGATION (PHASE II):

The Contractor shall have the ability to perform a detailed site investigation as required. The
purpose of the site investigation is to determine the nature and extent of contamination at the site.
The site investigation may include, but not be limited to:

Characterization and description of soils, groundwater, surface water, air, construction
material (e.g., lead-based paint), and/or other affected environmental media with
respect to location, nature, extent, and rate of migration of contamination sources and
their proximity to potentially impacted receptors

Characterization of the hydrogeologic setting to determine the most likely contaminant
migration pathways and physical features which could potentially affect remedial
solutions

Gathering of data and information to the extent necessary and sufficient to quantify risk
to public health and the environment and support the development and evaluation of
viable remedial alternatives.

The site investigation may include, but not be limited to, the following:

E3-12.1

E3-1.2.2

E3-1.23

Work Plans:

Prepare detailed work plans as required, including, but not limited to, the following,
Sampling and/or Analysis Plan, Quality Assurance Project Plan (QAPP), and Health
and Safety Plan. All plans shall comply with applicable federal and state requirements
in effect at the time services are performed or which are reasonably foreseeable.

Investigative Measures:

Conduct subsurface drilling, groundwater/vadose zone well installation, aquifer and
well testing, geophysical surveys, sample collection from various media, and soil vapor
studies.

Monitoring And Sampling:

Provide physical and chemical analysis of samples of air, gas, waste, soil or other solid
material, and water or other liquid material through an Arizona Department of Health
Services (ADHS) licensed/certified laboratory and/or mobile laboratory meeting the
capabilities under A.R.S. § 36-495 et. seq. and the rules promulgated therein. Provide
interpretations and reports describing the analytical data in a format specified.
Implement document control and chain-of-custody procedures.
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Data Assessment And Presentation:

Prepare, assess, and present data using, but not limited to, the following: Geographic
Information Systems (GIS); CADD (release as required by UD); and analytical and/or
numeric models for tracking, flow, fate, and transport of contaminants through various
environmental media.

Report:

Document findings in a complete and concisely organized report within the times
specified in the Project Contract. The report shall include recommendations regarding
further actions at the site. The Contractor shall furnish the UD the requested number of
hard copy and specified electronic media reports. The Contractor shall provide one
additional copy to Risk Management for record keeping purposes.

Agency Coordination:

Provide the personnel services, materials, and equipment to assist UD in coordinating
with appropriate federal, state and local agencies, responsible parties and their agents,
public interest groups, the media, and public notifications and meetings.

UST/LUST SITE ASSESSMENT:

The Contractor shall agree and understand that all work authorized under the contract must be
performed in conformance with ALL applicable federal, state, and local laws, regulations, and
rules in effect at the time services are performed or which are reasonably foreseeable including,
but not limited to the following: Underground Storage Tank Rules, and all statutory requirements
included within A.R.S. Title 49 - The Environment, A.R.S. Title 45 - Waters, and A.R.S. Title 41 -
State Government (Administrative Code).

E3-1.31

Site Discovery:

The Contractor shall have the ability to perform site discovery as required by the UD.
The purpose of site discovery is to identify UST sites that may have or are potentially
causing degradation, destruction, loss of or threat to air, land, and/or waters of the State
resulting from a release of a regulated substance to the environment. This may include,
but is not necessarily limited to the initial discovery of materials covered in the
remaining scopes of work. Site discovery may include any or all of the following
tasks:

E3-1.3.1.1 Review of available historical records including but not limited to:

Historic and current telephone and business directories
Aerial photographs

Plat maps

Chains-of-title/ownership

Lease records

Inventory records

Other records as necessary or required.
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E3-1.3.1.2 Preliminary site reconnaissance including but not limited to:

Off-site visual surveys documentation using photography or video
Documentation of visual handling and/or disposal practices
Documentation of visible soil staining

All others requested.

E3-1.3.1.3 Report documenting site discovery findings in a complete and concisely
organized draft and/or final report(s) to the UD and Risk Management
within the times specified in the contract. This report shall include
descriptive analysis of findings, including scaled drawings, copies of
pertinent records, all laboratory data, etc.

Initial Response And Abatement:

The Contractor shall furnish the personnel, services, materials, and equipment required
to conduct any appropriate initial actions in order to minimize the hazards associated
with LUSTs and to prevent further contamination of adjacent soil and water by
petroleum releases.

E3-1.3.2.1 The Contractor shall determine the necessity for and type of initial
response measures by performing an initial site inspection and by
reviewing available information sources. Sources of information include
visual observation, files of the UST owner and operator, files of local,
state, and federal authorities, local hydrogeological and meteorological
records, discussions with area residents, and other sources as appropriate.

E3-1.3.2.2 Initial abatement and corrective actions may include, but are not limited
to:

o Recovery of free product; closure of USTs and associated piping and
equipment

Sampling of public and private water supply wells and surface water
Providing alternative water sources

Measurement and abatement of explosive and toxic vapors

Removal, transportation, storage, treatment, and disposal of contaminated
materials.

E3-1.3.2.3 The Contractor shall report, as required by the UD, the actions planned
and/or authorized to initially abate and address the UST release.

Site Investigation/Site Characterization:

In accordance with the most current ADEQ LUST Site Characterization Guidance
Document or currently applicable guidelines, the Contractor shall conduct the
necessary actions to fully define the lateral and vertical extent of subsurface
contamination.

E3-1.3.3.1 The Contractor shall have the ability to perform a detailed Site
Investigation (SI) as required by the UD. The purpose of the Sl is to
determine the nature and extent of contamination in any and all affected
environmental media at the site. The nature of this task shall include, but
may not be limited to:

. Characterization and description of the soils, groundwater, surface water,
air, or any other affected environmental media with respect to location,
nature, extent and rate of migration of contamination sources and their
proximity to potentially impacted receptors
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. Characterization of the hydrogeologic setting to determine the most likely
contamination pathways and physical features that could affect potential
corrective actions

. The gathering of data and information to the extent necessary and
sufficient to quantify risk to public health and the environment and which
supports the development and valuation of viable corrective alternatives
in the Feasibility Study.

E3-1.3.3.2 The SI may require the completion of any or all of the following tasks
using any or all methods described below:

E3-1.3.3.2.1

E3-1.3.3.2.2

E3-2.3.3.2.3

E3-1.3.3.24

E3-1.3.3.25

Work Plans: The Contractor shall have the ability to develop
detailed work plans describing the required Sl activities.

Site Specific Sampling and/or Analysis Plan(s): Such a plan
shall be prepared in conformance with the County/ADEQ
Quality Assurance Project Plan which shall describe details
relating to, but not limited to:

e Sampling objectives and rationale

o  Sampling locations, numbers, and frequency

e Sample acquisition methods and procedures including
equipment specification

e  Site characterization methods

e Analytical methods and procedures

o Data evaluation.

Site Specific QAPP(s): shall describe details of the following:

e Data quality objectives

e Sample collection and sampling quality control
procedures

e  Sample custody and documentation procedures

e On-site and off-site analytical methods and quality control
procedures

e Data quality management procedures

e Quality assurance oversight procedures.

Site Specific Health and Safety Plan(s): Conforms to OSHA
(reference 29 CFR, Part 1910) and EPA recommended
standards (per CERCLA and/or RCRA) which shall include,
but are not limited to, the following details:

e Contractor’s health and safety policies and responsibilities
o Employees’ responsibilities

e Personal protective equipment capabilities, including
respiratory protection program

Standard work practices

Medical monitoring program for field personnel

Exposure monitoring program for field personnel

Health and safety program documentation and record-
keeping

e  Training program for personnel.

Investigative Methods: The Contractor shall have the ability to
perform site investigations using all or some of the following
resources:
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e  Subsurface drilling

Groundwater/vadose zone well installation
Agquifer and well testing

Geophysical methods

Environmental sample collection

Data assessment and presentation

Report submittal.

Subsurface Drilling: Subsurface drilling capabilities including
but not limited to:

o Hollow-stem auger (including angle borings)

Direct mud rotary, air rotary, air rotary with casing driver
o Dual wall reverse circulation

Dual wall percussion

Reverse circulation rotary

Resonant sonic

Direct push methods

Any other commercially available method.

Groundwater/VVadose Zone Well Installation: Groundwater/
vadose zone well installation and completion or maintenance
capabilities including but not limited to:

e Well development (bailing, pumping / overpumping /
back-washing, surge block, air surge, airlift pumping or
other available methods)

e Well abandonment procedures (cementing/ grouting)

e Well rehabilitation (redevelopment, screen replacement,
chemical treatment).

Aquifer and Well Testing: Aquifer and well testing
capabilities and personnel with experience and expertise to
perform and interpret information including but not limited to:

e Pumping tests performed on wells completed in a variety
of aquifer conditions

Variable discharge tests

Recovery tests

Well-performance tests

Slug tests.

Geophysical Methods: The Contractor shall have geophysical
survey capabilities, and personnel with experience and
expertise to perform and interpret and evaluate information
that shall include but not be limited to:

Seismic methods

Reflection methods

Refraction methods

Electrical resistivity method (horizontal profiling and
depth sounding)

Frequency domain methods

e Time domain or transient methods

e  Ground penetrating radar methods.
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E3-1.3.3.2.10 Environmental Sample Collection: The Contractor shall have
environmental sample collection capabilities to perform and
evaluate information including but not limited to:

Split spoon soil sampling

Core barrel soil sampling

Specialized thin wall tool soil sampling

Groundwater sampling via dedicated and/or non-
dedicated submersible pumps

e Bailers or other discrete depth ground water samplers

e Active and passive soil vapor sampling.

E3-1.3.3.2.11 Data Assessment and Presentation: The Contractor shall have
the ability, expertise, and experience to assess/present data
using some or all of the following methods and resources:

e Geographic Information Systems (GIS) - the Contractor
shall have GIS capabilities and the ability and experience
to prepare data fields that can be displayed and queried
through menu driven commands. The Contractor shall
have knowledge or capability of spatial statistics (ability
to use Krieg estimation).

e Development of a preliminary and refined conceptual
model(s) of the hydrogeologic system.

e Development (as appropriate) of analytical and/or
numeric models of vadose zone processes and
groundwater flow and solute transport processes including
but not limited to:

*  Models designed to predict fate and transport of all
phases of organic and inorganic contaminants in the
vadose and saturated zone

*  Groundwater models describing aquifer systems of
varying composition

*  Groundwater flow models used for particle tracking
analysis.

e ldentification of flood plain, wetlands, wildlife, and other
ecologically sensitive areas.

E3-1.3.3.2.12 Report Submittal: The Contractor shall document findings in a
complete and concisely organized draft report to the UD and
Risk Management within the times specified in the TA. This
report shall contain the elements outlined above.
Additionally, the report shall include recommendations
regarding further action at the site.

E3-1.4 Excavation, transportation, disposal, and other forms of handling and management of hazardous
waste shall be done in conformance with all applicable state, federal, and local laws, ordinances,
and regulations. Accordingly, the Contractor and designated implementation subcontractor(s)
shall have all necessary certificates, licenses and other permits and equipment to conduct such site
activities as described in this statement of work.
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STAFF PRICING:

There will be a multiple technical disciplines that will fall under the descriptions of each
professional level (Table E3-1-1). For example, a geologist, engineer, or environmental scientist
with one (1) years of direct experience specific to the PSOW would each fall under a Professional
Level I.

EQUIPMENT PRICING:

Specific equipment may be required for individual Projects. A price list of commonly used
equipment is to be provided.
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR ENVIRONMENTAL SITE ASSESSMENT\SITE INVESTIGATION

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

SUPPORT SERVICES

LEVEL | Clerical, word processing, filing, general no direct experience required None
* Secretary administration; entry level; no experience or
» Word Processor education restriction
» Administrator
LEVEL Il Drafting, Project Manager’s assistant, no direct experience required None
« Drafter graphics, 1 - 2 years experience, no education
restriction
LEVEL I Drafting Supervisor, Administrator no direct experience required None
 Designer Supervisor, Senior Word Processor; 2 - 4
years experience, no education restriction
FIELD SERVICES
LEVEL | Closely supervised; conducts routine heavy 1 year of direct experience specific to | None
« Technician labor during equipment installations; AOS
sampling, gauging, equipment maintenance;
entry level, 1 - 2 years of experience, no
education restriction
LEVEL Il Limited supervision; occasional heavy labor; | 1 -2 years of direct experience 1 each field level or equivalent title

« Associate Professional

sampling/ gauging, equipment installations,
operations, troubleshooting; 2 - 4 years of
experience, no education restriction

specific to AOS

LEVEL Il
« Staff Professional

Supervises on-site tasks such as system
installations and operations, trouble shooting;
technical advisor,

5 - 7 years of experience, no education
restriction

2 - 4 years of direct experience
specific to AOS

None

FIELD SERVICES MANAGER
« Project Professional

Overall supervision of field services staff;
works with PMs and OMs on scheduling and
coordination; 7 - 9 years of experience, no
education restriction

4 - 6 years of direct experience
specific to AOS

1 each field manager or equivalent
title
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE

AND STAFFING REQUIREMENTS FOR ENVIRONMENTAL SITE ASSESSMENT\SITE INVESTIGATION

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

PROFESSIONAL PERSONNEL

LEVEL |
« Staff Professional

close supervision, routine tasks associated
with environmental Projects; 1 - 2 years of
experience; BS degree

1 - 2 years of direct experience
specific to AOS

None

LEVEL 1l
« Project Professional

collects and interprets data, report writing,
provides Project input; 2 - 4 years of
experience, BS degree

2 years of direct experience specific
to SOW

2 each comprised of either engineer,
geologist, hydrologist, environmental
scientist or equivalent title

LEVEL Il
 Senior Professional

limited supervision, independent field work,
oversees Levels | and I1; 4 - 6 years of
experience with BS degree or 1 - 2 years
experience with MS degree

2 - 4 years of direct experience
specific to AOS with BS degree in
related field or 1 - 2 years experience
specific to AOS with MS degree in
related field

1 each comprised of either engineer,
geologist, hydrologist, environmental
scientist or equivalent title

LEVEL IV
 Project Manager

manages Projects of moderate scope, prepares
cost estimates, supervises others; 6 - 8 years
experience with BS or registration (Arizona
R.G. or P.E.) or 3 - 4 years of experience with
MS degree

4 - 6 years of direct experience
specific to AOS with BS degree in
related field or registration (Arizona
R.G. or P.E.); 2 - 3 years of
experience specific to AOS with MS
degree

2 each Project manager or equivalent
title

LEVEL V
» Technical Advisor

senior technical leader for environmental
Projects; QA of Project Plans, report review;
MS degree in field or registration (Arizona
R.G. or P.E.) and 8 or more years of
experience

6 or more years of direct experience
specific to AOS

LEVEL VI
* Principal
« Senior Technical Director

recognized registered professional in area of
expertise, district/regional responsibility,
expert testimony; or Ph. D. and 12 or more
years of experience

8 or more years of direct experience
specific to AOS
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E3-2.1 REMEDIAL ALTERNATIVES ASSESSMENT:

The Contractor shall have the ability to perform site remediation based upon information collected
during the site assessment and site investigation.

E3-2.11

E3-2.1.2

E3-2.1.3

Feasibility Study (FS) Or Engineering Evaluation/Cost Analysis (EE/CA):

Completion of a Feasibility Study (FS) or Engineering Evaluation/Cost Analysis
(EE/CA) as directed by the UD, the purpose of which is to develop and evaluate
appropriate remedial alternatives based upon data and reports from the site assessment
and site investigation. The alternatives will mitigate impacts to public health and the
environment, comply with all applicable laws and regulations, and evaluated for
technical and cost effectiveness.

The UD may then present the study to all appropriate government agencies for
comments. The study must comply with all State and EPA statutory, regulatory, and
policy requirements in effect at the time service are performed or which are reasonably
foreseeable. As new information becomes available from whatever source, the
Contractor may be required to update the study. The completed FS report will be used
in the preparation of a final engineering design. In meeting the contract requirements
for feasibility studies, the Contractor shall be capable of providing the following
services, and any additional services as directed by the UD in the PSOW.

Bench And Pilot Testing:

If necessary, bench and pilot scale testing studies shall be performed to determine the
applicability of selected corrective technologies to site specific conditions. These may
include treatability studies, aquifer testing, and/or material compatibility testing. These
studies may be completed in the latter stages of the site FS after initial screening of
corrective technologies and actions.

Risk Assessment:

Perform or evaluated a human health or ecological risk assessment based upon the
toxic effect of exposure to hazardous materials at a site, to assess the need for
implementing remedial actions, and to provide the rational to determine the level of
remedial action necessary to control or mitigate hazards.

E3-2.1.3.1 The risk assessment evaluation or performance may be requested by the
UD during the site investigation phase of the work, throughout the FS
process, and at any stage of the process to develop a baseline risk
assessment, preliminary corrective action goals, and/or assist in
evaluation of regulated substance alternatives. The Contractor shall
comply with any and all Agency Guidance Cleanup Levels (AGCLs)
developed by the enforcing State Agency and those AGCLs which are
implemented during the life of the contract agreement shall become
effective on the effective date of the AGCL. Applicable AGCLs will be
defined by the UD Project Manager or Project Coordinator.

E3-2.1.3.2 The Risk Assessment or evaluation of same shall be prepared in a format
acceptable to the UD. The Contractor shall have the experience and
capability to perform or evaluate either a deterministic methodology, a
probabilistic methodology, or an alternative methodology commonly
accepted in the scientific community.
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E3-2.1.3.3 The Contractor shall furnish the UD the requested number of hard copy
and specified electronic media risk assessment reports. The Contractor
shall provide one additional copy to Risk Management for record keeping
purposes. The Contractor shall receive written notice from the UD
Project Manager or Project Coordinator prior to initiation of a risk
assessment

E3-2.1.4 Agency Coordination:

Provide the personnel services, materials, and equipment to assist UD in coordinating
with appropriate federal, state and local agencies, responsible parties and their agents,
public interest groups, the media, and public notifications and meetings.

REMEDIAL ACTION/ CORRECTIVE ACTION/IMPLEMENTATION:

The Contractor shall have the ability to implement remedies to the hazardous conditions at a site.
The remedies may include, but are not limited to, any of the types of improvements cited in A.R.S.
Title 49 - The Environment; and the Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA). Cleanup measures may also include a provision of security
arrangements, removal and disposal, treatment of containerized or non-containerized waste, and
other actions to mitigate the hazardous conditions. It may also include the provision for long term
operation and maintenance of the site and any equipment on it. Construction and operation of
facilities for the remediation of hazardous waste shall be done in conformance with all applicable
state, federal, and local laws, ordinances, and regulations. Accordingly, the Contractor and
designated implementation subcontractor(s) shall have all necessary certificates, licenses and other
permits and equipment to conduct such site activities as described in this statement of work.
Remedial Action services may include, but not be limited to:

E3-2.2.1 Engineering Design:

Complete engineering design of selected remedial treatment methods, including, but
not limited to, drawings/plans, specifications, permit requirements, bid documents, and
vendor/subcontractor evaluation and selection.

E3-2.2.2 Construction Oversight Activities:

Provide the personnel, services, materials, and equipment required to conduct or
oversee completion of remedial treatment installation according to approved plans,
specifications, and regulatory requirements (e.g., state, municipal, fire department
regulations, 29 CFR 1910 and 29 CFR 1926).

Preparation of record drawings (as-builts). Review and approval of pay applications,
field construction authorizations, and contract change authorizations. Preparation of
“punchlist”. Conduct field oversight during construction duration. Measures may also
include procurement of necessary permits and right-of-way, relocation of site utilities,
and security arrangements. The Contractor may also be required to:

. Assist in preparation of solicitation documents

. Assist the UD in the evaluation process of proposals/bids
. Prepare or evaluate work plans

. Provide oversight services to the UD including:

*  Prepare reports and participate in Project review meetings
*  Prepare and document a written cost/price analysis consistent with the
requirements of 40 CFR, Part 33, prior to any sub-contract award.
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e Support County oversight responsibilities for corrective/ remedial response
activities that are managed, contracted, or performed by others. These activities
may include oversight of parties engaged in corrective action such as an
architectural/engineering (A/E) firm, other Contractors, or a private party under
court order or negotiated corrective action if and when requested by the UD.

Off-Site Transportation For Storage, Treatment, Or Disposal:

Arrange as agent for the County for proper transportation of wastes according to
federal, state, or local regulatory requirements including, but not limited to the US
Department of Transportation, to an appropriately permitted and approved Treatment,
Disposal, Storage (TDS) facility for destruction or disposal of the waste, or to a
permitted and approved recycling facility for material recycling. Maintain and provide
waste manifest records to the UD with one additional copy to Risk Management for
record keeping purposes.

System Start Up:
Provide start up, testing, and shakedown operation of treatment systems or other

systems constructed at the site as well as assist in the monitoring of any remedial action
Contractors or subcontractors.

Operation And Maintenance (O&M):

Furnish personnel, services, materials, and equipment necessary to prepare a
comprehensive O&M plan for the remedial action, and to conduct long term O&M of
the site and equipment, including but not limited to permitting, monitoring, compliance
levels or standards, corrective actions, security, and closure requirements. The UD
Project Manager or Project Coordinator may then present the Plan to all appropriate
government agencies and to the affected community for comments. The Plan must
comply with all state and federal statutory, regulatory, and policy requirements in
effect at the time services are performed or which are reasonably foreseeable. The
Contractor shall provide one additional copy to Risk Management for record keeping
purposes.

Monitoring And Sampling:

Provide physical and chemical analysis of samples of air, gas, waste, soil or other solid
material, and water or other liquid material through an ADHS licensed/certified
laboratory and/or mobile laboratory meeting the capabilities under A.R.S. § 36-495 et.
seq. and the rules promulgated there in. Provide interpretations and reports describing
the analytical data in a format specified. Implement document control and chain-of-
custody procedures.

Closure Plans:

The Contractor shall furnish the personnel, services, materials, and equipment
necessary to prepare and implement a closure plan, the purpose of which is to provide
measures to be taken at a site to minimize the need for further maintenance and to
control, minimize, or eliminate post-closure escape of pollutants to the environment.

All closure plans shall comply with applicable federal and state closure requirements in
effect at the time services are performed or which are reasonably foreseeable. The
Contractor shall furnish the UD the requested number of closure reports. The
Contractor shall provide one additional copy to Risk Management for record keeping
purposes.
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E3-2.2.8 Agency Coordination:

Provide the personnel services, materials, and equipment to assist County in
coordinating with appropriate federal, state and local agencies, responsible parties and
their agents, public interest groups, the media, and public notifications and meetings.

STAFF PRICING:
There will be a multiple technical disciplines that will fall under the descriptions of each
professional level (Table E3-2-1). For example, a geologist, engineer, or environmental scientist

with one (1) years of direct experience specific to the PSOW would each fall under a Professional
Level I.

EQUIPMENT PRICING:

Specific equipment may be required for individual Projects. A price list of commonly used
equipment is to be provided.



TABLE E3-2-1

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR ASSESSMENT AND REMEDIATION
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Personnel Minimum Quialifications, Additional Direct Minimum Staffing
Classification Responsibilities, and Education Experience Requirements
Support Services
Level | Clerical, word processing, filing, general No additional direct experience None.
 Secretary administration; entry level; no experience or | required.
» Word Processor education restriction.
+ Administrator
Level 11 Drafting, Project Manager’s assistant, No additional direct experience None.
« Drafter graphics; 1 - 2 years experience, no required.
education restriction.
Level 111 Drafting Supervisor, Administrative No additional direct experience None.
« Designer Supervisor, no education restriction. required.
Field Services
Level | Closely supervised; conducts routine heavy | 1 year direct experience specific to None.
« Technician labor during equipment installations; AOS.
sampling, gauging, equipment maintenance;
entry level; 1 - 2 years experience, no
education restriction.
Level 11 Limited supervision; occasional heavy 1 - 2 years direct experience specific to | 1 each field level or equivalent title.

« Associate Professional

labor; sampling, gauging, equipment
installations, operations, troubleshooting; 2
- 4 years experience, no education
restriction.

AOS.

Level 111
« Staff Professional

Supervises on-site tasks such as systems
installations and operations,
troubleshooting; technical advisor; 5 -7
years experience, no education restriction.

2 - 4 years direct experience specific to
AOS.

Field Services Manager
« Project Professional

Overall supervision of field services staff;
works with PMs and OMs on scheduling
and coordination; 7 - 9 years of experience,
no education restriction.

4 - 6 years direct experience specific to
AOS.

1 each field manager or equivalent
title.
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AND STAFFING REQUIREMENTS FOR ASSESSMENT AND REMEDIATION
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Personnel
Classification

Minimum Qualifications,
Responsibilities, and Education

Additional Direct
Experience

Minimum Staffing
Requirements

PROFESSIONAL PERSONNEL

Level |
« Staff Professional

Close supervision, routine tasks associated
with environmental Projects; 1 - 2 years
experience, BS degree.

1 - 2 years of direct experience specific
to AOS.

None.

Level 11
« Project Professional

Collects and interprets data, report writing,
provides Project input; 2 - 4 years
experience, BS degree.

2 years of direct experience specific to
AOS.

2 each comprised of either geologist,
hydrologist, engineer, environmental
scientist, or equivalent title.

Level 111
« Senior Professional

Limited supervision, independent field
work, oversees Levels | and I1; 4 - 6 years
experience with BS degree or 1 - 2 years
experience with MS degree.

2 - 4 years of direct experience specific
AOS with BS degree in related field or
1 - 2 years experience specific to AOS

with MS degree.

1 each comprised of either geologist,
hydrologist, engineer, environmental
scientist, or equivalent title.

Level IV
 Project Manager

Manages Projects of moderate scope,
prepares cost estimates, supervises others; 6
- 8 years experience with BS degree or 3 -4
years experience with MS degree or
Arizona R.G. or P.E.

4 - 6 years of direct experience specific
to AOS with BS degree in related field
or 2 - 3 years experience specific to
AOS with MS degree; Arizona R.G. or
P.E.

2 each Project manager or equivalent
title.

Level V
» Technical Advisor

Senior technical leader for environmental
Projects; QA of Project Plans, report
review; MS degree; Arizona R.G. or P.E.; 8
Or more years experience.

6 or more years of direct experience
specific to AOS.

1 each Project manager or equivalent
title.

Level VI
« Principal
« Senior Technical Director

Recognized registered professional in area
of expertise, district/regional responsibility,
expert testimony; Ph.D.; 12 or more years
experience.

8 or more years of direct experience
specific to AOS.

None
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E3-3.0 ASBESTOS AND LEAD-BASED PAINT ASSESSMENT AND/OR ABATEMENT

The Contractor shall have the ability to provide for the assessment and removal or control of asbestos
containing building materials (ACMs) and lead-based paint (LBP) at various sites throughout Maricopa
County. These services shall be on an as needed, if needed, basis. The Contractor may assist the UD in
meetings and negotiations with regulators, property owners, potential responsible parties, and other
interested parties, including the general public.

E3-3.1

E3-3.2

E3-3.3

INTENT:

Most County facilities erected prior to 1981 are thought to contain some form of ACM and LPB.
Some preliminary studies of County facilities have been accomplished; however additional
assessments need to be conducted. Each asbestos and lead management and control project must
begin with a building inspection and management plan and an operations and maintenance (O&M)
plan following the protocol outlined by the Asbestos Hazard Emergency Response Act
(AHERA),which is supplemented by the Occupational Safety and Health (OSH) Act and the
National Emission Standard for Hazardous Air Pollutants (NESHAP). Large and small full-scale
asbestos and/or lead removal and demolition requires sophisticated procedures including building
heating, ventilating and air conditioning (HVAC) isolation; evacuation of the space; and stringent
containment, decontamination, and disposal of the asbestos and/or lead containing waste material.
Complete removal will eliminate the health hazard and the need for an ongoing O&M program.

This AOS includes the abatement of ACMs and LBP only. It DOES NOT encompass replacement
or remodel construction (other than to replace or repair damages caused by abatement activities).

REFERENCES:
The following references shall apply to this AOS:

E3-3.2.1 40 CFR, Part 61, Subpart M, Asbestos National Emission Standards for Hazardous Air
Pollutants (NESHAP).

E3-3.2.2 29 CFR, Part 1926, Subpart 1926.1101 Asbestos.

E3-3.2.3 40 CFR, Part 763, Asbestos Model Accreditation Plan: Interim Final Rule (59 FR
5236-5260).

E3-3.2.4 24 CFR, Parts 5,35,58,200 Housing and Urban Development (HUD).

E3-3.25 29 CFR, Parts 1910, 1926 (OSHA).

E3-3.2.6 40 CFR Parts 61,745, 763 (EPA).

ASBESTOS ASSESSMENT:

The purpose is to obtain asbestos management and consulting services, to assess and characterize
any ACM which may be present, and to develop primary and alternative recommendations for
remedial action or an O&M plan. These recommendations will take the form of a survey report or
work plan which will become the basis of a contract for site abatement or an O&M program. The
Assessment Contractor shall provide professional services in accordance with the provisions and
requirements set forth herein. The Assessment Contractor shall provide the following tasks under
the contract on an as needed, if needed basis:

E3-3.3.1 Project Management:

E3-3.3.1.1 The Assessment Contractor shall desighate one individual with a
technical background and experience in similar asbestos environmental
projects to act as the Project Designer. The Project Designer or his/her
authorized representative



E3-3.3.1.2

E3-3.3.1.3

E3-3.3.14
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(Maricopa County shall have the right to review any and all credentials of
individuals proposed as authorized representatives and the right to accept
or reject any individual not in compliance with County guidelines) must
be on the site at all times during abatement activities. The Project
Designer must work with representatives of the UD throughout the term
of the project to coordinate project activities and ensure project
compliance with contract provisions and with all applicable rules and
regulations of the concerned governing bodies. The project duration
should be minimized, and timing of each activity should be coordinated
with UD activities to minimize negative impacts on the facility use.

The Assessment Contractor's responsibilities shall include, but not
necessarily, be limited to the following:

Inspections of buildings and property for ACMs.

Sampling of suspect materials for identification of asbestos content. All
sampling for ACMs shall be made by an AHERA-certified Building
Inspector at the time of inspection. A copy of the Building Inspector’s
certification shall be made a part of the final survey report.

Classification of materials as defined by EPA into categories of (1) TSI,
(2) surfacing, or (3) miscellaneous.

Developing an O&M plan. A copy of the Management Planner’s
certification shall be made a part of the final survey report.

Identification of quantities of materials subject to renovation and
demolition activities as Regulated Asbestos Containing Materials
(RACM) or Non-Friable, Category | and Il as per NESHAP Revised
Regulations, dated November 20, 1990.

Assessment of the condition of existing asbestos materials.

Air monitoring for personnel, area monitoring for prevalent levels of fiber
or air clearance monitoring of abatement sites. A copy of the
Contractor/Supervisor’s certification shall be made a part of the final
abatement report.

Designing asbestos removal projects, preparation of design specifications,
and providing cost estimates based on the current condition as determined
during site inspections. A copy of the Project Designer’s certification
shall be made a part of the final abatement report.

Site managing of asbestos abatement projects and preparation of post
abatement reports.

Performing industrial hygiene consultation for managing asbestos in
place.

Providing assessment reports that can be used for future construction,
abatement and management activities.

The Assessment Contractor shall consult with the UD and/or monitor for
other contaminants that may affect the work place safety of work site and
County employees.

The Assessment Contractor shall provide a safety plan with provisions
including, but not necessarily limited to the following:

First aid and emergency procedures and equipment.

Delineation of restricted work zones and barricading of openings in area
(any restrictions shall be coordinated in advance with the UD).

Securing of equipment and materials against accident or tampering.

Air monitoring for detection of possible explosive or toxic vapors, or
oxygen deficient atmosphere.

Designated “No Smoking” areas.
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Analysis:
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Personal protective equipment requirements.

Employee training in pertinent safety procedures including fire and
explosion prevention, heat stress, confined spaces, and toxic vapors
identification.

Sanitation/eating/drinking facilities (may include available County
facilities where applicable and permissible).

Traffic control and safe vehicle operations.

Safety of County employees, and visitors.

Dust control.

Housekeeping.

Site restoration.

Posting, if necessary, of any contaminated areas.

The Assessment Contractor shall act as the UD’s Agent throughout the
asbestos abatement project. The Assessment Contractor shall have the
authority to stop the work if the Asbestos Abatement Contractor is
violating any laws or regulations.

The Assessment Contractor shall be responsible for conducting project
meetings and distributing all notes and minutes of said project meetings.

The Assessment Contractor shall have the authority to complete and sign
all manifests in the absence of the UD’s designated representatives.

The Assessment Contractor shall provide a plan for the laboratory analysis of asbestos
samples, including but not limited to the following:

E3-33.21

Reporting:

Name of National Voluntary Laboratory Accreditation Program
(NVLAP)-accredited analytical laboratory.

Qualifications of laboratory and its personnel.

Methods of analysis prescribed by NESHAP (point-counting is not
required).

Quality assurance procedures.

Chain of custody procedures.

Laboratory reports.

Copies of laboratory reports shall be delivered to the UD’s Project
Manager or Project Coordinator as they are made available by the
laboratory or upon request after collection of any sample.

All inspection and management reports and O&M plans must be in a format similar to
AHERA inspection and management reports and O&M plans including, but not
necessarily limited to the following:

Physical address and legal description.

Description and location of the materials sampled. Floor plans, maps, or
drawings shall be used to clarify information.

Definition of the material as RACM or Non-Friable, Category I or I, and
as TSI, surfacing, or miscellaneous materials.

Quantities of material shall be in linear feet for TSI pipe. All other
materials shall be in square feet for surfacing, and cubic feet for volume.
Condition of the material shall reflect the overall condition of the material
represented by the sample.
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E3-3.35
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Risk assessment of exposure potential may be required by the Using
Department.

Copies of the inspection reports and O&M plans shall be submitted to the
UD’s Project Manager or Project Coordinator and Maricopa County Risk
Management.

Abatement Inspections:

Prior to removal, all RACM must be clearly identified and listed with the quantities
and locations given; all Non-Friable Category | or Il material that does not require
removal as per EPA's Revised Regulations dated November 20, 1990, and all negative
samples must be included in the report.

E3-3.3.4.1

E3-3.3.4.2

E3-3.3.4.3

E3-3.344

All Non-Friable ACMs that do not require removal according to
NESHAP prior to demolition, and as long as they do not become friable
in the demolition process, are not classified as asbestos waste. They
become part of the demolition debris and must be handled as solid waste
under the classification of Construction and Demolition Debris.
Regulations for transport and disposal of construction debris must be
followed. Any landfill accepting this type of waste may be used.

All personal and area air monitoring reports shall include a summary of
locations and concentrations in fibers per cubic centimeter (f/cc), and
copies of the laboratory reports.

Contractor's design and management plans shall be in a format agreed
upon by the Assessment Contractor and the UD, and shall reflect the
specific needs of the UD.

The Assessment Contractor shall provide proper documentation of
surveys, abatement, operations and maintenance expenses.  The
Assessment Contractor is responsible to furnish information and for the
completion of notification forms.

Conformance With Laws:

E3-3.3.5.1

E3-3.3.5.2

E3-3.3.5.3

The Assessment Contractor must comply with the requirements of the
following regulations governing any asbestos project, removal, training,
and disposal:

EPA/NESHAP Regulations: 40 CFR, Part 61, Subpart M

EPA/AHERA Regulations: 40 CFR, Part 763, Subpart E

Dept. of Labor, OSHA Regulations: 29 CFR, Part 1926, Section 1101
Title 49, Article 9

Any other applicable federal, state, County, or local rules and regulations.

The Assessment Contractor shall retain copies of the regulations stated
above on each site where work is being accomplished.

Prior to implementation of asbestos removal, the Assessment Contractor
is responsible to ensure the Abatement Contractor notifies the Maricopa
County NESHAP Coordinator, and designated County Departments. The
notification must comply with 40 CFR, Part 61, Subpart M. Copies of the
notification must be provided to those agencies stated below:
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Maricopa County Department of Environmental Services
ATTN: Asbestos NESHAP Coordinator

1001 N. Central Avenue, Suite #300

Phoenix, Arizona 85004

Telephone: 602-506-6708

Maricopa County Risk Management
ATTN: Environmental Risk Management
222 North Central Avenue, Suite #1110
Phoenix, Arizona 85004

Telephone: 602-506-2891 or 506-5063

UD's Project Manager or Project Coordinator who is responsible for the
specific project.

The Assessment Contractor shall meet with the designated
representative(s) stated above to review the schedule of work and specify
special needs. At that time, the Assessment Contractor shall identify a
qualified project manager who shall be on-site for the duration of the
project with authority to act as the Assessment Contractor's authorized
representative.

The Assessment Contractor shall be responsible for checking the
Asbestos Abatement Contractor's employee records to ensure all medical
records, training, and certifications are current. Assessment Contractor
employees working on the project must have had EPA/AHERA-approved
Asbestos Abatement Supervisors Training and/or Asbestos Workers
Training, and conform to EPA and OSHA regulations. The Assessment
Contractor shall have at any site a copy of the written safety, respiratory,
and hazardous communications program manuals.

The Assessment Contractor shall ensure that all barriers, signs, and
appropriate labels are posted as required pursuant to any or all pertinent
regulations.

The Assessment Contractor shall inspect the enclosure or regulated area
during its construction, and its use before abatement is implemented.
Acceptance of the enclosure or regulated areas must be documented by
both the management site representative and the Abatement Contractor's
authorized representative.

The Assessment Contractor shall perform inspections and monitoring as
follows:

Personnel monitoring, independent of that done by the Asbestos
Abatement Contractor as a quality assurance measure. A minimum of
one worker per day shall be monitored during actual removal of asbestos.
Additional personnel monitoring shall be accomplished when warranted
by the size of the project or by circumstances that may require excursion
level monitoring.

Area monitoring outside the exhaust, decon, and load-out areas when full
enclosures are used, to demonstrate control of fiber release to the outside
air.

Monitoring to ensure that negative air pressure is maintained inside the
enclosure when it is used.

Checking water filtration devices to see that they are functioning properly
and that five (5) micron final filters are used.
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Final clearance monitoring shall be done in all enclosures where required
by regulations. The number of samples shall be determined by the size of
the area and the configuration of the space in each enclosure. One (1) to
five (5) samples should be taken. Analysis shall be by Phase Contrast
Microscopy (PCM) unless otherwise specifically stated. Air sample
results shall be available on the job site within 24 hours (turnaround
time), or less.

PCM final air clearance shall be to the EPA Standard of 0.01 f/cc or
transmission electron microscopy (TEM) final air clearance shall be less
than 70 structures/millimeter squared for all areas that will be reoccupied.
When friable materials are removed prior to demolition of structures, the
fiber count must be equal to, or less than, the action level of 0.01 f/cc
before the enclosure can be removed.

A final report including all the monitoring results, copies of manifests,
field notes and recommendations related to the project must be submitted
to the UD prior to final payment. A copy of the final report will also be
submitted to Maricopa County Risk Management.

The Assessment Contractor shall be responsible for any and all site inspections,
estimations of quantity of work, or recognition of unusual or special situations, which
may affect a timely and scheduled completion of the work.

E3-3.3.6.1

The Assessment Contractor shall authorize Maricopa County's
representatives access to the work site, materials, records, or any other
relevant data specified herein. Furthermore, the Assessment Contractor
shall provide proper facilities for such access and inspection. Only
authorized personnel will be allowed on the work site providing that they
have obtained a security clearance from the UD requesting such
clearance.

Using Department Responsibilities:

E3-3.3.7.1

The UD requesting services of the Assessment Contractor should provide
specific written information concerning the project. This may include,
but not necessarily be limited to the following:

Address of the site where services are required. Include a specific
description of the site (e.g., boiler room, steam tunnel, residential
structures, 20,000 square foot commercial buildings, etc.).

A drawing or map of the area of buildings and any construction records
that might identify asbestos construction materials.

Other inspection reports.

Purpose for the project; emergency removal/cleanup, renovation,
demolition, and repair or maintenance.

Other hazards which require assessment by technically trained
inspectors.

Other Abatement Contractors whose work they may be monitoring, and
items in other contracts that need to be coordinated with the
Assessment Contractor's service activities.

Coordination for moving of patients, inmates, employees, etc.
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E3-3.4 ASBESTOS ABATEMENT:

The Abatement Contractor shall provide services in support of various UD’s abatement activities at
their facilities that may pose a liability to Maricopa County. These services shall include,
but are not necessarily limited to initial response and abatement actions to minimize the
threat to public health, safety, and the environment of the facilities or properties to prevent
further contamination.

E3-3.4.1 Project Management:

E3-3.4.2

E3-3.4.1.1

E3-3.4.1.2

E3-3.4.1.3

Services to be provided by the Abatement Contractor may include, but
are not necessarily limited to:

Preparing initial estimate for all corrective actions as requested by the UD
in accordance with purchasing procedures.

Removal of friable ACM/RACM prior to renovation and demolition
activities.

Repairing and maintenance of damaged ACMs.

Sending all NESHAP notifications to the Maricopa County NESHAP
Coordinator for all demolitions, even when no asbestos is present, and for
all renovations where the amount of RACM to be disturbed is greater
than 260 linear feet on pipes, greater than 160 square feet on other facility
components, or greater than 35 cubic feet on facility components. The
Maricopa County NESHAP Coordinator shall receive original
notifications and revisions.

Removal, prior to renovation, and demolition of small scale, short
duration projects of RACM below threshold amounts (less than or equal
to 160 square feet. of surface, less than or equal to 260 linear feet. of pipe,
or less than or equal to 35 cubic feet on components) requires a courtesy
notification to the Maricopa County NESHAP Coordinator.

Cleaning up of ashestos materials from unpredicted fiber release
episodes.

Containing or encapsulation.

Disposal.

The Abatement Contractor shall provide any or all of the contract services
as stipulated by contract issued by the UD. Such services shall be
provided in a manner specified or approved by Maricopa County to the
satisfaction of the UD. The services shall include the personnel,
materials, and equipment required to complete the ordered work.

The logical sequence of work/services required under the contract is as
follows:

Initial response

Notification and scheduling

Site preparation

Implementation of corrective actions
Clean-up.

Using Department Responsibilities:

E3-3.4.21

The UD requesting specific abatement services will provide to the
Abatement Contractor information pertaining to the project, including but
not necessarily, limited to the following:
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E3-3.4.2.1.1
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E3-3.4.2.1.3

E3-3.4.2.14

E3-3.4.2.15
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Physical address/legal description of location of the site
where work is to be accomplished. The UD will include a
specific description of the site (e.g., boiler room, steam
pipe tunnel, residential structure, commercial building,
etc.).

Drawing(s) of the area to be abated and/or a map(s)
stating the location(s) of the building(s) to be abated.

Copy(s) of survey report(s) including all lab test results
identifying the Category | and Category Il materials, the
condition of the materials, and the kind and quantity of
asbestos present.

Description of the quantity of RACM friable asbestos
material in estimated square feet on surface, linear feet on
pipe, and other description of miscellaneous materials.

Purpose for the project:
e  Emergency removal/cleanup

e Renovation, repair, or maintenance
o Demolition.

The UD requesting specific abatement services will provide to the
Abatement Contractor information pertaining to the project, including but
not necessarily, limited to the following: (continued)

E3-34.221

E3-3.4.2.2.2

E3-3.4.2.2.3

E3-3.4.2.24

E3-3.4.2.2.5

E3-3.4.2.2.6

E3-3.4.2.27

E3-3.4.2.2.8

Requirements for removal:

Wiping/moving furnishings
Carpet cleaning/removal
Electrical fixture removal
Non-movable objects.

Hazards associated with the project:

e Hot/cold pipes or surfaces

e Confined space entry

e Other physical or chemical hazards that may be
present.

Requirements for replacement materials.

Availability of water, power, drains, and space for setting
up work stations, supplies, and waste trailers.

The UD's designated representative(s).

Time schedule requirements for the project.

A Walk-through Conference with the Abatement
Contractor and Assessment Contractor will be conducted
prior to implementation of the project.

The UD may provide utilities for the Abatement

Contractor's use if work is being accomplished within a
County-owned facility.
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E3-3.4.3 Requlatory Requirements:

E3-3.4.3.1

E3-3.4.3.2

E3-3.4.3.3

E3-3.4.34

E3-3.4.35

E3-3.4.3.6

E3-3.4.3.7

E3-3.4.3.8

The Abatement Contractor must comply with the requirements of the
following regulations governing asbestos removal and disposal:

EPA/NESHAP Regulations: 40 CFR, Part 61, Subpart M

EPA/AHERA Regulations: 40 CFR, Part 763

Dept. of Labor, OSHA Regulations: 29 CFR, Part 1926, Section 1101
Title 49, Article 9

Any other applicable federal, state, County, or local rules and regulations.

The Abatement Contractor shall retain copies of the regulations stated
above on each site where work is being accomplished.

Prior to implementation of asbestos removal the Abatement Contractor
shall provide the Maricopa County NESHAP Coordinator, Maricopa
County Risk Management, and the UD with the necessary written 10 day
notification. The natification must comply with 40 CFR, Part 61, Subpart
M, paragraph 61.145. (Revised Regulations as of November 20, 1990.).

Maricopa County Department of Environmental Services
ATTN: Asbestos NESHAP Coordinator

1001 N. Central Avenue, Suite #300

Phoenix, Arizona 85004

Telephone: 602-506-6708

Maricopa County Risk Management
ATTN: Environmental Risk Management
222 North Central Avenue, Suite #1110
Phoenix, Arizona 85004

Telephone: 602-506-2891 or 506-5063

Using Department's Project Manager or Project Coordinator responsible
for the specific project.

The Abatement Contractor shall meet with the designated
representative(s) stated above to review the schedule of work and specify
special needs. At that time, the Abatement Contractor shall identify a
project supervisor who shall be on-site for the duration of the project with
authority to act as the Abatement Contractor's authorized representative.
This individual must be currently certified as an AHERA
Contractor/Supervisor.

The Abatement Contractor shall furnish documentation certifying that
employees working on each project have had EPA/AHERA-approved
Asbestos Contractor/Supervisor Training, and/or Asbestos Worker
Training, and are currently certified.

Training shall include all the elements specified in 40 CFR, Part 61,
Subpart M; 29 CFR, Part 1926.1101; and 40 CFR, Part 763.

The Abatement Contractor shall have a copy of their written hazard
communication (to include copies of MSDS), safety program, and
respiratory protection programs at the project site.

The Abatement Contractor shall ensure that medical examinations
required under asbestos regulations are current for all employees involved
in each project.
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The Abatement Contractor shall post all signs, and use appropriate labels,
pursuant to asbestos regulations.

The Abatement Contractor shall be required to furnish his/her own
utilities, including water and electrical when the work is being
accomplished at a remote site and/or where not available at the site. In
County-owned/operated buildings, the UD will furnish the following:

Sufficient electric power from outside the abatement area to power the
Abatement Contractor's equipment.

Water taps adjacent to, or in the work area, for the Abatement
Contractor's use.

Access to a drain for disposal of filtered water at the project site.
Designated area for storing supplies and parking disposal trailers adjacent
to the project site.

Air Monitoring:

E3-3.4.4.1

E3-3.4.4.2

E3-3.4.43

Air monitoring shall be required throughout the entire removal and
cleaning operation. This shall include, but not necessarily be limited, to
the following:

Personal monitoring of employees inside regulated areas.

Exposure monitoring shall be accomplished in accordance with 29 CFR,
Part 1926.58 (f).

Area monitoring as may be needed to control the site in and/or adjacent to
the points of entry, and exits from the regulated area.

Continuous monitoring of the negative air from the time it is established,
and until final clearance is demonstrated.

Final clearance for demolition projects shall show fiber levels are less
than the AHERA clearance concentration of 0.01 f/cc.

The Assessment Contractor is responsible for final air clearance. Should
the clearance monitoring need to be repeated provided that the clearance
fails to pass EPA requirements, this cost shall be incurred by the
Abatement Contractor.

Records of the above monitoring and the results shall be posted on-site, as
soon as they are finalized.

A summary report of all air monitoring data shall be submitted to the UD
or its designated representative at the end of the project. The Abatement
Contractor shall furnish all air monitoring results (written) along with
copies of all manifests, permits, etc. within one (1) month of the
completion of the project. Final payment for services shall be contingent
upon receipt and acceptance of the summary report.

Work Area Preparation:

E3-3.4.5.1

E3-3.45.2

The Abatement Contractor shall establish regulated areas in accordance
with the above regulations. When friable materials are removed as
defined by OSHA, negative pressure enclosures shall be utilized.

Where the Abatement Contractor has taken out detachable electrical,
heating, ventilation equipment, and other items located on the asbestos
material, the Abatement Contractor shall clean, handle, and store these
items in an undamaged condition. The UD will provide any special
instructions for reinstalling all such items, unless otherwise determined
by the nature of the project.
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When removing detachable items prior to removal of friable materials
from buildings that are scheduled for demolition, all such items shall be
wet wiped where they have come in contact with friable materials. These
items shall be stacked to prevent unnecessary damage. The salvage value
of these items may be part of other County contracts.

NESHAP requires that all friable material must be removed before
demolition of buildings. All friable waste and control devices must be
disposed of in a NESHAP-approved waste disposal site.

All non-friable materials that do not require removal prior to demolition
are not classified as asbestos waste. As per EPA/NESHAP and EPA
Standards, non-friable ACM becomes part of the demolition debris and
must be handled as solid waste under the classification of Construction
and Demolition Debris. Regulations for transporting and disposal of
construction and demolition debris must be followed. Any ADEQ-
approved landfill accepting this kind of waste can be utilized. The EPA
guidance manual "A Guide to Normal Demolition Practices Under the
Asbestos NESHAP" must be utilized.

E3-3.4.6 Repair Of Existing Surfaces:

E3-3.4.7

E3-3.4.6.1

E3-3.4.6.2

As determined by the nature of each project, existing areas that require
repair must be identified prior to the implementation of the project. Areas
that require repair due to asbestos removal, must be identified after the
removal of the substance and the UD notified in writing as to the extent
of the repairs required.

The Abatement Contractor shall provide fiber encapsulants to surfaces
where RACM were removed.

Acceptance Of Completed Project:

E3-3.4.7.1

E3-3.4.7.2

E3-3.4.7.3

E3-3.4.74

After the Abatement Contractor has cleaned the abated area and before
final acceptance testing is accomplished, the area shall be inspected by
the authorized UD representative with the Abatement Contractor.

During this inspection, the Assessment Contractor, who is AHERA
Project Designer-trained, in conjunction with the Abatement Contractor
will determine areas that need further refinement. Any additional work
must be performed prior to the final acceptance testing.

The negative air system shall remain on until results of the clearance tests
prove that the fiber level is below 0.01 f/cc. Small scale projects which
do not require the use of a negative air system do not need to be cleared
by final clearance tests.

Application of the new surface treatment shall be specified by the UD and
shall be done in accordance with the standards specified herein.
Reinstallation of all fixtures, and restoration of electrical power to all
electrical fixtures is the responsibility of the Abatement Contractor.

The Abatement Contractor shall conduct an inspection to ascertain that all
work has been accomplished pursuant to the project. The final inspection
shall include the authorized UD representative, as well as other
Department representatives that need to be involved.
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The Abatement Contractor shall be responsible for and shall verify any
and all site inspections, estimations of quantity of work, or recognition of
unusual or special situations which may affect a timely and scheduled
completion of the work.

The Abatement Contractor shall authorize Maricopa County's authorized
representatives access to the work site, materials, records, or any other
relevant data specified herein. Furthermore, the Abatement Contractor
shall provide proper facilities for such access and inspection.

Materials, Equipment And Employees:

E3-3.4.8.1

E3-3.4.8.2

E3-3.4.8.3

E3-3.4.84

E3-3.4.8.5

E3-3.4.8.6

The Abatement Contractor shall agree and understand that he/she shall
supply any and all labor, supervision, installed and consumable materials,
equipment, services, testing devices, warehousing, tools, and each and
every item of expense necessary for the supply, fabrication, erection,
installation, application, handling, hauling, unloading, receiving,
evaluation, design engineering, testing, and assembly of the abatement of
asbestos containing or contaminated materials removed and restoration of
areas hereinafter stated in the Contract.

The Abatement Contractor shall perform all labor in a competent,
reliable, and workmanlike manner, including use of subcontractors,
superintendents, foremen, and skilled and unskilled employees employed
by the Abatement Contractor.

Any Abatement Contractor personnel or outside personnel of another
trade not employed for asbestos abatement; but working in an asbestos
contaminated area, shall be informed of the locations and presence of
ACMs as forth by both Federal and State OSHA regulations.

The UD or the Assessment Contractor has the authority to stop any or all
abatement activities at any time that it has been determined that
conditions are not within the specifications or any applicable regulations,
or that an unsafe condition exists. The decision to stop work is solely at
the discretion of the UD in conjunction with the Assessment Contractor.

The abatement activity shall not continue until the conditions have been
corrected to the satisfaction of Maricopa County.

Standby time occurring during a stop work condition shall be at the
Abatement Contractor's expense.

Using Department’s Project Manager Or Coordinator:

E3-3.4.9.1

E3-3.4.9.2

E3-3.4.9.3

The Abatement Contractor shall report directly to the UD’s Project
Manager or Project Coordinator.

The Abatement Contractor shall furnish a written estimate of the cost of
each project (once the estimate has been finalized, the total guaranteed
not-to-exceed, firm, fixed price shall govern the over-all project.
Maricopa County shall not be obligated to honor any additional estimates
or amendments to the project, except in special isolated pre-approved
instances) based upon the firm, fixed prices stated in the contract.

The Abatement Contractor shall be required to complete all the work
outlined by the estimate, and in the time frame stipulated in the contract.
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The Abatement Contractor shall agree and understand that the UD’s
Project Manager or Project Coordinator shall have full and final authority
for, but not limited to, the following:

Determination of completion of each project

Review of work schedules

Approval of clean-up procedures

Disapproval or approval of the use of certain equipment, personnel,
materials, services, and/or procedures

Establishment of proper safety protocol

Issuance of stop-work orders for safety, environmentally unsafe activities,
procedures, or unnecessary work.

The Abatement Contractor shall agree that the completion of a project
shall be upon the final removal and disposal of all materials, substances,
and/or RACM.

The completion date shall conform to the dates specified in the NESHAP
notification, or modified/revised notification.

Copies of any revisions to the NESHAP notification and an explanation
shall be forwarded to the UD’s Project Manager or Project Coordinator
and Maricopa County Risk Management.

A project shall be deemed complete at the convenience of the Using
Department by the Project Manager or Project Coordinator.

The Abatement Contractor shall submit all copies specified in the project
contract for payment to the designated representative for certification.

The Abatement Contractor shall keep a complete record of all labor,
equipment, materials, and outside services expended in the performance
of a project under the contract, and shall include such record as a closeout
document with the final invoice for services. A copy of all closeout
documents shall be provided to Maricopa County Risk Management for
record keeping purposes.

E3-3.5 LEAD-BASED PAINT ASSESSMENT

The purpose is to obtain lead-based paint management and consulting services, to assess and
characterize any LBP which may be present, and to develop primary and alternative
recommendations for remedial action or an O&M program that includes a hazard contol plan.
These recommendations will take the form of a survey report or work plan which will become the
basis of a contract for site abatement or an O&M program. The Assessment Contractor shall
provide professional services in accordance with the provisions and requirements set forth herein.
The Assessment Contractor shall provide the following tasks under the contract on an as needed, if

needed basis:

E3-3.5.1 Project Management:

E3-35.1.1

The Assessment Contractor shall designate one individual with a
technical background and experience in similar lead paint risk assessment
and management projects to act as the Project Designer. The Project
Designer or his/her authorized representative must be on the site at all
times during abatement activities. The Project Designer must work with
representatives of the UD throughout the term of the project to coordinate
project activities and ensure project compliance with contract provisions
and with all applicable rules and regulations of the concerned governing
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bodies. The project duration should be minimized, and timing of each
activity should be coordinated with UD activities to minimize negative
impacts on the facility use.

Maricopa County shall have the right to review any and all credentials of
individuals proposed as authorized representatives and the right to accept
or reject any individual not in compliance with County guidelines.

The Assessment Contractor's responsibilities shall include, but not
necessarily, be limited to the following:

Inspections of buildings and property for LBP, lead residues, and/or lead
in drinking water.

Sampling of suspect materials for identification of lead content. All
sampling for lead shall be made by an EPA-certified Lead Inspector at the
time of inspection. A copy of the Lead Inspector’s certification shall be
made a part of the final survey report.

Assessment and classification of paint film quality as defined by HUD
into categories of (1) intact, (2) fair, or (3) poor.

Developing an O&M plan that includes a risk assessment and hazard
control plan. A copy of the Lead Risk Assessor’s certification shall be
made a part of the final survey report.

Identification of quantities of materials subject to repair, renovation, and
demolition activities.

Air monitoring for personnel, area monitoring for prevalent levels of lead,
or air clearance monitoring of abatement sites. A copy of the Lead
Contractor/Supervisor’s certification shall be made a part of the final
abatement report.

Designing lead exposure mitigation/abatement projects, preparation of
design specifications, and providing cost estimates based on the current
condition as determined during site inspections. A copy of the Lead
Project Designer’s certification shall be made a part of the final
abatement report.

Site managing of lead exposure mitigation/abatement projects and
preparation of post abatement reports.

Performing industrial hygiene consultation for managing lead in place.
Providing assessment reports that can be used for future construction,
abatement and management activities.

The Assessment Contractor shall consult with the UD and/or monitor for
other contaminants that may affect the work place safety of work site and
County employees.

The Assessment Contractor shall provide a safety plan with provisions
including, but not necessarily limited to the following:

First aid and emergency procedures and equipment.

Delineation of restricted work zones and barricading of openings in area
(any restrictions shall be coordinated in advance with the UD).

Securing of equipment and materials against accident or tampering.

Air monitoring for detection of possible explosive or toxic vapors, or
oxygen deficient atmosphere.

Designated “No Smoking” and “No Eating/Drinking” areas.

Personal protective equipment requirements.

Employee training in pertinent safety procedures including fire and
explosion prevention, heat stress, confined spaces, and toxic vapors
identification.
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Sanitation/eating/drinking facilities (may include available County
facilities where applicable and permissible).

Traffic control and safe vehicle operations.

Safety of County employees, and visitors.

Dust control.

Housekeeping.

Site restoration.

Posting, if necessary, of any contaminated areas.

E3-3.5.1.6 The Assessment Contractor shall act as the UD’s Agent throughout the

lead mitigation/abatement project. The Assessment Contractor shall have
the authority to stop the work if the Lead Mitigation/Abatement
Contractor is violating any laws or regulations.

E3-3.51.7 The Assessment Contractor shall be responsible for conducting project

meetings and distributing all notes and minutes of said project meetings.

E3-3.5.18 The Assessment Contractor shall have the authority to complete and sign

all manifests in the absence of the UD’s designated representatives.

Analysis:

The Assessment Contractor shall provide a plan for the laboratory analysis of lead
samples, including but not limited to the following:

Name of National Lead Laboratory Accreditation Program (NLLAP)-
accredited analytical laboratory.

Qualifications of laboratory and its personnel.

Methods of analysis prescribed by EPA.

Quality assurance procedures.

Chain of custody procedures.

Laboratory reports.

E3-3.5.2.1 Copies of laboratory reports shall be delivered to the UD’s Project

Manager or Project Coordinator as they are made available by the
laboratory or upon request after collection of any sample.

Reporting:

All inspection reports, management reports, hazard control plans, and O&M plans must
be in a format similar to HUD inspection and risk assessment reports and O&M plans
including, but not necessarily limited to the following:

Physical address and legal description.

Description and location of the materials sampled. Floor plans, maps, or
drawings shall be used to clarify information.

Definition of the paint film conditions.

Quantities of material shall be in linear feet for pipe. All other materials shall
be in square feet for surfacing, and cubic feet for volume.

Condition of the material shall reflect the overall condition of the material
represented by the sample.

Decription of any statistical method used in the sampling process.

Inclusion of all analytical results, both positve and negative.

Risk assessment of exposure potential may be required by the UD including
hazard control options.
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Copies of the inspection and risk assessment reports and O&M plans shall
be submitted to the UD’s Project Manager or Project Coordinator and
Maricopa County Risk Management.

Abatement Inspections:

Prior to abatement, all lead containing materials must be clearly identified and listed with
the quantities and locations given, and all negative samples must be included in the

report.

E3-354.1

E3-3.5.4.2

E3-3.543

E3-3544

All LBP that does not require removal according to 40 CFR 261 prior to
demolition is not classified as lead containing waste. It becomes part of
the demolition debris and must be handled as solid waste under the
classification of Construction and Demolition Debris. Regulations for
transport and disposal of construction debris must be followed. Any
permitted landfill accepting this type of waste may be used.

E3-3.5.4.1.1 If any lead waste is determined to be a hazardous waste
per 40 CFR 261, it shall be handled as a regulated
hazardous waste subject to any and all transport and
disposal regulations addressing such waste. The
Assessment Contractor’s Project Designer will prepare
plans and specifications to remove the lead such that the
remaining materials can be disposed as solid waste as
described above. The landfill accepting such waste must
be appropriately and currently licensed.

All personal and area air monitoring reports shall include a summary of
locations and concentrations in micrograms per cubic meter (ng/m?), and
copies of the laboratory reports.

Contractor's design and management plans shall be in a format agreed
upon by the Assessment Contractor and the UD, and shall reflect the
specific needs of the UD.

The Assessment Contractor shall provide proper documentation of
surveys, abatement, operations and maintenance expenses.  The
Assessment Contractor is responsible to furnish information and for the
completion of notification forms.

Conformance With Laws:

E3-3.55.1

E3-3.5.5.2

E3-3.5.5.3

The Assessment Contractor must comply with the requirements of the
following regulations governing asbestos project, removal, training, and
disposal:

EPA Regulations: 40 CFR, Part 261, Subpart C

EPA Regulations: 40 CFR, Part 745

Dept. of Labor, OSHA Regulations: 29 CFR, Parts 1910.1025 and
1926.26

Title 49, Arizona Revised Statutes

Any other applicable federal, state, County, or local rules and regulations.

The Assessment Contractor shall retain copies of the regulations stated
above on each site where work is being accomplished.

Prior to implementation of lead-containing material removal, the
Assessment Contractor is responsible to ensure the Abatement Contractor
notifies the designated regulatory authority’s coordinator, and designated
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County Departments. The notification must comply with 40 CFR.
Copies of the notification must be provided to those agencies stated
below:

Maricopa County Risk Management
ATTN: Environmental Risk Management
222 North Central Avenue, Suite #1110
Phoenix, Arizona 85004

Telephone: 602-506-2891 or 506-5063

UD's Project Manager or Project Coordinator who is responsible for the
specific project.

The Assessment Contractor shall meet with the designated
representative(s) stated above to review the schedule of work and specify
special needs. At that time, the Assessment Contractor shall identify a
qualified project manager who shall be on-site for the duration of the
project with authority to act as the Assessment Contractor's authorized
representative.

The Assessment Contractor shall be responsible for checking the Lead
Abatement/Mitigation Contractor's employee records to ensure all
medical records, training, and certifications are current. Assessment
Contractor employees working on the project must have had EPA Lead
Abatement Supervisors Training and/or Lead Workers Training, and
conform to EPA and OSHA regulations. The Assessment Contractor
shall have at any site a copy of the written safety, respiratory, and
hazardous communications program manuals.

The Assessment Contractor shall ensure that all barriers, signs, and
appropriate labels are posted as required pursuant to any or all pertinent
regulations.

The Assessment Contractor shall inspect the enclosure or regulated area
during its construction, and its use before abatement is implemented.
Acceptance of the enclosure or regulated areas must be documented by
both the management site representative and the Abatement Contractor's
authorized representative.

The Assessment Contractor shall perform inspections and monitoring as
follows:

Personnel monitoring, independent of that done by the Lead
Abatement/Mitigation Contractor as a quality assurance measure. A
minimum of one worker per day shall be monitored during actual removal
of lead-containing materials. Additional personnel monitoring shall be
accomplished when warranted by the size of the project or by
circumstances that may require excursion level monitoring.

Area monitoring outside the exhaust, decon, and load-out areas when full
enclosures are used, to demonstrate control of particulate lead release to
the outside air.

Monitoring to ensure that negative air pressure is maintained inside the
enclosure when it is used.

Checking water filtration devices to see that they are functioning properly
and that the appropriate final filters are used.

Final clearance monitoring shall be done in all enclosures where required
by regulations. The number of samples shall be determined by the size of
the area and the configuration of the space in each enclosure. One (1) to
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five (5) samples should be taken. Air sample results shall be available on
the job site within 24 hours (turnaround time), or less.

Final air clearance shall be to the OSHA Standard of 30 pg/m® and final
surface clearance shall be less than 5 micrograms per liter (ug/L) before
the enclosure can be removed.

A final report including all the monitoring results, copies of manifests,
field notes and recommendations related to the project must be submitted
to the UD prior to final payment. A copy of the final report will also be
submitted to Maricopa County Risk Management.

The Assessment Contractor shall be responsible for any and all site inspections,
estimations of quantity of work, or recognition of unusual or special situations, which
may affect a timely and scheduled completion of the work.

E3-3.5.6.1

The Assessment Contractor shall authorize Maricopa County's
representatives access to the work site, materials, records, or any other
relevant data specified herein. Furthermore, the Assessment Contractor
shall provide proper facilities for such access and inspection. Only
authorized trained personnel will be allowed on the work site providing
that they have obtained a security clearance from the UD requesting such
clearance.

E3-3.5.7 Using Department Responsibilities:

E3-3.5.7.1

E3-3.6 LEAD ABATEMENT:

The UD requesting services of the Assessment Contractor should provide
specific written information concerning the project. This may include,
but not necessarily be limited to the following:

Address of the site where services are required. Include a specific
description of the site (e.g., boiler room, steam tunnel, residential
structures, 20,000 square foot commercial buildings, etc.).

A drawing or map of the area of buildings and any construction records
that might identify lead-containing materials.

Other inspection reports.

Purpose for the project; emergency removal/cleanup, renovation,
demolition, and repair or maintenance.

Other hazards which require assessment by technically trained inspectors.
Other Abatement Contractors whose work they may be monitoring, and
items in other contracts that need to be coordinated with the Assessment
Contractor's service activities.

Coordination for moving of patients, inmates, employees, etc.

The Abatement/Mitigation Contractor shall provide services in support of various UD’s
abatement/mitigation activities at their facilities that may pose a liability to Maricopa County.
These services shall include, but are not necessarily limited to initial response and abatement
actions to minimize the threat to public health, safety, and the environment of the facilities or
properties to prevent further contamination.

E3-3.6.1 Project Management:

E3-3.6.1.1

Services to be provided by the Abatement/Mitigation Contractor may
include, but are not necessarily limited to:

Preparing initial estimate for all corrective actions as requested by the UD
in accordance with purchasing procedures.
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Removal of lead-containing materials prior to renovation and demolition
activities.

Repairing and maintenance of damaged lead surfaces.

Sending any notifications to the designated regulatory authority, if
applicable, for all demolitions, and Maricopa County Risk management
even when no lead is present.

Cleaning up of lead-containing materials from unpredicted particulate
release episodes.

Containing or encapsulation.

Disposal.

The Abatement Contractor shall provide any or all of the contract services
as stipulated by contract issued by the UD. Such services shall be
provided in a manner specified or approved by Maricopa County to the
satisfaction of the UD. The services shall include the personnel,
materials, and equipment required to complete the ordered work.

The logical sequence of work/services required under the contract is as
follows:

Initial response

Notification and scheduling

Site preparation

Implementation of corrective actions
Clean-up.

Using Department Responsibilities:

E3-3.6.2.1

The UD requesting specific abatement services will provide to the
Abatement/Mitigation Contractor information pertaining to the project,
including but not necessarily, limited to the following:

E3-3.6.2.1.1 Physical address/legal description of location of the site
where work is to be accomplished. The UD will include a
specific description of the site (e.g., boiler room, steam
pipe tunnel, residential structure, commercial building,
etc.).

E3-3.6.2.1.2 Drawing(s) of the area to be abated and/or a map(s)
stating the location(s) of the building(s) to be abated.

E3-3.6.2.1.3 Copy(s) of survey report(s) including all lab test results
identifying the lead-containing materials, the condition of
the materials, and the quantity present.

E3-3.6.2.1.4  Description of the quantity of lead-containing material in
estimated square feet on surface, linear feet on pipe, and
other description of miscellaneous materials.

E3-3.6.2.1.5 Purpose for the project:

e Emergency removal/cleanup
e Renovation, repair, or maintenance
e Demolition.

E3-3.6.2.1.6  Requirements for removal:

e  Wiping/moving furnishings
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e  Carpet cleaning/removal
o  Electrical fixture removal
e Non-movable objects.

E3-3.6.2.1.7 Hazards associated with the project:

e Hot/cold pipes or surfaces

e Confined space entry

e Other physical or chemical hazards that may be
present.

E3-3.6.2.1.8  Requirements for replacement materials.

E3-3.6.2.1.9  Availability of water, power, drains, and space for setting
up work stations, supplies, and waste trailers.

E3-3.4.2.1.10 The UD's designated representative(s).

E3-3.4.2.1.11 Time schedule requirements for the project.

E3-3.4.21.12 A Walk-through Conference with the Abatement
Contractor and Assessment Contractor will be conducted
prior to implementation of the project.

E3-3.4.2.1.13 The UD may provide utilities for the Abatement

Contractor's use if work is being accomplished within a
County-owned facility.

E3-3.6.3 Regulatory Requirements:

E3-3.6.3.1

E3-3.6.3.2

E3-3.6.3.3

E3-3.6.3.4

The Abatement Contractor must comply with the requirements of the
following regulations governing asbestos removal and disposal:

EPA Regulations: 40 CFR, Part 261, Subpart C

EPA Regulations: 40 CFR, Part 745

Dept. of Labor, OSHA Regulations: 29 CFR, Parts 1910.1025 and
1926.26

Title 49, Arizona Revised Statutes

Any other applicable federal, state, County, or local rules and regulations.

The Abatement/Mitigation Contractor shall retain copies of the
regulations stated above on each site where work is being accomplished.

Prior to implementation of lead removal, the Abatement Contractor shall
provide the designated regulatory authority, if applicable, Maricopa
County Risk Management, and the UD with the necessary written 10 day
notification. The notification must comply with 40 CFR.

Maricopa County Risk Management
ATTN: Environmental Risk Management
222 North Central Avenue, Suite #1110
Phoenix, Arizona 85004

Telephone: 602-506-2891 or 506-5063

Using Department's Project Manager or Project Coordinator responsible
for the specific project.

The Abatement/Mitigation Contractor shall meet with the designated
representative(s) stated above to review the schedule of work and specify
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E3-3.6.3.10
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special needs. At that time, the Abatement Contractor shall identify a
project supervisor who shall be on-site for the duration of the project with
authority to act as the Abatement Contractor's authorized representative.
This individual must be currently certified as an EPA Lead
Contractor/Supervisor.

The Abatement Contractor shall furnish documentation certifying that
employees working on each project have had EPA -approved Lead
Contractor/Supervisor Training, and/or Lead Worker Training, and are
currently certified.

Training shall include all the elements specified in 40 CFR, Part 745 and
29 CFR, Parts 1910 and 1926.

The Abatement Contractor shall have a copy of their written hazard
communication (to include copies of MSDS), safety program, and
respiratory protection programs at the project site.

The Abatement Contractor shall ensure that medical examinations
required under lead regulations are current for all employees involved in
each project.

The Abatement Contractor shall post all signs, and use appropriate labels,
pursuant to lead regulations.

The Abatement Contractor shall be required to furnish his/her own
utilities, including water and electrical when the work is being
accomplished at a remote site and/or where not available at the site. In
County-owned/operated buildings, the UD will furnish the following:

Sufficient electric power from outside the abatement area to power the
Abatement Contractor's equipment.

Water taps adjacent to, or in the work area, for the Abatement
Contractor's use.

Access to a drain for disposal of filtered water at the project site.
Designated area for storing supplies and parking disposal trailers adjacent
to the project site.

E3-3.6.4 Air Monitoring:

E3-3.6.4.1

Air monitoring shall be required throughout the entire removal and
cleaning operation. This shall include, but not necessarily be limited, to
the following:

Personal monitoring of employees inside regulated areas.

Exposure monitoring shall be accomplished in accordance with 29 CFR,
Part 1926.58 (f).

Area monitoring as may be needed to control the site in and/or adjacent to
the points of entry, and exits from the regulated area.

Continuous monitoring of the negative air from the time it is established,
and until final clearance is demonstrated.

Final clearance for demolition projects shall show particulate levels are
less than the OSHA clearance concentration of 30 pug/m* and surface
concentrations are less than EPA characteristic hazardous waste
concentrations of 5 pg/L.

The Assessment Contractor is responsible for final air clearance. Should
the clearance monitoring need to be repeated provided that the clearance
fails to pass EPA requirements, this cost shall be incurred by the
Abatement Contractor.
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Records of the above monitoring and the results shall be posted on-site, as
soon as they are finalized.

A summary report of all air monitoring data shall be submitted to the UD
or its designated representative at the end of the project. The Abatement
Contractor shall furnish all air monitoring results (written) along with
copies of all manifests, permits, etc. within one (1) month of the
completion of the project. Final payment for services shall be contingent
upon receipt and acceptance of the summary report.

Work Area Preparation:

E3-3.6.5.1

E3-3.6.5.2

E3-3.4.5.3

E3-3.4.54

E3-3.4.5.5

The Abatement/Mitigation Contractor shall establish regulated areas in
accordance with the above regulations. When lead-containing materials
are removed as defined by OSHA, negative pressure enclosures shall be
utilized.

Where the Abatement Contractor has taken out detachable electrical,
heating, ventilation equipment, and other items located on the lead
material, the Abatement Contractor shall clean, handle, and store these
items in an undamaged condition. The UD will provide any special
instructions for reinstalling all such items, unless otherwise determined
by the nature of the project.

When removing detachable items prior to removal of lead materials from
buildings that are scheduled for demolition, all such items shall be wet
wiped where they have come in contact with lead materials. These items
shall be stacked to prevent unnecessary damage. The salvage value of
these items may be part of other County contracts.

All lead-containing material determined to be a characteristic hazardous
waste must be removed before demolition of buildings. All characteristic
hazardous waste and control devices must be disposed of in an EPA-
approved waste disposal site.

All non-characteristic hazardous materials that do not require removal
prior to demolition are not classified as hazardous waste. As per EPA
and EPA Standards, non- characteristic hazardous materials becomes part
of the demolition debris and must be handled as solid waste under the
classification of Construction and Demolition Debris. Regulations for
transporting and disposal of construction and demolition debris must be
followed. Any ADEQ-approved landfill accepting this kind of waste can
be utilized.

Repair Of Existing Surfaces:

E3-3.6.6.1

E3-3.6.6.2

As determined by the nature of each project, existing areas that require
repair must be identified prior to the implementation of the project. Areas
that require repair due to lead removal, must be identified after the
removal of the substance and the UD notified in writing as to the extent
of the repairs required.

The Abatement/Mitigation Contractor shall provide particulate
encapsulants to surfaces where paint films were removed.



SERIAL 03025-RFP

E3-3.6.7 Acceptance Of Completed Project:

E3-3.6.8

E3-3.6.7.1

E3-3.6.7.2

E3-3.6.7.3

E3-3.6.7.4

E3-3.6.7.5

E3-3.6.7.6

After the Abatement/Mitigation Contractor has cleaned the abated area
and before final acceptance testing is accomplished, the area shall be
inspected by the authorized UD representative with the Abatement
Contractor.

During this inspection, the Assessment Contractor, who is EPA Lead
Project Designer-trained, in conjunction with the Abatement Contractor
will determine areas that need further refinement. Any additional work
must be performed prior to the final acceptance testing.

The negative air system shall remain on until results of the clearance tests
prove that the particulate level is below 30 pg/m®. Small scale projects
which do not require the use of a negative air system do not need to be
cleared by final clearance tests.

Application of the new surface treatment shall be specified by the UD and
shall be done in accordance with the standards specified herein.
Reinstallation of all fixtures, and restoration of electrical power to all
electrical fixtures is the responsibility of the Abatement Contractor.

The Abatement Contractor shall conduct an inspection to ascertain that all
work has been accomplished pursuant to the project. The final inspection
shall include the authorized UD representative, as well as other
Department representatives that need to be involved.

The Abatement Contractor shall be responsible for and shall verify any
and all site inspections, estimations of quantity of work, or recognition of
unusual or special situations which may affect a timely and scheduled
completion of the work.

The Abatement Contractor shall authorize Maricopa County's authorized
representatives access to the work site, materials, records, or any other
relevant data specified herein. Furthermore, the Abatement Contractor
shall provide proper facilities for such access and inspection.

Materials, Equipment And Employees:

E3-3.6.8.1

E3-3.6.8.2

E3-3.6.8.3

The Abatement/Mitigation Contractor shall agree and understand that
he/she shall supply any and all labor, supervision, installed and
consumable materials, equipment, services, testing devices, warehousing,
tools, and each and every item of expense necessary for the supply,
fabrication, erection, installation, application, handling, hauling,
unloading, receiving, evaluation, design engineering, testing, and
assembly of the abatement of lead-containing or contaminated materials
removed and restoration of areas hereinafter stated in the Contract.

The Abatement Contractor shall perform all labor in a competent,
reliable, and workmanlike manner, including use of subcontractors,
superintendents, foremen, and skilled and unskilled employees employed
by the Abatement Contractor.

Any Abatement Contractor personnel or outside personnel of another
trade not employed for asbestos abatement; but working in a lead-
contaminated area, shall be informed of the locations and presence of lead
as forth by both Federal and State OSHA regulations.
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The UD or the Assessment Contractor has the authority to stop any or all
abatement activities at any time that it has been determined that
conditions are not within the specifications or any applicable regulations,
or that an unsafe condition exists. The decision to stop work is solely at
the discretion of the UD in conjunction with the Assessment Contractor.

The abatement activity shall not continue until the conditions have been
corrected to the satisfaction of Maricopa County.

Standby time occurring during a stop work condition shall be at the
Abatement Contractor's expense.

Using Department’s Project Manager Or Coordinator:

E3-3.4.9.1

E3-3.6.9.2

E3-3.6.9.3

E3-3.6.9.4

E3-3.6.9.5

E3-3.6.9.6

E3-3.6.9.7

E3-3.6.9.8

E3-3.6.9.9

The Abatement Contractor shall report directly to the UD’s Project
Manager or Project Coordinator.

The Abatement/Mitigation Contractor shall furnish a written estimate of
the cost of each project (once the estimate has been finalized, the total
guaranteed not-to-exceed, firm, fixed price shall govern the over-all
project. Maricopa County shall not be obligated to honor any additional
estimates or amendments to the project, except in special isolated pre-
approved instances) based upon the firm, fixed prices stated in the
contract.

The Abatement Contractor shall be required to complete all the work
outlined by the estimate, and in the time frame stipulated in the contract.

The Abatement Contractor shall agree and understand that the UD’s
Project Manager or Project Coordinator shall have full and final authority
for, but not limited to, the following:

Determination of completion of each project

Review of work schedules

Approval of clean-up procedures

Disapproval or approval of the use of certain equipment, personnel,
materials, services, and/or procedures

Establishment of proper safety protocol

Issuance of stop-work orders for safety, environmentally unsafe
activities, procedures, or unnecessary work.

The Abatement Contractor shall agree that the completion of a project
shall be upon the final removal and disposal of all materials, substances,
and/or hazardous wastes.

The completion date shall conform to the dates specified in any required
notification, or modified/revised notification.

Copies of any revisions to any required notification and an explanation
shall be forwarded to the UD’s Project Manager or Project Coordinator
and Maricopa County Risk Management.

A project shall be deemed complete at the convenience of the Using
Department by the Project Manager or Project Coordinator.

The Abatement Contractor shall submit all copies specified in the project
contract for payment to the designated representative for certification.
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E3-3.4.9.10 The Abatement Contractor shall keep a complete record of all labor,
equipment, materials, and outside services expended in the performance
of a project under the contract, and shall include such record as a closeout
document with the final invoice for services. A copy of all closeout
documents shall be provided to Maricopa County Risk Management for
record keeping purposes.
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR ASBESTOS/LEAD ASSESSMENT AND ABATEMENT

Personnel Minimum Qualifications, Additional Direct Minimum Staffing
Classification Responsibilities, and Education Experience Requirements
Support Services
Level | Clerical, word processing, filing, general No additional direct experience None.
Secretary administration; entry level; no experience required.
Word Processor or education restriction.
Administrator
Level 11 Drafting, Project Manager’s assistant, No additional direct experience None.
Drafter graphics; 1 - 2 years experience, no required.
education restriction.
Level 111 Drafting Supervisor, Administrative No additional direct experience None.
Designer Supervisor, no education restriction. required.
Field Services
Level I Closely supervised; conducts routine heavy | No additional direct experience None.
Technician labor during equipment installations; required.
Asbestos/Lead Worker equipment maintenance; entry level, 0 - 1
years experience; AHERA/EPA-certified,
no education restriction.
Level 11 Limited supervision; documentation, 0 - 1 years direct experience None.

Associate Professional
Building Inspector/Management
Planner/Risk Assessor

sampling; O - 1 years experience,
AHERA/EPA-certified; no education
restriction.

specific to AOS.

Level 111
Staff Professional
Contractor/Supervisor

Supervises on-site tasks such as abatement
systems installations and operations,
troubleshooting; technical advisor; 2 - 4
years experience; AHERA/EPA-certified,
no education restriction.

1-2 years direct experience specific
to AOS.

1 each field level or equivalent title.

Field Services Manager
Project Professional
Project Designer

Overall supervision of field services staff;
works with PMs and C/Ss on scheduling
and coordination; 5 - 7 years of experience;
AHERA/EPA-certified, no education
restriction.

2 - 6 years direct experience
specific to AOS.

1 each field manager or equivalent title.
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR ASBESTOS/LEAD ASSESSMENT AND ABATEMENT

Personnel
Classification

Minimum Qualifications,

Responsibilities, and Education

Additional Direct
Experience

Minimum Staffing
Requirements

Professional Personnel

Level I
Staff Professional
Building Inspector

Close supervision, routine tasks associated
with environmental projects; 1 - 2 years
experience; BS degree, AHERA/EPA-
certified.

1 - 2 years of direct experience
specific to AOS.

None.

Level 11
Project Professional
Management Planner/Risk
Assessor

Collects and interprets data, report writing,
provides project input; 2 - 4 years
experience; BS degree, AHERA/EPA-
certified.

2 years of direct experience
specific to AOS.

2 each comprised of either geologist,
hydrologist, engineer, environmental
scientist, or equivalent title.

Level 111
Senior Professional
Contractor/Supervisor
Project Designer

Limited supervision, independent field
work, oversees Levels | and Il; 4 - 6 years
experience with BS degree or 1 - 2 years
experience with MS degree, AHERA/EPA-
certified.

2 - 4 years of direct experience
specific to AOS with BS degree in
related field or 1 - 2 years
experience specific to AOS with
MS degree.

1 each comprised of either geologist,
hydrologist, engineer, environmental
scientist, or equivalent title.

Level IV
Project Manager

Manages projects of moderate scope,
prepares cost estimates, supervises others; 6
- 8 years experience with BS degree or 3 - 4
years experience with MS degree,
AHERA/EPA-certified; C.I.H., Arizona
R.G. or P.E.

4 - 6 years of direct experience
specific to AOS with BS degree in
related field or 2 - 3 years
experience specific to AOS with
MS degree; C.1.H., Arizona R.G. or
P.E.

1 each project manager or equivalent title.

Level V
Technical Advisor

Senior technical leader for environmental
projects; QA of Project Plans, report
review; MS degree, AHERA/EPA-
certified; C.I.H., Arizona R.G. or P.E.; 8 or
more years experience.

6 or more years of direct
experience specific to AOS.

1 each project manager or equivalent title.

Level VI
Principal
Senior Technical Director

Recognized registered professional in area
of expertise, district/regional responsibility,
expert testimony; Ph.D.; 12 or more years

experience.

8 or more years of direct
experience specific to AOS.

None
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E3-40 ENVIRONMENTAL ENGINEERING SERVICES

UDs may require a variety of Environmental Engineering Services for specific projects. These services
may include a variety of environmental engineering areas, such as: air quality engineering, permitting, and
modeling; stormwater, wastewater and water engineering and design; and environmental
management/compliance assistance.

E3-4.1 ENVIRONMENTAL AIR CONSULTING SERVICES:
E3-4.1.1 Intent:

The UD may require Environmental Air Consulting Services for specific projects.
These services may include air quality engineering, air permitting, inventory reporting,
and stack sampling. For example, the Environmental Services Department requires a
Contractor to provide temporary supplemental Environmental Air Consulting Services
on an as-required basis in the areas of Air Pollution Permit Application Review,
Environmental Risk Analysis, and Air Quality Modeling.

E3-4.1.2 Definitions:

The definitions in Sections 2.7 and 2.16, in addition to the definitions listed below,
shall apply to this AOS.

E3-4.1.2.1 Air Quality/Permit Engineer: Evaluates air permit application
completeness, develops permit conditions, determines control technology
requirements. Knowledgeable of federal, state, and County air pollution
control laws, statutes, ordinances, rules, and regulations. Performs air
emissions calculations. With applicable degree, experience, and expertise
in design and review, pertinent to project requirements, which can be
validated.

E3-4.1.2.2 Certified Industrial Hygienist: Knowledge in toxicology and/or
physiology, assesses human and ecological impacts from air toxins
associated with applicant’s process. Performs computer modeling of air
emissions. Interprets air monitoring results. Carries out risk assessment
analyses. Certified in the comprehensive practice of industrial hygiene by
the American Board of Industrial Hygiene.

E3-4.1.2.3 Chemist/Chemical Engineer: Reviews permit applicants’ proposed
materials and processes, determines their contribution to local
atmospheric chemistry, performs mass balance calculations. Performs
stack testing or other sampling procedures. Evaluates types and
quantities of air toxic emissions. With applicable degree, experience, and
expertise in design and review, pertinent to project requirements, which
can be validated.

E3-4.1.2.4 Computer Modeler: Selects and applies appropriate computer models for
predicting contaminant distribution in the environment.  Performs
statistical evaluation of data sets. Prepares air quality profiles and risk
characterizations. Interprets reference data. Organizes site/facility data
in computer spreadsheet and/or database formats.

E3-4.1.2.5 Project Manager: Responsible for identification and evaluation of
environmental impact of proposed source. Participates in Prevention of
Significant Deterioration (PSD) review and New Source Review (NSR).
Assesses environmental management programs of source. Recommends
revisions, modifications, and additions to application necessary for
approval of application.
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Risk Assessment Analyst: Performs risk assessments for proposed
processes and projects. Conducts human and ecological risk assessments,
environmental consequence and transport modeling, exposure
assessments, environmental and occupational toxicology, and air quality
assessments.

Technical Requirements:

The Contractor(s) approved by the County must meet the following qualifications and
must be able to provide the services outlined below.

E3-4.1.3.1

E3-4.1.3.2

E3-4.1.3.3

E3-4134

E3-4.1.3.5

E3-4.1.3.6

E3-4.1.3.7

E3-4.1.3.8

E3-4.1.3.9

The Contractor shall have the ability to review and assess air pollution
permits submitted to the County from a variety of facilities. Reviews
permit applicants’ proposed materials and processes, and evaluates types
and quantities of air toxic emissions. Develops permit conditions and
determines control technology requirements.

The Contractor shall have the ability to prepare air pollution permits,
including Title V air permits for County owned/operated facilities.

The Contractor shall have experience conducting environmental risk
analyses. The Contractor shall conduct human and ecological risk
assessments, environmental consequence and transport modeling,
exposure assessments, environmental and occupational toxicology, and
air quality assessments. The Contractor shall provide information
regarding their experience in risk analysis and air quality assessment,
including examples of types of risk analyses conducted and types of air
quality assessment with which the Contractor is proficient.

The Contractor shall have experience performing air quality modeling.
The Contractor may conduct toxic emissions, contaminant distribution,
fate and transport, and plume modeling. The Contractor shall provide
information regarding their experience in air modeling, including
examples of types of air quality models with which the Contractor is
proficient.

The Contractor shall have the ability to conduct stack sampling to assess
compliance with permit conditions. Stack sampling maybe conducted at
County owned/operated facilities and at facilities determined by the
Environmental Services Department as part of the permit evaluation
process.

The Contractor shall have the ability to conduct volatile organic
compound (VOC) sampling to assess compliance with permit conditions.
Samples are taken of inks, paints, solvents, and other materials to
determine compliance with the percent of VOC content rule.

The Contractor shall have the ability to conduct asbestos sampling to
assess compliance with permit conditions and for potential enforcement
actions.

The Contractor shall have the ability to conduct filter sampling for lead.

The Contractor shall have knowledge of federal, state, and County air
quality laws, standards, and regulations. All sampling shall be conducted
according to appropriate federal, state, and County laws, standards,
regulations, and methods, and shall including required QA/QC
procedures.
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E3-4.1.4 Staff Pricing:
There will be multiple technical disciplines that will fall under the descriptions of each
professional level (Table E3-4-1). Professional levels and titles are as defined in
Section 2.7 of this RFP.

E3-4.1.5 Equipment Pricing:

Specific equipment may be required for individual Projects. A price list of commonly
used equipment is to be provided.
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR
ENVIRONMENTAL AIR CONSULTING SERVICES

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND
EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

SUPPORT SERVICES

LEVEL | Clerical, word processing, filing, general no direct experience required none
* Secretary administration; entry level; no experience or
» Word Processor education restriction
» Administrator
LEVEL 11 Drafting, Project Manager’s assistant, no direct experience required none
* Drafter graphics, 1 - 2 years experience, no
education restriction
LEVEL 111 Drafting Supervisor, Administrator no direct experience required none
« Designer Supervisor, no education restriction
FIELD SERVICES
LEVEL | Closely supervised; conducts routine heavy | 1 year of direct experience specific | none
* Technician labor during equipment installations; to AOS
sampling, gauging, equipment maintenance;
entry level, 1 - 2 years of experience, no
education restriction
LEVEL 11 Limited supervision; occasional heavy 1 - 2 years of direct experience 1 each field level or equivalent title

» Associate Professional

labor; sampling/ gauging, equipment
installations, operations, troubleshooting; 2
- 4 years of experience, no education
restriction

specific to AOS

LEVEL 111
« Staff Professional

Supervises on-site tasks such as system
installations and operations, trouble
shooting; technical advisor,

5 - 7 years of experience, no education
restriction

2 - 4 years of direct experience
specific to AOS

none

FIELD SERVICES MANAGER
* Project Professional

Overall supervision of field services staff;
works with PMs and OMs on scheduling
and coordination; 7 - 9 years of experience,
no education restriction

4 - 6 years of direct experience
specific to AOS

1 each field manager or equivalent
title
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR
ENVIRONMENTAL AIR CONSULTING SERVICES

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND
EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

PROFESSIONAL PERSONNEL

LEVEL I
 Permit Engineer
« Air Quality Engineer
« Industrial Hygienist

Close supervision, routine tasks associated
with environmental projects; 1 - 2 years of
experience; BS degree

1 - 2 years of direct experience
specific to AOS

1 each air quality/permit engineer
or equivalent title

LEVEL 11
« Computer Modeler

Collects and interprets data, report writing,
provides project input; 2 - 4 years of
experience, BS degree

2 years of direct experience specific
to AOS

1 each computer modeler or
equivalent title

LEVEL 111
» Chemist/Chemical Engineer
* Certified Industrial

Limited supervision, independent field
work, oversees Levels | and Il; 4 - 6 years
of experience with BS degree or 1 - 2 years

2 - 4 years of direct experience
specific to AOS with BS degree in
related field or 1 - 2 years

1 each chemist/chemical engineer,
certified industrial hygienist, risk
assessor

Hygienist experience with MS degree experience specific to AOS with
 Risk Assessor MS degree in related field
LEVEL IV Manages projects of moderate scope, 4 - 6 years of direct experience 1 each project manager or

* Project Manager

prepares cost estimates, supervises others; 6
- 8 years experience with BS or registration
(C.I.H. or Arizona P.E.) or 3 - 4 years of
experience with MS degree

specific to AOS with BS degree in
related field or registration (C.1.H.
or Arizona P.E.); 2 - 3 years of
experience specific to AOS with
MS degree

equivalent title

LEVEL V
» Technical Advisor

Senior technical leader for environmental
projects; QA of Project Plans, report
review; MS degree in field or registration
(C.1.H. or Arizona P.E.) and 8 or more
years of experience

6 or more years of direct experience
specific to AOS

LEVEL VI
« Principal
 Senior Technical Director

Recognized registered professional in area
of expertise, district/regional responsibility,
expert testimony; Ph. D. and 12 or more
years of experience

8 or more years of direct experience
specific to AOS
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E3-4.2 STORMWATER, WASTEWATER, WATER ENGINEERING AND DESIGN:

E3-4.2.1

E3-4.2.2

Intent:

UD may require Stormwater, Wastewater, or Water Engineering Services for
specific projects. These services may include stormwater permitting, drainage
engineering design, water/wastewater sampling, system evaluation, or
engineering design.

Technical Requirements:

The Contractor(s) retained by the County must meet the following
qualifications and must be able to provide the services outlined below.

E3-4.2.2.1

E3-4.2.2.2

E3-4.2.2.3

E3-4.2.2.4

E3-4.2.2.5

E3-4.2.2.6

E3-4.2.2.7

The Contractor shall have the ability to review and assess
stormwater, wastewater, and water needs and systems at County
owned/operated facilities. These services may include
stormwater management and discharge practices, dry well, sump
and catch basin evaluation, piping evaluation, video surveys, and
groundwater well evaluation

The Contractor shall have the ability to design stormwater,
wastewater, and water systems for County owned/operated
facilities. Complete engineering design of selected systems,
including, but not limited to, drawings/plans, specifications,
permit requirements, bid documents, and vendor/subcontractor
evaluation and selection.

Provide the personnel, services, materials, and equipment
required to conduct or oversee completion of system
installation/removal according to approved plans, specifications,
and regulatory requirements (e.g., state, municipal, fire
department regulations, 29 CFR 1910 and 29 CFR 1926).
Preparation of record drawings (as-builts). Measures may also
include procurement of necessary permits and right-of-way,
relocation of site utilities, and security arrangements.

Provide start up, testing, and shakedown operation of systems
constructed at the site as well as assist in the monitoring of other
Contractors or subcontractors.

The Contractor shall have the ability to prepare stormwater
permits, for County owned/operated facilities.

The Contractor shall have experience conducting hydrological
analyses and performing stormwater, wastewater, and water flow
modeling.

The Contractor shall have the ability to conduct stormwater,
wastewater, and water quality sampling at County
owned/operated facilities through an ADHS licensed/certified
laboratory and/or mobile laboratory meeting the capabilities
under A.R.S. 8 36-495 et. seq. and the rules promulgated therein.
Provide interpretations and reports describing the analytical data
in a format specified. Implement document control and chain-
of-custody procedures.



E3-4.2.3

E3-4.2.4

E3-4.2.2.8

E3-4.2.2.9

E3-4.2.2.10

Staff Pricing:
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The Contractor shall have knowledge of applicable federal, state,
and County laws, standards, and regulations. Construction of
facilities shall be done in conformance with all applicable state,
federal, and local laws, ordinances, and regulations in effect at
the time services are performed or which are reasonably
foreseeable.  Accordingly, the Contractor and designated
implementation subcontractor(s) shall have all necessary
certificates, licenses and other permits, and equipment to
conduct such site activities as described in this AOS.

Prepare, assess, and present data using, but not limited to, the
following: GIS; CADD (release as required UD); and analytical
and/or numeric models for tracking, flow, fate, and transport.

Document findings in a complete and concisely organized report
within the times specified in the Contract. The Contractor shall
furnish the UD the requested number of reports. The Contractor
shall provide one additional copy to Risk Management for
record keeping purposes.

There may be multiple technical disciplines that will fall under the
descriptions of each professional level (Table E3-4-2). Professional levels
and titles are as defined in Section 2.7 of this RFP.

Equipment Pricing:

Specific equipment may be required for Projects. A price list of commonly
used equipment is to be provided.
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR

STORMWATER, WASTEWATER, WATER ENGINEERING AND DESIGN

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND
EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

SUPPORT SERVICES

LEVEL | Clerical, word processing, filing, general No direct experience required none
* Secretary administration; entry level; no experience or
» Word Processor education restriction
» Administrator
LEVEL 11 Drafting, Project Manager’s assistant, No direct experience required none
* Drafter graphics, 1 - 2 years experience, no
education restriction
LEVEL 111 Drafting Supervisor, Administrator No direct experience required none
« Designer Supervisor, no education restriction
FIELD SERVICES
LEVEL | Closely supervised; conducts routine heavy | 1 year of direct experience specific | none
* Technician labor during equipment installations; to AOS
sampling, gauging, equipment maintenance;
entry level, 1 - 2 years of experience, no
education restriction
LEVEL 11 Limited supervision; occasional heavy 1 - 2 years of direct experience 1 each field level or equivalent title

» Associate Professional

labor; sampling/ gauging, equipment
installations, operations, troubleshooting; 2
- 4 years of experience, no education
restriction

specific to AOS

LEVEL 111
« Staff Professional

Supervises on-site tasks such as system
installations and operations, trouble
shooting; technical advisor,

5 - 7 years of experience, no education
restriction

2 - 4 years of direct experience
specific to AOS

none

FIELD SERVICES MANAGER
* Project Professional

Overall supervision of field services staff;
works with PMs and OMs on scheduling
and coordination; 7 - 9 years of experience,
no education restriction

4 - 6 years of direct experience
specific to AOS

1 each field manager or equivalent
title
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR

STORMWATER, WASTEWATER, WATER ENGINEERING AND DESIGN

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND
EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

PROFESSIONAL PERSONNEL

LEVEL I
« Staff Professional

Close supervision, routine tasks associated
with environmental projects; 1 - 2 years of
experience; BS degree

1 - 2 years of direct experience
specific to AOS

none

LEVEL Il
« Project Professional

Collects and interprets data, report writing,
provides project input; 2 - 4 years of
experience, BS degree

2 years of direct experience specific
to AOS

1 each equivalent title

LEVEL 111
 Senior Professional

Limited supervision, independent field
work, oversees Levels | and Il; 4 - 6 years
of experience with BS degree or 1 - 2 years
experience with MS degree

2 - 4 years of direct experience
specific to AOS with BS degree in
related field or 1 - 2 years
experience specific to AOS with
MS degree in related field

none

LEVEL IV
* Project Manager

Manages projects of moderate scope,
prepares cost estimates, supervises others; 6
- 8 years experience with BS or registration
(Arizona P.E.) or 3 - 4 years of experience
with MS degree

4 - 6 years of direct experience
specific to AOS with BS degree in
related field or registration (Arizona
P.E.); 2 - 3 years of experience
specific to AOS with MS degree

1 each project manager or
equivalent title

LEVEL V
» Technical Advisor

Senior technical leader for environmental
projects; QA of Project Plans, report
review; MS degree in field or registration
(Arizona P.E.) and 8 or more years of
experience

6 or more years of direct experience
specific to AOS

LEVEL VI
« Principal
 Senior Technical Director

Recognized registered professional in area
of expertise, district/regional responsibility,
expert testimony; Ph. D. and 12 or more
years of experience

8 or more years of direct experience
specific to AOS
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E3-4.3 ENVIRONMENTAL MANAGEMENT/COMPLIANCE ASSISTANCE:

E3-4.3.1

E3-4.3.2

E3-4.3.3

E3-4.3.4

Intent:

UD may require Environmental Management/ Compliance Assistance for
specific projects.  These services may include permitting, reporting,
compliance and program auditing, and environmental management program
assistance.

Technical Requirements:

The Contractor(s) retained by the County must meet the following
qualifications and must be able to provide the services outlined below.

E3-4.3.2.1 The Contractor shall have the ability to review and assess
County facilities or operations for environmental compliance,
pollution prevention/waste minimization, and environmental
management.

E3-4.3.2.2 The Contractor shall have the ability to prepare environmental
permits and plans, and conduct environmental inventories for
County owned/operated facilities.

E3-4.3.2.3 The Contractor shall have the ability to conduct pollution
prevention/waste minimization studies and prepare pollution
prevention/waste minimization plans for County owned/operated
facilities.

E3-4.3.2.4 The Contractor shall have experience preparing and reviewing
comprehensive  environmental management systems for
municipal or governmental clients.

E3-4.3.2.5 The Contractor shall have knowledge of applicable federal, state,
and County environmental laws, standards, and regulations.

E3-4.3.2.6  Prepare, assess, and present data using, but not limited to, the
following: GIS; CADD (release as required UD); and analytical
and/or numeric models for tracking, flow, fate, and transport.

E3-4.3.2.7 Document findings in a complete and concisely organized report
within the times specified in the Contract. The Contractor shall
furnish the UD the requested number of reports. The Contractor
shall provide one additional copy to Risk Management for
record keeping purposes.

Staff Pricing:

There may be multiple technical disciplines that will fall under the
descriptions of each professional level (Table E3-4-3). Professional levels
and titles are as defined in Section 2.7 of this RFP.

Equipment Pricing:

Specific equipment may be required for individual Projects. A price list of
commonly used equipment is to be provided.
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR
ENVIRONMENTAL MANAGEMENT/COMPLIANCE ASSISTANCE

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND
EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

SUPPORT SERVICES

LEVEL | Clerical, word processing, filing, general no direct experience required none
* Secretary administration; entry level; no experience or
» Word Processor education restriction
» Administrator
LEVEL 11 Drafting, Project Manager’s assistant, no direct experience required none
* Drafter graphics, 1 - 2 years experience, no
education restriction
LEVEL 111 Drafting Supervisor, Administrator no direct experience required none
« Designer Supervisor, no education restriction
FIELD SERVICES
LEVEL | Closely supervised; conducts routine heavy | 1 year of direct experience specific | none
* Technician labor during equipment installations; to AOS
sampling, gauging, equipment maintenance;
entry level, 1 - 2 years of experience, no
education restriction
LEVEL 11 Limited supervision; occasional heavy 1 - 2 years of direct experience none
 Associate Professional labor; sampling/ gauging, equipment specific to AOS
installations, operations, troubleshooting; 2
- 4 years of experience, no education
restriction
LEVEL 111 Supervises on-site tasks such as system 2 - 4 years of direct experience none
« Staff Professional installations and operations, trouble specific to AOS
shooting; technical advisor,
5 - 7 years of experience, no education
restriction
FIELD SERVICES MANAGER | Overall supervision of field services staff; 4 - 6 years of direct experience none

* Project Professional

works with PMs and OMs on scheduling
and coordination; 7 - 9 years of experience,
no education restriction

specific to AOS




TABLE E3-4-3

SERIAL 03025-RFP

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR
ENVIRONMENTAL MANAGEMENT/COMPLIANCE ASSISTANCE

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND
EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

PROFESSIONAL PERSONNEL

LEVEL I
« Staff Professional

Close supervision, routine tasks associated
with environmental projects; 1 - 2 years of
experience; BS degree

1 - 2 years of direct experience
specific to AOS

none

LEVEL Il
« Project Professional

Collects and interprets data, report writing,
provides project input; 2 - 4 years of
experience, BS degree

2 years of direct experience specific
to SOW AOS

1 each equivalent title

LEVEL 111
 Senior Professional

Limited supervision, independent field
work, oversees Levels | and Il; 4 - 6 years
of experience with BS degree or 1 - 2 years
experience with MS degree

2 - 4 years of direct experience
specific to AOS with BS degree in
related field or 1 - 2 years
experience specific to AOS with
MS degree in related field

none

LEVEL IV
* Project Manager

Manages projects of moderate scope,
prepares cost estimates, supervises others; 6
- 8 years experience with BS or registration
(C.I.LH., Arizona P.G. or P.E.) or 3 - 4 years
of experience with MS degree

4 - 6 years of direct experience
specific to AOS with BS degree in
related field or registration (C.1.H.,
Arizona P.G. or P.E.); 2 - 3 years of
experience specific to AOS with
MS degree

1 each project manager or
equivalent title

LEVEL V
» Technical Advisor

Senior technical leader for environmental
projects; QA of Project Plans, report
review; MS degree in field or registration
(C.1.H., Arizona P.G. or P.E.) and 8 or more
years of experience

6 or more years of direct experience
specific to AOS

LEVEL VI
« Principal
 Senior Technical Director

Recognized registered professional in area
of expertise, district/regional responsibility,
expert testimony; Ph. D. and 12 or more
years of experience

8 or more years of direct experience
specific to AOS
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E3-5.0 INDUSTRIAL HYGIENE/INDOOR AIR QUALITY SERVICES

E3-5.1

E3-5.2

INTENT

UD may require Industrial Hygiene/Indoor Air Quality Services for specific projects.
These services may include, but not be limited to, indoor air quality sampling and
analysis, mold and fungi sampling, indoor air engineering, swipe tests, noise exposure
evaluations, and evaluations of work practices and conditions.

TECHNICAL REQUIREMENTS

The Contractor(s) retained by the County must meet the following qualifications and
must be able to provide the services outlined below.

E3-5.2.1 The Contractor shall have the ability to sample, analyze, and assess indoor air
quality and personal exposures within UD work locations. The Contractor
shall use sampling and analytical methods approved by appropriate agencies,
for example, ADHS, OSHA, EPA, National Institute for Occupational Safety
Health (NIOSH), NVLAP, National Lead Laboratory Accreditation Program
(NLLAP), American Industrial Hygiene Association (AIHA), American
Conference of Government Industrial Hygienists (ACGIH), etc.

E3-5.2.2 The Contractor shall have the ability to sample, analyze, and assess air quality
for workers and sensitive equipment at County work locations as a post-
incident response to emergency situations (e.g., fire, sewer pipe break,
chemical spill, etc.). The assessment shall require expedited response time in
order to allow the County and UD to issue notification to employees and
customers of the safety of the work place.

E3-5.2.3 The Contractor shall have the ability to conduct safety evaluations,
evaluations of work practices and conditions, and process hazard analyses at
UD work locations.

E3-5.2.4 The Contractor shall have the ability to conduct noise exposure surveys at UD
facilities.

E3-5.2.5 The Contractor shall have the ability to conduct radiological surveys at UD
facilities.

E3-5.2.6 The Contractor shall have the ability to conduct mold/fungi investigations at
UD faciltities.

E3-5.2.6 The Contractor shall have the ability to conduct ventilation evaluations, and
control system design, testing, and engineering at UD facilities.

E3-5.2.7 The Contractor shall have experience conducting risk assessments/analyses
and performing appropriate computer modeling. The Contractor shall provide
information regarding their experience in risk analysis and modeling.

E3-5.2.8 The Contractor agrees and understands that some work, when requested in the
PSOW, may require the performance of a C.1.H. registered by and consistent
with the applicable rules and by-laws of the American Board of Industrial
Hygiene. Plans, specifications, reports, and other professional documents, as
required by the UD’s, must be sealed by such registered professional and must
be acceptable to the UD’s Project Manager or Project Coordinator in form,
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timeliness, contents, and presentation. Copies of these documents will also be
provided to Maricopa County Risk Management.

E3-5.2.9 The Contractor agrees and understands that some of the work, when requested
in the PSOW, may require the possession of specific licenses and
certifications.  The Contractor agrees to maintain these licenses and
certificates in good standing, and to perform only that work for which the
licenses and certifications apply.

STAFF PRICING

There may be multiple technical disciplines that will fall under the descriptions of each
professional level (Table E3-5-1). Professional levels and titles are as defined in Section
2.7 of this RFP.

EQUIPMENT PRICING

Specific equipment may be required for individual Projects. A price list of commonly
used equipment is to be provided.



TABLE E3-5-1

SERIAL 03025-RFP

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR
INDUSTRIAL HYGIENE/INDOOR AIR QUALITY SERVICES

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND
EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

SUPPORT SERVICES

LEVEL | Clerical, word processing, filing, general no direct experience required none
* Secretary administration; entry level; no experience or
» Word Processor education restriction
» Administrator
LEVEL 11 Drafting, Project Manager’s assistant, no direct experience required none
* Drafter graphics, 1 - 2 years experience, no
education restriction
LEVEL 111 Drafting Supervisor, Administrator no direct experience required none
« Designer Supervisor, no education restriction
FIELD SERVICES
LEVEL | Closely supervised; conducts routine heavy | 1 year of direct experience specific | none
* Technician labor during equipment installations; to AOS
sampling, gauging, equipment maintenance;
entry level, 1 - 2 years of experience, no
education restriction
LEVEL 11 Limited supervision; occasional heavy 1 - 2 years of direct experience 1 each field level or equivalent title

» Associate Professional

labor; sampling/ gauging, equipment
installations, operations, troubleshooting; 2
- 4 years of experience, no education
restriction

specific to AOS

LEVEL 111
« Staff Professional

Supervises on-site tasks such as system
installations and operations, trouble
shooting; technical advisor,

5 - 7 years of experience, no education
restriction

2 - 4 years of direct experience
specific to AOS

none

FIELD SERVICES MANAGER
* Project Professional

Overall supervision of field services staff;
works with PMs and OMs on scheduling
and coordination; 7 - 9 years of experience,
no education restriction

4 - 6 years of direct experience
specific to AOS

1 each field manager or equivalent
title
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR
INDUSTRIAL HYGIENE/INDOOR AIR QUALITY SERVICES

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND
EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

PROFESSIONAL PERSONNEL

LEVEL |
* Chemist
« Industrial Hygienist

Close supervision, routine tasks associated
with environmental projects; 1 - 2 years of
experience; BS degree

1 - 2 years of direct experience
specific to AOS

none

LEVEL Il
* Project Professional

Collects and interprets data, report writing,
provides project input; 2 - 4 years of
experience, BS degree

2 years of direct experience specific
to AOS

1 each computer modeler, air
quality engineer

LEVEL 111
* Risk Assessor

Limited supervision, independent field
work, oversees Levels | and Il; 4 - 6 years
of experience with BS degree or 1 - 2 years
experience with MS degree

2 - 4 years of direct experience
specific to AOS with BS degree in
related field or 1 - 2 years
experience specific to SOW with
MS degree in related field

1 each chemical engineer, certified
industrial hygienist, risk assessor

LEVEL IV
* Project Manager
« Certified Industrial

Manages projects of moderate scope,
prepares cost estimates, supervises others; 6
- 8 years experience with BS or registration

4 - 6 years of direct experience
specific to AOS with BS degree in
related field or registration (C.1.H.);

1 each project manager or
equivalent title

Hygienist (C.1.H.) or 3 - 4 years of experience with 2 - 3 years of experience specific to
MS degree S AOS with MS degree
LEVEL V Senior technical leader for environmental 6 or more years of direct experience

* Technical Advisor

projects; QA of Project Plans, report
review; MS degree in field or registration
(C.I.H. or Arizona P.E.) and 8 or more
years of experience

specific to AOS

LEVEL VI
* Principal
 Senior Technical Director

Recognized registered professional in area
of expertise, district/regional responsibility,
expert testimony; Ph. D. and 12 or more
years of experience

8 or more years of direct experience
specific to AOS




E3-6.0 ENVIRONMENTAL TRAINING

E3-6.1

E3-6.2

INTENT

UD may require Environmental Training for specific projects. These training services may
include, but not be limited to, OSHA 40-Hour Hazardous Waste Worker Training, OSHA Annual
Hazardous Waste Refresher Training, AHERA Asbestos Worker Training, AHERA Asbestos
Building Inspector / Manager Training, AHERA Asbestos Contractor/Supervisor Training, OSHA
Respiratory Protection Training, Respirator Fit Testing, OSHA Confined Space Training, and
EPA Lead-Based Paint Inspecor /Risk Assessor.

TECHNICAL REQUIREMENTS
These requirements include, but are not limited to:

E3-6.2.1 The Contractor shall have the ability to present the OSHA, AHERA, or both OSHA
and AHERA training courses listed in Section E3-6.1 of this RFP.

E3-6.2.2 The Contractor shall have the ability to present the training courses at either a County
facility or the Contractor’s training facility. The Contractor’s training facility will be
located with in the metropolitan Phoenix area.

E3-6.2.3 The Contractor shall have the ability to conduct respirator fit testing as described in 29
CFR 1910.134(f).

E3-6.2.4 The Contractor shall have and maintain for the duration of contract all required federal,
state, and local instructor training certifications. The Contractor will notify the County
immediately if its training credentials are revoked.

E3-7.0 WASTE DISPOSAL - EMERGENCY/NON-EMERGENCY RESPONSE FOR HAZARDOUS

AND/OR INFECTIOUS WASTES

E3-7.1

INTENT

The intent of this section is to obtain hazardous and infectious waste handling and disposal
services on an as-needed, if needed, basis in support of the UD’s activities for emergency and/or
non-emergency response for hazardous and/or infectious wastes as they occur on County sites.
Disposal of ordinary solid waste, as defined in Section E3-7.2.1, due to normal County operations,
e.g., facility construction, remodeling or demolition, landscaping or weed control, etc., is not
considered part of this AOS.

to:

E3-7.1.1 Emergency response: immediate response/action/mobilization by the Contractor to a
UD’s request to respond to, contain/clean-up, and dispose of a release of potential or
actual hazardous and/or infectious waste found on a County owned/operated site that
may present an immediate risk to human health or the environment. Typically, the
hazardous and/or infectious waste requiring an emergency response action is found on
a highway right-of-way, flood control structure, park land, or vacant land, and is the
result of illegal dumping by third parties.

E3-7.1.2 Non-emergency response: a response/action/mobilization by the Contractor to a UD’s
request to pick up and dispose of potential or actual hazardous and/or infectious waste
at a County owned/operated site that does not present an immediate risk to human
health or the environment.
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Typically, the non-emergency response hazardous and/or infectious waste is found in a
storage area at a County owned/operated site such as a medical laboratory, Sheriff’s
evidence room, highway or Flood Control Department maintenance yard, or park land,
and is the result of waste accumulation from County operations that cannot be disposed
as typical solid waste. Where applicable, the UD shall have performed proper waste
segregation in approved and appropriate safety packaging (e.g., overpacking drums,
“red-bagged” containers, etc.). The Contractor shall take all precautions to ensure the
health and safety of all personnel involved in this operation.

E3-7.2 DEFINITIONS

For purposes of clarifications, waste is defined as follows:

E3-7.2.1

E3-7.2.2

E3-7.2.3

E3-7.2.4

Solid waste: Is defined by EPA as any waste that does not exhibit the characteristics of
a hazardous or infectious waste as listed by reference in 40 CFR. Solid waste includes
agricultural, bulky, commercial, construction and demolition, food waste, residential,
industrial, and mining waste.

Hazardous waste: Is defined by EPA as any waste or combination of wastes that
exhibits the characteristics of a hazardous waste or is listed by reference in 40 CFR.
Hazardous waste is any waste which poses a substantial present or potential hazard to
human health or living organisms because such waste is nondegradable or persistent in
nature or because it can be biologically magnified, or because it can be lethal, or
because it may otherwise cause or tend to cause detrimental cumulative effects.

Infectious waste: Is material containing pathogens with sufficient virulence and
quantity so that exposure to the waste by a susceptible host could result in infectious
disease. It is further defined by EPA in 40 CFR as:

. Equipment, instruments, utensils, and formites of a disposable nature
from rooms of patients with a communicable disease and must be isolated
per public health agency requirements

. Laboratory wastes such as pathological specimens (e.g., all tissues,
specimens of blood elements, excreta, and secretions obtained from
patients or laboratory animals) and disposable fomites (any substance that
may harbor or transmit pathogenic organisms) attendant thereto

. Surgical operating room pathologic specimens and disposable formites
attendant thereto and similar disposable materials from outpatient areas
and emergency rooms.

Please note this SOW is concerned solely with the above defined waste and does not
concern and shall specifically exclude radioactive or cytotoxic substances, but may
include small radioactive waste as defined (<200 microcuries per day of Carbon 14
(uCi/day C14)).

E3-7.3 TECHNICAL REQUIREMENTS

E3-7.3.1

The Contractor shall meet or exceed the regulations of OSHA, US Food and Drug
Administration (FDA), US Department of Energy (DOE), US Department of
Transportation (DOT), US Center for Disease Control (CDC), ADHS, ADEQ, Arizona
Radiation Regulatory Agency (ARRA), and all other federal, state, or local applicable
laws for the handling, containment, removal, transportation, and disposal of hazardous
and/or infectious wastes.
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E3-7.3.2 The Contractor shall provide appropriate equipment and skilled personnel to perform
the requested response.

E3-7.3.3 The Contractor shall provide, upon request by the UD and/or Risk Management, the
supporting documentation that all its personnel have been properly trained to perform
their duties as outlined by all applicable standards.

E3-7.3.4 Waste Transportation And Disposal:

E3-7.34.1

E3-7.3.4.2

The Contractor shall provide the UD and Risk Management with
supporting documents and manifests to verify that the waste has been
properly transported by an appropriately certified

The Contractor shall provide the UD and Risk Management with
supporting documents to verify that the waste has been properly received
and disposed by an appropriately certified treatment facility.

E3-7.3.5 Waste Ownership:

E3-7.351

E3-7.3.5.2

E3-7.4 REPORTING

Hazardous waste. As required by statute, the County shall retain title to
the hazardous waste removed and disposed by the Contractor. Ownership
is terminated only when the material destroyed and its remaining
components are considered non-hazardous.

Infectious waste. The Contractor shall take title to the infectious waste
upon possession. The Contractor shall render the waste harmless prior to
disposal. The Contractor shall perform this service at it’s own risk and
shall hold the UD and Maricopa County harmless once title is taken.
Additionally, the Contractor shall:

Submit a contingency plan in the pick-up, rendering, and disposition of
said waste in the event of non-performance.

Submit appropriate scientific documentation in support of methodology
used for sterilization or disinfection.

Provide information that its operation is citation free and incident free,
documenting capacity operation history and capability for processing and
disposition.

Provide a tracking system for collection, rendering, and disposition by
site and poundage.

Submit quality control and assurance results of all biological monitoring,
maintenance logs, downtime logs, training logs, and exposure control
plan upon request.

Provide documentation explaining the facilities capacity for pick-up,
rendering, and disposition.

Disclose the location where final rendered waste is disposed.

Provide a site visitation upon request by the UD, Materials Management
or Risk Management at no cost to Maricopa County.

The Contractor shall document the clean-up, removal, transportation, and disposal in a complete
and concisely organized report within 15 calendar days after the emergency response has been
completed to assure compliance with any time requirements specified by federal, state, or local
laws, rules, regulations, or ordinances. The Contractor shall furnish the UD the requested number
of reports. The Contractor shall provide one additional copy to Risk Management for record

keeping purposes.
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COST
The Contractor shall provide pricing for emergency and non-emergency responses.

E3-7.5.1 Emergency Response:

It is understood that specific costs cannot be quoted by the Contractor prior to
responding to any emergency cleanup and disposal because of the unknown nature of
the release. However, once the release has been contained and is ready for disposal,
the Contractor shall provide the UD with verbal and faxed cost estimates to transport
and dispose of the wastes. These cost estimates shall include the incurred costs of
responding to the release, the on-site classification of the waste, and containment.

E3-7.5.2 Non-Emergency Response:

The UD may request quotes from Contractors for transport and disposal of non-
emergency response wastes for both scheduled routine disposals (e.g., redbag wastes
from Medical Examiner’s Office, Public Health facilities) and on an as-needed basis
(e.g., spent chemicals from MCDOT’s materials testing laboratory, Equipment
Services). Any contracts awarded under the terms of this RFP for routine disposals
shall be terminated as indicated in the PSCOW or at the expiration of this RFP unless
the period of the RFP is extended, whichever is earlier.

The Contractor shall provide the UD with a cost estimate to package the UD’s contained
wastes for transport, transportation, and disposal prior to any work. The cost estimate
should contain rationale for the Contractor’s selected means of disposal(s).

E3-8.0 LABORATORY AND ANALYTICAL SERVICES

E3-8.1

E3-8.2

INTENT

The intent of this section is to have a contract for the following categories, soil/solid, drinking
water, wastewater, hazardous waste, toxics in air, asbestos, lead, fungi and molds, and materials
testing and analytical services for UD as required. Laboratories will be listed by category(s) of
analytic services provided.

TECHNICAL REQUIREMENTS

The laboratory retained by the County must meet the following qualifications and must be able to
provide the services outlined below.

E3-8.2.1 Laboratory must be certified ADHS, NVLAP, NLLAP, or AIHA as appropriate.

E3-8.2.2 Laboratory must be capable of conducting analyses using the listed EPA method, if
given. If required EPA methodology changes or is updated, the County will notify the
Laboratory in writing to utilize the different analytical method. Laboratory must
submit a list(s) of analyses which can be performed by the laboratory. Analyses which
require subcontractors should be indicated. Laboratory should provide a list of
published prices and the discount off of these prices that is available to the County
through this contract.

E3-8.2.3 Laboratory shall use the most current analytical methods prescribed by EPA, as
appropriate. Laboratory shall not use a different method unless clearance is first obtained
from the County.
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E3-8.2.16
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Laboratory must adhere to procedures as promulgated in 21 CFR 58 “Good Laboratory
Practices”; the criteria described in “Methods for Chemical Analysis of Water and
Wastes” 1979 (EPA-600/4-70-020); “Test Methods for the Analysis of Solid Wastes”
(SW-846, 3rd Ed.); the Federal Register 40 FR part 136”, October 1984, and by the
American Society for Testing Materials (ASTM), or the latest issuance of these
documents.

Laboratory must have a Quality Assurance/Quality Control (QA/QC) program in place to
assure consistency and continuity of data. QA/QC manual must be available upon
request. Laboratory shall be open for audits or inspections at mutually agreeable times.

Laboratory must be able to complete analyses and return results to the UD within four (4)
weeks from receipt of samples at Laboratory. Furthermore, laboratory shall, upon
request and with reasonable notice, analyze samples on a RUSH basis with turnarounds
of 1 week or less.

Laboratory will return results to the Using Department in hard copy form.

Laboratory will also return results to the UD on CD. Data on CD shall be in ASCII,
Comma Delineated, or other format agreed upon between laboratory and UD.

Laboratory reports (hard copies) shall include the following information: Client Sample
I.D. Number, Sample Type, Sampled By, Submitted By, Source of Sample, Analyst,
Sample Date, Submitted Date, Analysis Date, Extraction Date.

In the event of anomalous or nonconforming results, the laboratory will endeavor to
explain these results to the satisfaction of the UD.

Laboratory will supply bottle and preservatives as requested.
Laboratory will provide travel blanks.
Laboratory will provide field blanks.

Laboratory shall provide all required sampling forms such as chains of custody and labels
to the UD.

Laboratory shall provide Material Safety Data Sheets (MSDS) for sample preservatives
to the UD as required in 29 CFR 1910.1200.

Analysis of samples will occur during normal operating hours of the lab. The UD may
require that the lab have someone available during off hours to receive and process the
grab and composite samples so that they can be properly preserved for analysis.

E3-9.0 DRILLING SERVICES

E3-9.1

INTENT

The intent of this AOS is to obtain drilling services on an as-needed, if needed basis in support of
the US’s activities for limited environmental and/or geotechnical investigations at selected County
sites. These services include, but are not limited to:

o Drilling test borings for environmental and/or geotechnical investigations
e  Collection of soil/solid material samples
o Installations of groundwater/soil vapor monitoring and extraction well
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o Drilling large capacity groundwater production wells for various purposes including domestic,
industrial, and agricultural use

e Development of wells involving groundwater extraction

e Aquifer testing

e  Pump installation and/or removal

e Well abandonment.

TECHNICAL REQUIREMENTS

E3-9.2.1

E3-9.2.2

E3-9.2.3

E3-9.24

Maricopa County does not guarantee any amount of work. These services may be
provided by the Contractor’s in-house resources or through subcontracts awarded on a
task-by-task basis.

The Contractor shall perform all oversight, preparation, and implementation of
investigation and cleanup measures pursuant to the current provisions of A.R.S. Title 49
and in conformance with all applicable federal, state, and local laws, ordinances, and
regulations.

The Contractor shall provide any and all of the contract services as stipulated in the
PSOW issued by the UD. Such services will be provided in a manner specified or
approved by the UD and/or the satisfaction of ADWR and/or ADEQ. The services
include the personnel, materials, and equipment required to complete the ordered work.
The Contractor may subcontract for certain task order work as indicated elsewhere in the
PSOW.

Services to be provided under any resultant contract may include but are not limited to:

E3-9.2.4.1 Subsurface Drilling: Subsurface drilling capabilities including but not
limited to:

Hollow-stem auger (including angle borings)
Direct mud rotary, air rotary

Air rotary with casing driver

Dual wall reverse circulation

Dual wall percussion

Reverse circulation rotary

Resonant sonic

Direct push methods

. Any other commercially available method.

E3-9.2.4.2 Using a variety of sampling methods including, but not limited to:

. Split spoon soil sampling
. Core barrel soil sampling
. Specialized thin wall tool soil sampling.

E3-9.2.4.3 Groundwater/Vadose Zone Well Installation: Ground- water/vadose zone
well installation and completion or maintenance capabilities for
monitoring, extraction, and/or production wells including but not limited
to:

. Well development (bailing, pumping/over-pumping/ backwashing, surge
block, air surge, airlift pumping or other available methods)

o Well abandonment procedures (cementing/grouting)

o Well rehabilitation (redevelopment, screen replacement, chemical
treatment).
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E3-9.2.4.4 Aquifer and Well Testing: Aquifer and well testing capabilities and
personnel with experience and expertise to perform and interpret
information including but not limited to:

. Pumping tests performed on wells completed in a variety of aquifer
conditions

Variable discharge tests

Recovery tests

Well-performance tests

Slug tests.

E3-9.3 LICENSURE

All contractors will be required to be currently licensed by the Registrar of Contractors and
ADWR as well drillers. All test drilling, well installations, and well abandonment will be done in
conformance with ADWR rules and regulations.
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ADWR FILINGS

The UD’s Project Manager or Project Coordinator, when required as test boring/well owner, shall
be responsible for preparing and submitting any Notice of Intent to Drill (NOID) or Notice of
Intention to Abandon a Well (NOIA) forms to ADWR. Upon receipt of the NOIDs/NOIAs, the
ADWR Director shall mail the well drilling permits/abandonment cards to the designated well
drilling contractor. Only after ADWR has issued the drilling permits/abandonment cards may the
well drilling contractor commence drilling/abandonment of the test borings/wells.

The well drilling contractor shall notify the UD’s Project Manager or Project Coordinator and
Risk Management in writing no later than 14 days after test boring/well completion/well
abandonment has been completed. The notification(s) shall be formatted in a manner acceptable
to ADWR and include the well owners name, the location of the well, and the method of
abandonment. The UD shall notify ADWR in writing no later than 30 days after set boring/well
completion/well abandonment has been completed by forwarding the well drilling contractor’s
completed notification(s).

E3-10.0 UNDERGROUND STORAGE TANK TIGHTNESS TESTING AND ABOVEGROUND STORAGE

TANK CERTIFICATION

Maricopa County currently has thirteen (13) USTs used for storage of vehicle fuel and six (6) USTs used
for diesel-fueled electrical back-up generators. The County also has a number of aboveground storage
tanks (ASTs) used for fuel and waste oil storage. The number of County-owned tanks is subject to change
depending on the needs/requirements of the Using Department.

E3-10.1

SCOPE OF WORK

E3-10.1.1 The scope of work is Arizona State Mandated guidelines (A.R.S. § 49-1001 to 1021
and Arizona Administrative Code R18-12) for annual UST Tightness Testing,
Inventory Control, ATG monitoring (Overspill/Overfill Containment) for both
unleaded and diesel tanks, and Vapor Recovery Testing for unleaded tanks. All
testing equipment shall be provided by the Contractor. If new tests for this SOW are
mandated by EPA/ADEQ during the life of this RFP, then all qualified Contractors
will be notified and requested to submit a cost per test addendum.

E3-10.1.2 The Contractor shall coordinate the dates, time, and site locations with the Using
Department, Maricopa County Facilities & Equipment Management Department
(FEMD) at 506-4481, and the Arizona Department of Weights & Measurement at
451-2969 before conducting the Stage 1l Vapor Recovery Test. These parties must
be present. The Contractor shall also notify Risk Management at 506-2891 or 506-
5063 of any tests to be performed; however, no Risk Management personnel are
required to be present for such tests.

E3-10.1.3 State legislation, effective December 31, 1996, requires certification of UST service
providers with ADEQ. The Contractor’s technician must have a certification 1.D.
number with ADEQ and proof of such is to accompany a response to this quotation.
A Certification Of Compliance shall be issued in the result of passing; included with
data sheets stating the test methods and the results.

E3-10.1.4 According to federal spill prevention regulations, 40 CFR 112.8(c)(6), all bulk ASTs
must be tested for shell integrity according to industry standard on a regular schedule
and after any material repairs. All oil containing ASTs shall be inspected according
to the American Petroleum Institue (API) Standard 653. These tests include visual
inspection by an authorized inspector, external ultrasonic shell thickness testing and
internal tank bottom integrity testing. The contractor shall provide qualified
personnel and equipment to conduct the necessary testing.
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REPORTING
The Contractor shall provide a written report to the Using Department within ten (10)

business days following the completion of the tests. One (1) copy of the report shall be sent to
Risk Management for record-keeping purposes only.

E3-11.0 ENVIRONMENTAL ASSESSMENTS / ENVIRONMENTAL IMPACT STATEMENTS

The Contractor shall have the ability to conduct biological and cultural assessments and surveys in support
of County projects. These may include Environmental Assessments (EA) and Environmental Impact
Statements (EIS) as required under the National Environmental Policy Act (NEPA).

E3-11.1

E3-11.2

Biological and/or cultural assessment research design
Assessment survey (field surveys)

Wetland delineation

Hydrological assessments and vegetation studies
Biological characterization, interpretation and reporting
Computer modeling

Preparation of EA/EIS documentation

Project area biological and/or monitoring
Implementation of project and mitigation measures
Attend public meetings

Interagency coordination.

Work Plans:
Prepare detailed work plans, testing plans, and/or design field studies as required. All plans shall
comply with applicable federal and state requirements in effect at the time services are performed

or which are reasonably foreseeable.

Investigative Measures:

Conduct data gathering and field monitoring activities. These may include biological surveys,
characterizations, and monitoring; wetland delineations; various levels of cultural surveys;
historical archival research; Historic American Buildings Survey (HABS); and archeological
testing.

If required by the UD, the Contractor may provide services in support of the investigation,
planning, compliance, and cleanup activities of the UD sites. These services, if required, shall
include field and office oversight during investigations, demolitions, excavations, and cleanups.
These services may involve UD case file reviews. The Contractor shall perform these oversight
investigations and suggest corrective actions with respect to environmental and cultural issues
covered in the PSOW and pursuant to the existing provisions of the Arizona Revised Statutes,
Department policies and guidelines, and all applicable federal, state, and local laws, ordinances,
and regulations. The Contractor shall conform to OSHA regulations for health and safety of
employees, as applicable.

E3-11.3 Cultural Resource Studies:

UDs who are planning to undertake or fund activities involving sites, buildings, structures, or
objects that are fifty (50) years old or older may be required to consult with the Arizona State
Historic Preservation Officer (SHPO) in accordance with A.R.S. § 41-861 to 41-864 et seq as
amended, and may be required to comply with the rules, regulations, and policy guidelines and
standards established by SHPO. If the Project has federal involvement, Cultural Resource
Management consultant must have: the ability to meet Secretary of the Interior’s Standards; ability
to obtain an ARPA Permit; ability to meet the standards of 36 CFR 800 and Sections 106 and 110
of the National Historic Preservation Act of 1966 as amended; ability to meet the provisions of the



SERIAL 03025-RFP

NAGPRA; and ability to implement the concepts outlined in National Park Service Bulletin 38 for
Traditional Cultural Properties.

These services may be provided by in-house staff personnel or a subcontractor. OSHA training
may be a requirement for archaeological services as indicated in the Contractor’s Health and
Safety Plan or as specified in the UD PSOW.

E3-11.4 Data Assessment And Presentation:

Prepare, assess, and present data using, but not limited to, the following: Geographic Information
Systems (GIS); CADD (release as required by UD); and analytical and/or numeric models to
support the preparation of EA/EIS.

E3-11.5 Report:

Document findings in a complete and concisely organized EA/EIS or Project report within the
times specified in the Project Contract. The report shall include recommendations regarding
further actions at the site. The Contractor shall furnish the UD the requested number of hard copy
and specified electronic media reports. The Contractor shall provide one additional copy to Risk
Management for record keeping purposes.

E3-11.6 Agency Coordination:

Provide the personnel services, materials, and equipment to assist UD in coordinating with
appropriate federal, state and local agencies, responsible parties and their agents, public interest
groups, the media, and public notifications and meetings.
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE
AND STAFFING REQUIREMENTS FOR ENVIRONMENTAL ASSESSMENT\ENVIRONMENTAL IMPACT STATEMENTS

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

SUPPORT SERVICES

LEVEL | Clerical, word processing, filing, general no direct experience required None
* Secretary administration; entry level; no experience or
» Word Processor education restriction
» Administrator
LEVEL Il Drafting, Project Manager’s assistant, no direct experience required None
« Drafter graphics, 1 - 2 years experience, no education
restriction
LEVEL I Drafting Supervisor, Administrator no direct experience required None
 Designer Supervisor, Senior Word Processor; 2 - 4
years experience, no education restriction
FIELD SERVICES
LEVEL | Closely supervised; conducts routine heavy 1 year of direct experience specific to | None
« Technician labor during equipment installations; AOS
sampling, gauging, equipment maintenance;
entry level, 1 - 2 years of experience, no
education restriction
LEVEL Il Limited supervision; occasional heavy labor; | 1 -2 years of direct experience 1 each field level or equivalent title

« Associate Professional

sampling/ gauging, equipment installations,
operations, troubleshooting; 2 - 4 years of
experience, no education restriction

specific to AOS

LEVEL Il
« Staff Professional

Supervises on-site tasks such as system
installations and operations, trouble shooting;
technical advisor,

5 - 7 years of experience, no education
restriction

2 - 4 years of direct experience
specific to AOS

None

FIELD SERVICES MANAGER
« Project Professional

Overall supervision of field services staff;
works with PMs and OMs on scheduling and
coordination; 7 - 9 years of experience, no
education restriction

4 - 6 years of direct experience
specific to AOS

1 each field manager or equivalent
title
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MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE

AND STAFFING REQUIREMENTS FOR ENVIRONMENTAL ASSESSMENT\ENVIRONMENTAL IMPACT STATEMENTS

PERSONNEL
CLASSIFICATION

MINIMUM QUALIFICATIONS,
RESPONSIBILITIES AND EDUCATION

ADDITIONAL DIRECT
EXPERIENCE

MINIMUM STAFFING
REQUIREMENTS

PROFESSIONAL PERSONNEL

LEVEL |
« Staff Professional

close supervision, routine tasks associated
with environmental Projects; 1 - 2 years of
experience; BS degree

1 - 2 years of direct experience
specific to AOS

None

LEVEL 1l
« Project Professional

collects and interprets data, report writing,
provides Project input; 2 - 4 years of
experience, BS degree

2 years of direct experience specific
to SOW

2 each comprised of either engineer,
geologist, hydrologist, environmental
scientist or equivalent title

LEVEL Il
 Senior Professional

limited supervision, independent field work,
oversees Levels | and I1; 4 - 6 years of
experience with BS degree or 1 - 2 years
experience with MS degree

2 - 4 years of direct experience
specific to AOS with BS degree in
related field or 1 - 2 years experience
specific to AOS with MS degree in
related field

1 each comprised of either engineer,
geologist, hydrologist, environmental
scientist or equivalent title

LEVEL IV
 Project Manager

manages Projects of moderate scope, prepares
cost estimates, supervises others; 6 - 8 years
experience with BS or registration (Arizona
R.G. or P.E.) or 3 - 4 years of experience with
MS degree

4 - 6 years of direct experience
specific to AOS with BS degree in
related field or registration (Arizona
R.G. or P.E.); 2 - 3 years of
experience specific to AOS with MS
degree

2 each Project manager or equivalent
title

LEVEL V
» Technical Advisor

senior technical leader for environmental
Projects; QA of Project Plans, report review;
MS degree in field or registration (Arizona
R.G. or P.E.) and 8 or more years of
experience

6 or more years of direct experience
specific to AOS

LEVEL VI
* Principal
« Senior Technical Director

recognized registered professional in area of
expertise, district/regional responsibility,
expert testimony; or Ph. D. and 12 or more
years of experience

8 or more years of direct experience
specific to AOS
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ALLSTATE SERVICES ENVIRONMENTAL INC., 3030 N CENTRAL AVENUE #409, PHOENIX, AZ 85012

P089502 / B0603374 / NIGP CODE, 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: X __YES NO

ACCEPT PROCUREMENT CARD: _ X YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _  YES _ X__ NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __ X YES NO

1.0 PRICING

3-3 Asbestos and Lead-Based Paint Assessment and Abatement

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $95 PER HOUR

1.2 Project Manager $75 PER HOUR

1.3 Project Engineer/Scientist $62 PER HOUR

1.4 Technician $55 PER HOUR

1.5 Clerical $40 PER HOUR

1.6 Laboratory Services 20 % OFF CURRENT PRICE LIST (MUST BE SUBMITTED

WITH ORGIANL PROPOSAL)

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Equipment Truck $50.00 $200.00 N/A Yes $0.35
2.2 Negative Air Machine $75.00 $350.00 N/A Yes N/A
2.3 Hepa Vacuum $50.00 $200.00 N/A Yes N/A
2.4 Generator $75.00 $350.00 N/A Yes N/A
2.5 Miscellaneous Hand Tools $25.00 $100.00 N/A Yes N/A
2.6 Visqueen $25/roll N/A N/A N/A N/A
3-6 Environmental Training
PERSONNEL CLASSIFICATION HOURLY RATE
1.1 Technical Director $95 PER HOUR
1.2 Project Manager $75 PER HOUR
1.3 Project Engineer/Scientist $62 PER HOUR
1.4 Technician $55 PER HOUR
1.5 Clerical $40 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE

2.1 Student Manuals $10.00 N/A N/A N/A N/A
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ALLSTATE SERVICES ENVIRONMENTAL INC., 3030 N CENTRAL AVENUE #409, PHOENIX, AZ 85012

Terms: NET 30

Vendor Number: W000003179 X

Telephone Number: 602/256-9110

Fax Number: 602/256-9603

Contact Person: Kathy-MeCleskey Daren Bryant

E-mail Address: kmecloskey@allstate-services.com aseiph@allstate-services.com
Company Web Site: www.allstate-services.com

Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008
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1405 WEST AUTO DRIVE, PHOENIX, AZ 85284
AMEC EARTH & ENVIRONMENTAL INC.,  3232WWIRGINIA-AVENUE PHOENPG-AZ 85009

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _X_ YES NO
ACCEPT PROCUREMENT CARD: YES _X__ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES X NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO

2.0 PRICING

3-1 Environmental Site Assessment and Investigation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $125 PER HOUR

1.2 Project Manager $95 PER HOUR

1.3 Project Engineer/Scientist $85 PER HOUR

1.4 Technician $65 PER HOUR

1.5 Clerical $50 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND

EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Do/Ph/Conductivity Meter ~ $25.00 $90.00 N/A Yes N/A

2.2 Stainless Steel Bailer $20.00 $75.00 N/A Yes N/A

2.3 Ground Penerating Radar ~ $550.00 $2,000.00 N/A Yes N/A
2.4 Peristaltic Pump $30.00 $80.00 N/A Yes N/A

2.5 Bladder Pump $40.00 $160.00

2.6 O/W Interface Probe $50.00 $150.00 N/A Yes N/A

2.7  GPS Unit $50.00 $150.00 N/A Yes N/A

2.8  Decon Equipment $45.00 $125.00 N/A Yes N/A

Environmental Sampling

2.9 Kit/Hand Auger $50.00 $180.00 N/A Yes N/A
210 ID $125.00 $500.00 N/A Yes N/A
211 FID $100.00 $400.00 N/A Yes N/A
2.12  Grundfos Pump/2" $80.00 $300.00 N/A Yes N/A
2.13 Water Level Indicator $30.00 $100.00 N/A Yes N/A
2.14 Generator $65.00 $275.00 N/A No N/A
2.15 GCI/O2 Meter $40.00 $170.00 N/A Yes N/A
2.16 Truck/Vehicle $75.00 $300.00 N/A Yes N/A
2.17 Digital Camera $30.00 $112.00 N/A Yes N/A

3.0 ESCALATION SCHEDULE

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase

3.1  2nd Year Period
3.2  3rd Year Period
3.3  4th Year Period
3.4  5th Year Period

O | o |
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1405 WEST AUTO DRIVE, PHOENIX, AZ 85284
3232 W VARGINIA-AVENUE PHOENDG-AZ 85009

3-2

Remediation

PERSONNEL CLASSIFICATION

HOURLY RATE

1.1  Technical Director $125 PER HOUR
1.2 Project Manager $95 PERHOUR
1.3 Project Engineer/Scientist $85 PER HOUR
1.4  Technician $65 PER HOUR
1.5 Clerical $50 PER HOUR
2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR
PRICE PRICE PRICE LEASED
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO
2.1  Do/Ph/Conductivity Meter ~ $25.00 $90.00 N/A Yes
2.2 Stainless Steel Bailer $20.00 $75.00 N/A Yes
2.3 Ground Penerating Radar ~ $550.00 $2,000.00 N/A Yes
2.4 Peristaltic Pump $30.00 $80.00 N/A Yes
2.5 Bladder Pump $40.00 $160.00
2.6 O/W Interface Probe $50.00 $150.00 N/A Yes
2.7  GPS Unit $50.00 $150.00 N/A Yes
2.8  Decon Equipment $45.00 $125.00 N/A Yes
Environmental Sampling
2.9 Kit/Hand Auger $50.00 $180.00 N/A Yes
2.10 PID $125.00 $500.00 N/A Yes
2.11 FID $100.00 $400.00 N/A Yes
2.12  Grundfos Pump/2" $80.00 $300.00 N/A Yes
2.13 Water Level Indicator $30.00 $100.00 N/A Yes
2.14 Generator $65.00 $275.00 N/A No
2.15 GCIl/02 Meter $40.00 $170.00 N/A Yes
2.16 Truck/Vehicle $75.00 $300.00 N/A Yes
2.17 Digital Camera $30.00 $112.00 N/A Yes
3.0 ESCALATION SCHEDULE
3.1  2nd Year Period 2 % Maximum Increase
3.2 3rd Year Period 5 % Maximum Increase
3.3  4th Year Period 7 % Maximum Increase
3.4  5th Year Period 9 % Maximum Increase
3-3 Asbestos and Lead-Based Paint Assessment and Abatement

PERSONNEL CLASSIFICATION

11
1.2
1.3
14
15

Technical Director

Project Manager

Project Engineer/Scientist
Technician

Clerical

HOURLY RATE

$125
$95
$85
$65
$50

PER HOUR
PER HOUR
PER HOUR
PER HOUR
PER HOUR

COST PER
MILE TO AND

FROM SITE

N/A
N/A
N/A
N/A

N/A
N/A
N/A

N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
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1405 WEST AUTO DRIVE, PHOENIX, AZ 85284
AMEC EARTH & ENVIRONMENTAL INC.,  3232WWIRGINIA-AVENUE PHOENPG-AZ 85009

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Air Monitoring Pump & Filters$25.00 $125.00 $275.00 Yes N/A
2.2 Truck Vehicle $65.00 $245.00 N/A Yes N/A
2.3 Digital Camera $30.00 $112.00 N/A Yes N/A

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 2 % Maximum Increase
3.2 3rd Year Period 5 % Maximum Increase
7
9

3.3 4th Year Period % Maximum Increase
3.4 5th Year Period % Maximum Increase

3-4 Environmental Engineering Services

PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $125 PER HOUR
1.2 Project Manager $95 PER HOUR
1.3 Project Engineer/Scientist $85 PER HOUR
1.4  Technician $65 PER HOUR
1.5 Clerical $50 PER HOUR

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 2 % Maximum Increase

3.2 3rd Year Period 5 % Maximum Increase

3.3 4th Year Period 7 % Maximum Increase

3.4 5th Year Period 9 % Maximum Increase

3-5 Industrial Hygiene/Indoor Air Quality Laboratory Services
PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $125 PER HOUR
1.2 Project Manager $95 PER HOUR
1.3 Project Engineer/Scientist $85 PER HOUR
1.4  Technician $65 PER HOUR
1.5 Clerical $50 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Truck Vehicle $65.00 $245.00 N/A Yes N/A
2.2  Digital Camera $30.00 $112.00 N/A Yes N/A
Single Stage Microbial
2.3 Sampler $65.00 $325.00 N/A Yes N/A
2.4 High Volume Pump $50.00 $250.00 N/A Yes N/A
2.5 Bio-Hazard Pump $150.00 $500.00 N/A No N/A
2.6 Microbial Inspection Kit $150.00 $450.00 N/A Yes N/A
2.7 Wall Check Kit $40.00 $300.00 N/A Yes N/A
2.8 HEPA Vacuum $40.00 $150.00 N/A Yes N/A

2.9  Reference the attached "Industrial Hygiene/Indoor Air Quality Laboratory Services Price List" at the end of this
section.
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1405 WEST AUTO DRIVE, PHOENIX, AZ 85284
AMEC EARTH & ENVIRONMENTAL INC.,  3232WWIRGINIA-AVENUE PHOENPG-AZ 85009

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 2 % Maximum Increase
3.2 3rd Year Period 5 % Maximum Increase
7
9

3.3 4th Year Period % Maximum Increase
3.4 5th Year Period % Maximum Increase

3-8 Laboratory and Analytical Services

PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $125 PER HOUR
1.2 Project Manager $95 PER HOUR
1.3 Project Engineer/Scientist $85 PER HOUR
1.4  Technician $65 PER HOUR
1.5 Clerical $50 PER HOUR

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 2 % Maximum Increase

3.2 3rd Year Period 5 % Maximum Increase

3.3 4th Year Period 7 % Maximum Increase

3.4 5th Year Period 9 % Maximum Increase

3-11 Environmental Assessments/Environmental Impact Statements
PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $125 PER HOUR
1.2 Project Manager $ 95 PER HOUR
1.3 Project Engineer/Scientist $ 85 PER HOUR
1.4  Technician $ 65 PER HOUR
1.5 Clerical $ 50 PER HOUR

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 2 % Maximum Increase

3.2 3rd Year Period 5 % Maximum Increase

3.3 4th Year Period 7 % Maximum Increase

3.4 5th Year Period 9 % Maximum Increase

Terms: NET 30

Vendor Number: W000001853 X

Telephone Number: 602/272-6848 480/940-2320

Fax Number: 602/272-7239 480/785-0970

Contact Person: Julianne Hamilton/Kent- Adams Karen Peters
E-mail Address: jhamilton@agraus-com karen.peters@amec.com
Company Web Site: WWW.amec.com

Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

THE ASBESTOS INSTITUTE, 8102 N 23%° AVE SUITE #A, PHOENIX, AZ 85021

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _X_ YES _  NO

ACCEPT PROCUREMENTCARD: _ X YES _ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _ YES __ NO _ X_ % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X _YES __ NO

3-6 Environmental Training

ENVIRONMENTAL TRAINING PRICE SCHEDULE

COURSE NAME Cost per Person
AHERA Building Inspector 360.00
AHERA Management Planner 240.00
AHERA Contractor/Supervisor 625.00
AHERA Worker 425.00
AHERA Refreshers - 1 Day 110.00
AHERA Inspector Refresher 55.00
40 Hour Hazmat 650.00
8 Hour Hazmat Refresher 135.00
Operations and Maintenance 210.00
2 Hour Asbestos Awareness 50.00
Lead Inspector 405.00
Lead Risk Assessor 270.00
Lead Supervisor 540.00
Lead Worker 350.00
Lead Refreshers 175.00
Respirator Training/Fit Testing 20.00

(no charge when included with any course)

Terms: NET 30

Vendor Number: W000003149 X

Telephone Number: 602/864-6564

Fax Number: 602/864-7760

Contact Person: Witiam-F—Cavress Kim Junkins
E-mail Address: bill@laiinfo.com kim@taiinfo.com
Company Web Site: www.taiinfo.com

Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

BRYAN A STIRRAT & ASSOCIATES INC, 1422 N 44™ STREET SUITE #109, PHOENIX, AZ 85008

P089502 / B0603374 / NIGP CODE 91843
WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: _ X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ___ X__ YES NO__ 2. % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES NO

3-1 Environmental Site Assessment & Investigation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $128 125 PER HOUR
1.2 Project Manager $ 9391 PERHOUR
1.3 Project Engineer/Scientist $ 78 76 PER HOUR
1.4  Technician $ 61 60 PERHOUR
15 Clerical $ 41 40 PER HOUR

1.6  Laboratory Services 30 % OFF CURRENT PRICE LIST (MUST BE

SUBMITTED WITH ORGINAL PROPOSAL)

2.0 EQUIPMENT PRICING SCHEDULE

OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Field Vehicle $ 48 $200 $700 Yes
2.2 PID (OVM 850B) $120 $350 $900 Yes
2.3 FID (OVA 128) $120 $350 $900 Yes
2.4 PH/Conductivity/Temp Meter$ 20 $ 80 $150 Yes
2.5  Liquid Level Sounder $ 30 $120 $200 Yes
2.6 Turbidity Meter $ 25 $100 $200 Yes
3.0 ESCALATION SCHEDULE
3.1  2nd Year Period 3 % Maximum Increase
3.2 3rd Year Period 3 % Maximum Increase
3.3  4th Year Period 3 % Maximum Increase
3.4  5th Year Period 3 % Maximum Increase
3-2 Remediation
PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $128425 PER HOUR
1.2 Project Manager $ 9391 PERHOUR
1.3 Project Engineer/Scientist $ 78 76 PER HOUR
1.4  Technician $ 61 60 PERHOUR
1.5 Clerical $ 41 40 PERHOUR
1.6 Laboratory Services 30 % OFF CURRENT PRICE LIST (MUST BE SUBMITTED WITH

ORGINAL PROPOSAL)



SERIAL 03025-RFP

BRYAN A STIRRAT & ASSOCIATES INC, 1422 N 44™ STREET SUITE #109, PHOENIX, AZ 85008

2.0 EQUIPMENT PRICING SCHEDULE

OVNER OR

PRICE PRICE PRICE LEASED
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO
2.1  Field Vehicle $ 48 $200 $700 Yes
2.2 PID (OVM 850B) $120 $350 $900 Yes
2.3 FID (OVA 128) $120 $350 $900 Yes
2.4 PH/Conductivity/Temp Meter$ 20 $ 80 $150 Yes
2.5  Liquid Level Sounder $ 30 $120 $200 Yes
2.6 Turbidity Meter $ 25 $100 $200 Yes
3.0 ESCALATION SCHEDULE
3.1  2nd Year Period 3 % Maximum Increase
3.2 3rd Year Period 3 % Maximum Increase
3.3 4th Year Period 3 % Maximum Increase
3.4  5th Year Period 3 % Maximum Increase

Terms:

Vendor Number:
Telephone Number:
Fax Number:

Contact Person:

E-mail Address:
Company Web Site:
Certificates of Insurance

Contract Period:

NET 30

W000001447 X

602/267-0336

602/267-0446

tra-Snyder Keith Johnson
rhaver@bas-com kjohnson@bas.com

Www.bas.com
Required

To cover the period ending NOVEMBER 30, 2008

COST PER
MILE TO AND

FROM SITE



SERIAL 03025-RFP

CAMP DRESSER & MCKEE INC. SBM , 4201 N 24™ STREET SUITE 205, PHOENIX, AZ 85016

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES __
ACCEPT PROCUREMENT CARD: __ YES ___X__NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _X__YES __ NO

3-2

Remediation

PERSONNEL CLASSIFICATION

11
1.2
13
14
15
1.6

Technical Director

Project Manager

Project Engineer/Scientist
Technician

Clerical

Laboratory Services

2.0 EQUIPMENT PRICING SCHEDULE

OVNER OR

PRICE PRICE PRICE LEASED
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO
2.1  Company Vehicle Yes
2.2 FID, Org. Vapor Analy. $80.00 $229.00 $810.00 Yes
2.3  LEL/Oxygen/H2S/CO $50.00 $120.00 $235.00 Yes
2.4 PID, Org. vapor Mon. $60.00 $160.00 $480.00 Yes
2.5 Camera, Digital $25.00 $ 50.00 $125.00 Yes
2.6 Cell Phone s/service $ 6.00 $ 30.00 $120.00 Yes
2.7  Auto level (laser) $10.00 $ 50.00 $137.50 Yes
2.8  pH/Temp/Cond. Meter $20.00 $ 55.00 $182.00 Yes
2.9 O/W Interface Probe $52.00 $144.00 $532.00 Yes

NO

HOURLY RATE

$155
$120
$ 80
$ 60
$ 40

PER HOUR
PER HOUR
PER HOUR
PER HOUR
PER HOUR

% REBATE

15 % OFF CURRENT PRICE LIST (MUST BE SUBMITTED

WITH ORGINAL PROPOSAL)

Other equipment priced per Project Offer

3.0 ESCALATION SCHEDULE

3.1
3.2
3.3
3.4

3-4

2nd Year Period 3.0
3rd Year Period 3.0
4th Year Period 3.5
5th Year Period 35

Environmental Engineering Services

PERSONNEL CLASSIFICATION

11
1.2
13
14
15

Technical Director

Project Manager

Project Engineer/Scientist
Technician

Clerical

1.6 Laboratory Services

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase

HOURLY RATE

$155
$120
$ 80
$ 60
$ 40

PER HOUR
PER HOUR
PER HOUR
PER HOUR
PER HOUR

COST PER

MILE TO AND
FROM SITE

$0.36

15 % OFF CURRENT PRICE LIST (MUST BE
SUBMITTED WITH ORGINAL PROPOSAL)



SERIAL 03025-RFP

CAMP DRESSER & MCKEE INC. SBM , 4201 N 24™ STREET SUITE 205, PHOENIX, AZ 85016

2.0 EQUIPMENT PRICING SCHEDULE

EQUIPMENT NAME

2.1
2.2
2.3
24
2.5
2.6
2.7
2.8
2.9

Company Vehicle

FID, Org. Vapor Analy.
LEL/Oxygen/H2S/CO
PID, Org. vapor Mon.
Camera, Digital

Cell Phone s/service
Auto level (laser)
pH/Temp/Cond. Meter
O/W Interface Probe

3.0 ESCALATION SCHEDULE

3.1
3.2
3.3
3.4

2nd Year Period
3rd Year Period
4th Year Period
5th Year Period

Terms:

Vendor Number:

Telephone Number:

Fax Number:

Contact Person:

E-mail Address:

Company Web Site:

Certificates of Insurance

Contract Period:

OVNER OR
PRICE PRICE PRICE LEASED
PER DAY PER WEEK PER MONTH YES/NO
Yes
$80.00 $229.00 $810.00 Yes
$50.00 $120.00 $235.00 Yes
$60.00 $160.00 $480.00 Yes
$25.00 $ 50.00 $125.00 Yes
$ 6.00 $ 30.00 $120.00 Yes
$10.00 $ 50.00 $137.50 Yes
$20.00 $ 55.00 $182.00 Yes
$52.00 $144.00 $532.00 Yes
3.0 % Maximum Increase
3.0 % Maximum Increase
35 % Maximum Increase
35 % Maximum Increase
NET 45
W000005061 X

Other equipment priced per Project Offer

602/956-4500

602/956-4703

Paul-Karas/-Raymend-Sadewski Marlene Mckenzie

karaspa@ecdm-com mckenziemm@cdm.com

www.cdm.com

Required

To cover the period ending NOVEMBER 30, 2008

COST PER
MILE TO AND

FROM SITE

$0.36



SERIAL 03025-RFP

CIRCADIAN ENVIROCON, 835 W WARNER ROAD #101-443, GILBERT, AZ 85233

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: YES _X___NO
ACCEPT PROCUREMENT CARD: YES _X__ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES__X__NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO

3-3 Asbestos and Lead-Based Paint Assessment and Abatement

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $60.00 PER HOUR

1.2 Project Manager $45.50 PER HOUR

1.3 Project Engineer/Scientist $32.80 PER HOUR

1.4  Technician $23.50 PER HOUR

1.5 Clerical $14.50 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Negative Air Machine 20 100 350 YES .30 cents
2.2 HEPA Vacuum 30 150 400 YES .30 cents
2.3  PAPR Respirators 7 35 150 YES No Charge
2.4  Generator 85 325 975 YES .30 cents
2.5  Waste Dumpster 15 75 325 NO .30 cents
2.6  Floor Buffer 38 150 440 YES .30 cents
2.7  Shower Unit 10 50 200 YES .30 cents
2.8  Water Filtration Unit 15 75 300 YES .30 cents

3.0 ESCALATION SCHEDULE

3.1  2nd Year Period 0 % Maximum Increase
3.2  3rd Year Period 2 % Maximum Increase
3.3  4th Year Period 0 % Maximum Increase
3.4  5th Year Period 2 % Maximum Increase



CIRCADIAN ENVIROCON, 835 W WARNER ROAD #101-443, GILBERT, AZ 85233

Terms:

Vendor Number:
Telephone Number:
Fax Number:

Contact Person:

E-mail Address:
Certificates of Insurance

Contract Period:

2% 10 DAYS NET 30
W000005192 X
602/579-8616 480/813-8616
480/813-8617

David Smith

circadian@cox.net

Required

To cover the period ending NOVEMBER 30, 2008

SERIAL 03025-RFP



SERIAL 03025-RFP

EMC LABS INC, 9830 S 51°T ST SUITE B109, PHOENIX, AZ 85044

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X _ YES NO

ACCEPT PROCUREMENT CARD: __ X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X___NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __ X YES NO

3-8 Laboratory and Analytical Services

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $125.00 PER HOUR

1.2 Project Manager $ 50.00 PERHOUR

1.3 Project Engineer/Scientist $ 50.00 PER HOUR

1.4 Technician $ 40.00 PERHOUR

1.5 Clerical $ 25.00 PER HOUR

1.6  Laboratory Services 10 % OFF CURRENT PRICE LIST (MUST BE

SUBMITTED WITH ORGINAL PROPOSAL)

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 2.0 % Maximum Increase
3.2 3rd Year Period 2.0 % Maximum Increase
3.3 4th Year Period 2.0 % Maximum Increase
3.4  5th Year Period 2.0 % Maximum Increase
Terms: NET 30

Vendor Number: W000004845 X
Telephone Number: 480/940-5294

Fax Number: 480/893-1726
Contact Person: Kurt Kettler

E-mail Address: kkettler@earthlink-net emclabs@emclabs.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

ENVIRONMENTAL ENGINEERING CONSULTANTS INC (EEC), 3003 N CENTRAL AVENUE STE #600,
PHOENIX, AZ 85012-2905

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: X __ YES NO

ACCEPT PROCUREMENT CARD: YES X __ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __ X YES NO

3-1 Environmental Site Assessment and Investigation

3-2 Remediation

3-11 Environmental Assessment/Environmental Impact Statement

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $115.00 PER HOUR

1.2 Project Manager $ 90.00 PERHOUR

1.3 Project Engineer/Scientist $ 75.00 PERHOUR

1.4  Technician $ 60.00 PERHOUR

1.5 Clerical $ 40.00 PERHOUR

1.6 Laboratory Services 10 % OFF CURRENT PRICE LIST (MUST BE SUBMITTED

WITH ORGINAL PROPOSAL)

Terms: NET 30

Vendor Number: W000002805 X

Telephone Number: 602/248-7702

Fax Number: 602/248-7851

Contact Person: Micheal-Murray-Christy Sipos

E-mail Address: mmurray-@eectuc.com csipos@eecphx.com
Company Web Site: www.eec-info.com

Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

ENVIRONMENTAL RESPONSE INC, 2202 W MEDTRONIC WAY STE 108, TEMPE, AZ 85251
820 W EFAIRMONT DR TEMPE -AZ85282-3313

P089502 / B0603374 / NIGP CODE 91843
WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: ___ X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _ X__ YES NO_1 % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO
3-7 Waste Disposal

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $ N/A PER HOUR
1.2 Project Manager $ 65.00 PERHOUR
1.3 Project Engineer/Scientist $ 65.00 PERHOUR
1.4  Technician $ 37.00 PER HOUR
1.5 Clerical $ 30.00 PERHOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND

EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  1-ton stakebed $65.00 $260.00 $780.00 YES $0.39
2.2 5-ton stakebed $120.00 $480.00 $1,440.00 YES $0.59
2.3 Roll-off bin truck $225.00 $900.00 $2,700.00 YES $4.59
2.4 Roll-off bin, 20 cy $7.00 $42.00 $155.00 YES $0.00
2.5 Dump truck, 7 cy $200.00 $800.00 $2,400.00 YES $3.59
2.6  Backhoe, CAT 416 $280.00 $1,120.00 $3,360.00 YES $4.00
2.7  Excavator, CAT 320 $520.00 $2,080.00 $6,240.00 YES $4.89
2.8  Loader, CAT 938 $384.00 $1,536.00 $4,608.00 YES $4.25
2.9  Tractor + Lowboy $320.00 $1,280.00 $3,840.00 YES $4.00

*** Does not include Driver
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 3 % Maximum Increase
3.2 3rd Year Period 6 % Maximum Increase
3.3 4th Year Period 9 % Maximum Increase
3.4 5th Year Period 12 % Maximum Increase

*** Assumed not cummulative



SERIAL 03025-RFP

ENVIRONMENTAL RESPONSE INC, 2202 W MEDTRONIC WAY STE 108, TEMPE, AZ 85251
820 W EFAIRMONT DR TEMPE -AZ85282-3313

Terms: NET 30

Vendor Number: W000003984 X

Telephone Number: 480/967-2802

Fax Number: 480/967-2735

Contact Person: Greg Laney

E-mail Address: glaney@spraysystemseri.com
Company Web Site: WWW.spraysystemseri.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

ENVIRONOMICS, 7600 N 16™ ST, STE 110, PHOENIX, AZ 85383

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X___ YES NO
ACCEPT PROCUREMENT CARD: YES _X___NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES X __ NO
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO

3-3 Asbestos & Lead Based Paint Assessment

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $ 85.00 PERHOUR

1.2 Project Manager $ 75.00 PERHOUR

1.3 Project Engineer/Scientist $ 65.00 PERHOUR

1.4  Technician $ 50.00 PERHOUR

1.5  Clerical $ 20.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE

OVNER OR COST PER

% REBATE

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Niton XRF $ 1.00/test, Minimum $75.00/day Yes
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 2 % Maximum Increase
3.2 3rd Year Period 2 % Maximum Increase
3.3 4th Year Period 2 % Maximum Increase
3.4  5th Year Period 2 % Maximum Increase
3-5 Industrial Hygiene/Indoor Air Quality Services
PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $ 95.00 PERHOUR
1.2 Project Manager $ 75.00 PERHOUR
1.3 Project Engineer/Scientist $ 65.00 PER HOUR
1.4  Technician $ 50.00 PERHOUR
1.5 Clerical $ 20.00 PERHOUR

2.0 EQUIPMENT PRICING SCHEDULE

OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Sound level meter 225 475 X
2.2 Audio Dos/meters 750 1750 X
2.3 Gieger counter 40 60 175 X
2.4  Velometer 30 100 500 X
2.5 Direct reading met 60 250 750 X



ENVIRONOMICS, 7600 N 16™ ST, STE 110, PHOENIX, AZ 85383

SOUTHWEST LLC3221 N-16"-ST#106 PHOENIX-AZ 85016

3.0 ESCALATION SCHEDULE

31
3.2
3.3
3.4

2nd Year Period
3rd Year Period
4th Year Period
5th Year Period

Terms:

Vendor Number:

Telephone Number:

Fax Number:

Contact Person:

E-mail Address:

Certificates of Insurance

Contract Period:

NN NN

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase
NET 60
W000004478 X
602/266-8288
602/266-9355
Andrew JOlcott Russell Nassof

aolcott@environemicsbiz rnassof@environomics.net

Required

To cover the period ending NOVEMBER 30, 2008

SERIAL 03025-RFP



SERIAL 03025-RFP

FM GROUP INC, 2944 N 44™ STREET SUITE #150, PHOENIX, AZ 85018

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _X_ YES NO

ACCEPT PROCUREMENT CARD: YES _ X__NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X___NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO

3-3 Asbestos & Lead Based Paint Assessment

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $ 95.00 PERHOUR

1.2 Project Manager $ 85.00 PERHOUR

1.3 Project Engineer/Scientist $ 75.00 PER HOUR

1.4  Technician $ 50.00 PERHOUR

1.5 Clerical $ 40.00 PER HOUR

1.6  Laboratory Services 10 % OFF CURRENT PRICE LIST (MUST BE

SUBMITTED WITH ORGIANL PROPOSAL)

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 2 % Maximum Increase
3.2 3rd Year Period 2 % Maximum Increase
3.3 4th Year Period 2 % Maximum Increase

3.4  5th Year Period 2 % Maximum Increase
Terms: NET 30

Vendor Number: W000003418 X

Telephone Number: 602/277-7877

Fax Number: 602/277-8288

Contact Person: MichaelFries Shelley Chalmers
E-mail Address: mtfries@fmgroup-pet schalmers@fmgroup.net
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49™ L ANE, GLENDALE, AZ 85302

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _X__ YES NO

ACCEPT PROCUREMENT CARD: _ X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES NO X__ % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO

3-1 Environmental Site Assessment & Investigation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $105.00 PER HOUR

1.2 Project Manager $ 85.00 PERHOUR

1.3 Project Engineer/Scientist $ 70.00 PER HOUR

1.4  Technician $ 55.00 PERHOUR

1.5 Clerical $ 38.00 PERHOUR

1.6 Laboratory Services 5 % OFF for > $500.00 CURRENT PRICE LIST (MUST BE

SUBMITTED WITH ORGIANL PROPOSAL)

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
Mileage $0.345
Per Diem $30.00 $120.00 $ 450.00
Reproduction (black and white) $0.15 per page
Reproduction (color) (8-1/2 x 11) $ 1.00 per page
Reproduction (color) (11 x 17) $ 2.00 per page
Health and Safety Equipment
H&S Level A (per person) $150.00 $600.00 $2,000.00
H&S Level B (per person) $100.00 $500.00 $1,500.00
H&S Level C (per person) $60.00 $300.00 $1,000.00
H&S Level D (per person) $30.00 $150.00 $500.00
H&S Safety Kit $30.00 $150.00 $500.00
HNU PID $100.00 $300.00 $1,000.00
Century 128 FID $120.00 $360.00 $1,540.00
Explosimeter $50.00 $200.00 $800.00
Air Sampler $25.00 $100.00 $350.00
Radiation Detector $45.00 $180.00 $ 750.00
Radon Meter $50.00 $200.00 $800.00
Barrier Equipment (cost + 10%0)
Decontamination Kit $25.00 $100.00 $350.00
Steam Cleaner $150.00 $600.00 $2,000.00
Generator (3 KW) $55.00 $225.00 $900.00
Shallow Soil Sampling Kit $80.00 $350.00 $1,300
55-Gallon Drum $ 55.00 each
Hand Auger/Soil Sampler $ 40.00 $160.00 $ 750.00
Brass Soil Sampling Liners $6.00 each
Stainless Steel Liners $ 10.00 each

GW - Bailer Unit $80.00 $350.00 $1,300



FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49™ L ANE, GLENDALE, AZ 85302

GW - Pump Unit (5 gpm max)
Conductivity/pH/Temp Meter
Electric Water Level Indicator

PVC Purging Bailer

Teflon Sampling Bailer
Polyethylene Disposable Bailer

Stainless Steel Bailer

Peristaltic Pump 1.5" diam
Peristaltic Pump 2.5" diam
Compressed Gas, Regulator Hose
Tripod, Winch, Harness Assembly
Polypropylene Support Cord

Poly Sheeting (6 mil)
Survey Level and Rod

Air Compressor (100-300 cfm)
Soil Vapor Extraction Equip

Metallic Line Locator
Video Equipment
Digital Camera

GPS Unit

Caution Tape

Personal Air Pump (Low Volume)
High Volume Air Pumps

HEPA Vac (small system)
Asbestos/Fungal Surveys
Medium Sampling Containers

Decontamination Kit

Air Sampling Equipment
PPE/Level C (per person)
Asbestos Removal Observation
Air Sampling Containers

H&S Kit

Air Sampling Equipment
PPE/Level C (per person)
Asbestos Removal Activities
Air Sampling Equipment

Poly Sheeting (6 mil)
55-Gallon Drum

Tape/Wetting Agents/Sprayers
HEPA Vac (small system)
Other Equipment (cost + 10%0)

3.0 ESCALATION SCHEDULE

3.1
3.2
3.3
3.4

2nd Year Period
3rd Year Period
4th Year Period
5th Year Period

$65.00
$30.00
$35.00
$10.00
$10.00

$ 5.00
$35.00
$35.00
$50.00
$30.00

$50.00
$150.00
$500.00
$40.00
$50.00
$25.00
$25.00

$27.50
$27.50
$20.00

$25.00
$27.50
$ 60.00

$30.00
$27.50
$ 60.00

$27.50

$25-200
$20.00

wWwww

$260.00
$ 150.00
$75.00
$40.00
$40.00

$20.00
$85.00
$85.00
$150.00
$90.00

$200.00
$600.00
$2,000.00
$160.00
$200.00
$100.00
$100.00

$55.00
$55.00
$75.00

$100.00
$55.00
$250.00

$125.00
$55.00
$300.00

$55.00

$100-1,000
$75.00

$1,100.00
$500.00
$300.00
$150.00
$ 150.00

$75.00

$ 350.00
$350.00
$ 600.00
$ 350.00

$ 750.00
$2,250.00
$9,000.00
$750.00
$800.00
$400.00
$400.00

$200.00
$200.00
$ 150.00

$400.00
$200.00
$ 1,000.00

$500.00
$200.00
$ 1,000.00

$200.00

$400-4,000
$ 300.00

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase

SERIAL 03025-RFP

$10.00 each

$ 0.75 per foot
$50.00 per roll

$ 15.00 per roll

$8.00 each

$ 8.00 each

$50.00 per roll
$ 55.00 each



SERIAL 03025-RFP

FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49™ L ANE, GLENDALE, AZ 85302

3-2 Remediation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $105.00 PER HOUR

1.2 Project Manager $ 85.00 PERHOUR

1.3 Project Engineer/Scientist $ 70.00 PER HOUR

1.4  Technician $ 55.00 PER HOUR

1.5  Clerical $ 38.00 PERHOUR

1.6 Laboratory Services 5 % OFF for > $500.00 CURRENT PRICE LIST (MUST BE

SUBMITTED WITH ORGIANL PROPOSAL)

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
Mileage $0.345
Per Diem $30.00 $120.00 $ 450.00
Reproduction (black and white) $0.15 per page
Reproduction (color) (8-1/2 x 11) $ 1.00 per page
Reproduction (color) (11 x 17) $ 2.00 per page
Health and Safety Equipment
H&S Level A (per person) $150.00 $600.00 $2,000.00
H&S Level B (per person) $100.00 $500.00 $1,500.00
H&S Level C (per person) $60.00 $300.00 $1,000.00
H&S Level D (per person) $30.00 $150.00 $500.00
H&S Safety Kit $30.00 $150.00 $500.00
HNU PID $100.00 $300.00 $1,000.00
Century 128 FID $120.00 $360.00 $1,540.00
Explosimeter $50.00 $200.00 $800.00
Air Sampler $25.00 $100.00 $350.00
Radiation Detector $45.00 $180.00 $ 750.00
Radon Meter $50.00 $200.00 $800.00
Barrier Equipment (cost + 10%0)
Decontamination Kit $25.00 $100.00 $350.00
Steam Cleaner $150.00 $600.00 $2,000.00
Generator (3 KW) $55.00 $225.00 $900.00
Shallow Soil Sampling Kit $80.00 $350.00 $1,300
55-Gallon Drum $ 55.00 each
Hand Auger/Soil Sampler $ 40.00 $160.00 $ 750.00
Brass Soil Sampling Liners $6.00 each
Stainless Steel Liners $10.00 each
GW - Bailer Unit $80.00 $350.00 $1,300
GW - Pump Unit (5 gpm max) $ 65.00 $260.00 $1,100.00
Conductivity/pH/Temp Meter $30.00 $ 150.00 $500.00
Electric Water Level Indicator $35.00 $75.00 $300.00
PVC Purging Bailer $10.00 $40.00 $150.00
Teflon Sampling Bailer $10.00 $40.00 $ 150.00
Polyethylene Disposable Bailer $10.00 each
Stainless Steel Bailer $ 5.00 $20.00 $75.00
Peristaltic Pump 1.5" diam $35.00 $85.00 $ 350.00
Peristaltic Pump 2.5" diam $35.00 $85.00 $ 350.00
Compressed Gas, Regulator Hose ~ $50.00 $150.00 $ 600.00
Tripod, Winch, Harness Assembly $ 30.00 $90.00 $ 350.00

Polypropylene Support Cord $ 0.75 per foot



FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49™ L ANE, GLENDALE, AZ 85302

Poly Sheeting (6 mil)

Survey Level and

Rod $50.00

Air Compressor (100-300 cfm) $150.00
Soil Vapor Extraction Equip $500.00
Metallic Line Locator $40.00
Video Equipment $50.00
Digital Camera $25.00
GPS Unit $25.00

Caution Tape

Personal Air Pump (Low Volume) $27.50

High Volume Air Pumps $27.50
HEPA Vac (small system) $20.00
Asbestos/Fungal Surveys

Medium Sampling Containers

Decontamination

Kit $25.00

Air Sampling Equipment $27.50

PPE/Level C (per

person) $60.00

Asbestos Removal Observation
Air Sampling Containers

H&S Kit $30.00
Air Sampling Equipment $27.50
PPE/Level C (per person) $ 60.00

Asbestos Removal Activities
Air Sampling Equipment $27.50
Poly Sheeting (6 mil)

55-Gallon Drum

Tape/Wetting Agents/Sprayers $25-200

HEPA Vac (small system) $20.00
Other Equipment (cost + 10%0)

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 3

3.2 3rd Year Period 3

3.3 4th Year Period 3

3.4 5th Year Period 3

3-4

$200.00
$600.00
$2,000.00
$160.00
$200.00
$100.00
$100.00

$55.00
$55.00
$75.00

$100.00
$55.00
$250.00

$125.00
$55.00
$300.00

$55.00

$100-1,000
$75.00

$ 750.00
$2,250.00
$9,000.00
$750.00
$800.00
$400.00
$400.00

$200.00
$200.00
$ 150.00

$400.00
$200.00
$ 1,000.00

$500.00
$200.00
$1,000.00

$200.00

$400-4,000
$ 300.00

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase

Environmental Engineering, Management & Compliance Services

PERSONNEL CLASSIFICATION

1.1 Technical Director

1.2 Project Manager

1.3 Project Engineer/Scientist
1.4 Technician

15 Clerical

1.6  Laboratory Services

HOURLY RATE

$105.00 PER HOUR
$ 85.00 PERHOUR
$ 70.00 PERHOUR
$ 55.00 PERHOUR
$ 38.00 PERHOUR
% OFF for > $500.00 CURRENT PRICE LIST (MUST BE
SUBMITTED WITH ORGIANL PROPOSAL)

SERIAL 03025-RFP

$50.00 per roll

$ 15.00 per roll

$8.00 each

$ 8.00 each

$50.00 per roll
$ 55.00 each



SERIAL 03025-RFP

FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49™ L ANE, GLENDALE, AZ 85302

2.0 EQUIPMENT PRICING SCHEDULE

OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
Mileage $0.345
Per Diem $30.00 $120.00 $450.00
Reproduction (black and white) $0.15 per page
Reproduction (color) (8-1/2 x 11) $ 1.00 per page
Reproduction (color) (11 x 17) $ 2.00 per page
Health and Safety Equipment
H&S Level A (per person) $150.00 $600.00 $2,000.00
H&S Level B (per person) $100.00 $500.00 $1,500.00
H&S Level C (per person) $60.00 $300.00 $1,000.00
H&S Level D (per person) $30.00 $150.00 $500.00
H&S Safety Kit $30.00 $150.00 $500.00
HNU PID $100.00 $300.00 $1,000.00
Century 128 FID $120.00 $360.00 $1,540.00
Explosimeter $50.00 $200.00 $800.00
Air Sampler $25.00 $100.00 $350.00
Radiation Detector $ 45.00 $180.00 $750.00
Radon Meter $50.00 $200.00 $800.00
Barrier Equipment (cost + 10%0)
Video Equipment $50.00 $200.00 $800.00
Digital Camera $25.00 $100.00 $400.00
GPS Unit $25.00 $100.00 $400.00
Caution Tape $ 15.00 per roll
Personal Air Pump (Low Volume) $27.50 $55.00 $200.00
High Volume Air Pumps $27.50 $55.00 $200.00
HEPA Vac (small system) $20.00 $75.00 $ 150.00
Other Equipment (cost + 10%0)
3.0 ESCALATION SCHEDULE
3.1  2nd Year Period 3 % Maximum Increase
3.2 3rd Year Period 3 % Maximum Increase
3.3 4th Year Period 3 % Maximum Increase
3.4 5th Year Period 3 % Maximum Increase
3-11 Environmental Assessments/Environmental Impact Statements
PERSONNEL CLASSIFICATION HOURLY RATE
1.1 Technical Director $105.00 PER HOUR
1.2 Project Manager $ 85.00 PERHOUR
1.3 Project Engineer/Scientist $ 70.00 PER HOUR
1.4  Technician $ 55.00 PERHOUR
1.5 Clerical $ 38.00 PERHOUR

1.6  Laboratory Services

5 9% OFF for > $500.00 CURRENT PRICE LIST (MUST BE
SUBMITTED WITH ORGIANL PROPOSAL)



SERIAL 03025-RFP

FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49™ L ANE, GLENDALE, AZ 85302

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
Mileage $0.345
Per Diem $30.00 $120.00 $450.00
Reproduction (black and white) $0.15 per page
Reproduction (color) (8-1/2 x 11) $ 1.00 per page
Reproduction (color) (11 x 17) $ 2.00 per page
Video Equipment $50.00 $200.00 $800.00
Digital Camera $25.00 $100.00 $400.00
GPS Unit $25.00 $100.00 $400.00
Other Equipment (cost + 10%0)
3.0 ESCALATION SCHEDULE
3.1  2nd Year Period 3 % Maximum Increase
3.2  3rd Year Period 3 % Maximum Increase
3.3 4th Year Period 3 % Maximum Increase
3.4  5th Year Period 3 % Maximum Increase
Terms: NET 30
Vendor Number: W000001273 X
Telephone Number: 623/931-2211
Fax Number: 623/931-2202
Contact Person: RichardJ-Brose Trinka Hall
E-mail Address: ribrose@fourcornersenvcom gdozer@fourcornersenv.com
Company Web Site: www.fourcornersenv.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

4801 E WASHINGTON STREET STE. 260, PHOENIX, AZ 85034
GEOTRANS INC, 4665-S-ASHAVENUE SUHTE#G-1 TEMPE AZ 85282

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X___ YES NO
ACCEPT PROCUREMENT CARD: _ X___ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES X __ NO
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X___ YES NO

3-1 Environmental Site Assessment and Investigation

PERSONNEL CLASSIFICATION Range HOURLY RATE

1.1  Technical Director $140-$152 $140.00 PER HOUR
1.2 Project Manager $ 90-$120 $96.00 PER HOUR
1.3 Project Engineer/Scientist $ 55-$ 90 $65.00 PERHOUR
1.4  Technician $ 40-$ 65 $65.00 PERHOUR
1.5  Clerical $ 30-$ 55 $51.00 PERHOUR

2.0 EQUIPMENT PRICING SCHEDULE

OVNER OR COST PER

% REBATE

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Vehicle 50 200 600 Yes $0.50
2.2 Generator (3.6KW) 45 135 405 No N/A
2.3 PID 75 225 675 No N/A
2.4 2" of 3" Submersible Pump 90 230 690 No N/A
2.5 Control Box for Pumps 150 No N/A
2.6 Interface Probe (200 Ft) 60 180 540 No N/A
2.7 Water Level Indicater (200 Ft) 25 50 150 No N/A
2.8 Ph/EC/Temp. Meter 25 100 300 No N/A
2.9 Dissolved Oxygen Meter 45 100 300 No N/A
3-2 Remediation
PERSONNEL CLASSIFICATION Range HOURLY RATE
1.1  Technical Director $140-$152 $140.00 PER HOUR
1.2 Project Manager $ 90-$120 $96.00 PERHOUR
1.3 Project Engineer/Scientist $ 55-$ 90 $65.00 PERHOUR
1.4  Technician $ 40-$ 65 $65.00 PERHOUR
1.5 Clerical $ 30-$ 55 $51.00 PERHOUR

2.0 EQUIPMENT PRICING SCHEDULE

OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Vehicle 50 200 600 Yes $0.50
2.2 Generator (3.6KW) 45 135 405 No N/A
2.3 PID 75 225 675 No N/A
2.4 2" of 3" Submersible Pump 90 230 690 No N/A
2.5 Control Box for Pumps 150 No N/A

2.6 Interface Probe (200 Ft) 60 180 540 No N/A



4801 E WASHINGTON STREET STE. 260, PHOENIX, AZ 85034
GEOTRANS INC, 4665-S-ASHAVENUE SUHTE#G-1 TEMPE AZ 85282

2.7 Water Level Indicater (200 Ft) 25 50 150 No
2.8 Ph/EC/Temp. Meter 25 100 300 No
2.9 Dissolved Oxygen Meter 45 100 300 No
3-4 Environmental Engineering Services
PERSONNEL CLASSIFICATION Range HOURLY RATE
1.1 Technical Director $140-$152 $140.00 PER HOUR
1.2 Project Manager $ 90-$120 $96.00 PER HOUR
1.3 Project Engineer/Scientist $ 55-$ 90 $65.00 PERHOUR
1.4 Technician $ 40-$ 65 $65.00 PERHOUR
15 Clerical $ 30-$ 55 $51.00 PERHOUR
2.0 EQUIPMENT PRICING SCHEDULE

OVNER OR

PRICE PRICE PRICE LEASED

EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO
2.1 Vehicle 50 200 600 Yes
2.2 Generator (3.6KW) 45 135 405 No
2.3 PID 75 225 675 No
2.4 2" of 3" Submersible Pump 90 230 690 No
2.5 Control Box for Pumps 150 No
2.6 Interface Probe (200 Ft) 60 180 540 No
2.7 Water Level Indicater (200 Ft) 25 50 150 No
2.8 Ph/EC/Temp. Meter 25 100 300 No
2.9 Dissolved Oxygen Meter 45 100 300 No

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period
3.2 3rd Year Period
3.3 4th Year Period
3.4  5th Year Period

Terms:

Vendor Number:
Telephone Number:

Fax Number:

Contact Person:

E-mail Address:
Company Web Site:
Certificates of Insurance

Contract Period:

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase

wWwww

NET 30
W00000614 X
480/839-2800
480/839-2828
Jasenka Zbozinek

jzbozinek@geotransinc.com

WWW.geotransinc.com

Required

To cover the period ending NOVEMBER 30, 2008

SERIAL 03025-RFP

N/A
N/A
N/A

COST PER
MILE TO AND

FROM SITE

$0.50
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A



SERIAL 03025-RFP

GEOMECHANICS SOUTHWEST INC., 1212 S 9™ ST, PHOENIX, AZ 85034

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _X__ YES __ NO

ACCEPT PROCUREMENT CARD: _ X_ YES ___ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: __ YES_X__ _NO___
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THISCONTRACT: _X__ YES __ NO

3-9 Drilling Services

1.1. Pricing to be based upon individual project specifications and scope of work

3.0 ESCALATION SCHEDULE

3.1  2nd Year Period 4 % Maximum Increase
3.2 3rd Year Period 4 % Maximum Increase
3.3 4th Year Period 4 % Maximum Increase
3.4  5th Year Period 4 % Maximum Increase
Terms: NET 30

Vendor Number: W000003455 X

Telephone Number: 602/252-0559

Fax Number: 602/252-0721

Contact Person: Greg-Jdenes Sondra Monroe
E-mail Address: gsiphx@msn.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008

% REBATE



SERIAL 03025-RFP

3200 E. CAMELBACK RD., SUITE 350, PHOENIX, AZ 85018-2311
HDR ENGINEERING INC., 2141 E HHGHLEAND-AVE SUHTE#250 PHOENPGAZ 85016

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _X_ YES NO
ACCEPT PROCUREMENT CARD: YES _X__ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X___ NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __ X _YES NO

3-4 Stormwater, Wastewater, Water Engineering and Design

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director (Level VI) $155.00 PER HOUR

1.2 Project Manager (Level V&IV) $130.00 PER HOUR

1.3 Project Engineer/Scientist (Level I11) $115.00 PER HOUR

1.4  Technician(Level II) $100.00 PER HOUR

1.5 Clerical $ 70.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND

EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Field Vehicle $ 75.00 Oown $0.36
2.2 Digital Camera $ 25.00 Own
23 GPS $ 25.00 Own
2.4  Computer $ 20.00/HR
2.5  Noise Meter/Comp. Model $ 75.00
2.6 Air Monitor $250.00
2.7  Power Point Projection $100.00

Equipment
3.0 ESCALATION SCHEDULE
3.1  2nd Year Period 10 % Maximum Increase
3.2  3rd Year Period 10 % Maximum Increase
3.3  4th Year Period 10 % Maximum Increase
3.4  5th Year Period 10 % Maximum Increase
3-11 Environmental Assessment/Environmental Impact Statement
PERSONNEL CLASSIFICATION HOURLY RATE
1.1 Technical Director (Level VI) $140.00 PER HOUR
1.2 Project Manager (Level V & IV) $110.00 PER HOUR
1.3 Project Engineer/Scientist(Level 1) $ 85.00 PERHOUR
1.4 Technician(Level II) $ 75.00 PERHOUR

15 Clerical $ 70.00 PERHOUR



SERIAL 03025-RFP

3200 E. CAMELBACK RD., SUITE 350, PHOENIX, AZ 85018-2311
HDR ENGINEERING INC., 2341 E HHGHLEAND-AVE SUHTE #2560, PHOENPGAZ 85016

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND

EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Field Vehicle $ 75.00 Own $0.36
2.2 Digital Camera $ 25.00 Own
23 GPS $ 25.00 Own
2.4 Computer $ 20.00/HR
2.5  Noise Meter/Comp. Model $ 75.00
2.6  Air Monitor $250.00
2.7  Power Point Projection $100.00

Equipment
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 10 % Maximum Increase
3.2 3rd Year Period 10 % Maximum Increase
3.3 4th Year Period 10 % Maximum Increase
3.4 5th Year Period 10 % Maximum Increase
Terms: NET 30
Vendor Number: W000002959 X
Telephone Number: 602/508-6600 602/522-7700
Fax Number: 602/508-6606 602/522-7707
Contact Person: Jane-Ryckman-Siegwarth Vicki Beaubien
Company Web Site: www.hdrinc.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

HYDRO GEO CHEM INC, 6340 E THOMAS ROAD SUITE 224, SCOTTSDALE, AZ 85251

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _X__ YES NO
ACCEPT PROCUREMENT CARD: YES X __NO
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: X YES NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X __ YES NO
3-1 Environmental Site Assessment and Investigations
PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $120.00 PER HOUR
1.2 Project Manager $ 95.00 PERHOUR
1.3 Project Engineer/Scientist $ 85.00 PERHOUR
1.4  Technician $ 55.00 PERHOUR
1.5 Clerical $ 45.00 PER HOUR
2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Field Trucks 70 280 840 Yes 0.365
2.2 Generator (5K) 55 220 660 Yes N/A
2.3 Interface Probe 50 200 600 Yes N/A
2.4 Photoionization Detector 100 400 1200 Yes N/A
2.5  Flame lonization Detector 100 400 1200 Yes N/A
2.6 Combustible Gas Indicator 125 500 1500 Yes N/A
2.7  Water Level Indicator 25 100 300 Yes N/A
2.8 Redi Flow Pump 125 500 1500 Yes N/A
2.9 PH/EC/Temperature 25 100 300 Yes N/A
3.0 ESCALATION SCHEDULE
3.1  2nd Year Period 3 % Maximum Increase
3.2  3rd Year Period 6 % Maximum Increase
3.3  4th Year Period 9 % Maximum Increase
3.4  5th Year Period 13 % Maximum Increase

3-2 Remediation

PERSONNEL CLASSIFICATION

1.1 Technical Director

1.2 Project Manager

1.3 Project Engineer/Scientist
1.4  Technician

1.5  Clerical

HOURLY RATE

$120.00 PER HOUR
$ 95.00 PERHOUR
$ 85.00 PERHOUR
$ 55.00 PER HOUR
$ 4500 PERHOUR



SERIAL 03025-RFP

HYDRO GEO CHEM INC, 6340 E THOMAS ROAD SUITE 224, SCOTTSDALE, AZ 85251

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Field Trucks 70 280 840 Yes 0.365
2.2 Generator (5K) 55 220 660 Yes N/A
2.3 Interface Probe 50 200 600 Yes N/A
2.4  Photoionization Detector 100 400 1200 Yes N/A
2.5  Flame lonization Detector 100 400 1200 Yes N/A
2.6 Combustible Gas Indicator 125 500 1500 Yes N/A
2.7  Water Level Indicator 25 100 300 Yes N/A
2.8 Redi Flow Pump 125 500 1500 Yes N/A
2.9 PH/EC/Temperature 25 100 300 Yes N/A
3.0 ESCALATION SCHEDULE
3.1  2nd Year Period 3 % Maximum Increase
3.2 3rd Year Period 6 % Maximum Increase
3.3 4th Year Period 9 % Maximum Increase
3.4  5th Year Period 13 % Maximum Increase
Terms: NET 30
Vendor Number: WO000004522 X
Telephone Number: 480/421-1501
Fax Number: 480/425-8794
Contact Person: Rich Petrus
E-mail Address: richp@hgcinc.com
Company Web Site: www.hgcinc.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008.



SERIAL 03025-RFP

HYGIENETICS ENVIRONMENTAL 17649 N 4157 ST.,
- N N, NTA R\, \

RONNMN

PHOENIX, AZ 85032

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _X__ YES ___ NO

ACCEPT PROCUREMENT CARD: __ YES _X__ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _ YES_X__ NO___ % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THISCONTRACT: _X_ YES __ NO

3-3

Asbestos and Lead-Based Paint Assessment

PERSONNEL CLASSIFICATION

HOURLY RATE

1.1  Technical Director $ 96.66 95:00-PER HOUR
1.2 Project Manager $ 81.40 86:00-PER HOUR
1.3 Project Engineer/Scientist $ 71.22 76:00-PER HOUR
1.4  Technician $ 50.88 50:00-PER HOUR
1.5 Clerical $ 30.53 30:00-PER HOUR

1.6  Laboratory Services 10% (See Attached letter DTD 3/14/05)
OFF CURRENT PRICE LIST

(MUST BE SUBMITTED WITH ORIGINAL PROPOSAL)

2.0 EQUIPMENT PRICING SCHEDULE

OWNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  X-RAY Fluorescence $101.75 $457.88 $1628.00 Yes N/A
Analyzer $100.00 $450.00 $1,600-00 Owned
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 1.75 % Maximum Increase
3.2 3rd Year Period 1.75 % Maximum Increase
3.3 4th Year Period 1.75 % Maximum Increase
3.4  5th Year Period 1.75 % Maximum Increase
3-5 Industrial Hygiene/Indoor Air Quality Services

PERSONNEL CLASSIFICATION HOURLY RATE

$ 96.66 95:00-PER HOUR

$ 81.40 86:00-PER HOUR

$ 71.22 76.00-PER HOUR

$ 50.88 56:00-PER HOUR

$ 30.53 36:00-PER HOUR

10% (See Attached letter DTD 3/14/05)

OFF CURRENT PRICE LIST

(MUST BE SUBMITTED WITH ORIGINAL PROPOSAL)

1.1 Technical Director

1.2  Project Manager

1.3 Project Engineer/Scientist
1.4 Technician

15 Clerical

1.6  Laboratory Services



SERIAL 03025-RFP

HYGIENETICS ENVIRONMENTAL 17649 N 4157 ST.,
- N N, NTA R\, \

RONNMN

PHOENIX, AZ 85032

2.0 EQUIPMENT PRICING SCHEDULE
OWNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  1AQ Meter with $320.50 $488.40 $1,425.50 Yes N/A
Temperature, Relative $315.00 $480.00 $1,400-00 Leased
Humidity, CO, and CO2
2.2 Mold Air Sampler $117.00 $427.35 $1,221.00 Yes N/A
(Anderson) $115.00 $420.00 $1.200.00 Owned
2.3 Toxic RAE Photo $106.84 $178.06 $712.25 No N/A
lonization Detector $105.00 $175.00 $700.00
2.4 Single Gas Monitors $106.84 $178.06 $712.25 No N/A

3.0 ESCALATION SCHEDULE

3.1  2nd Year Period 1.75 % Maximum Increase

3.2  3rd Year Period 1.75 % Maximum Increase

3.3 4th Year Period 1.75 % Maximum Increase

3.4  5th Year Period 1.75 % Maximum Increase

3-8 Laboratory and Analytical Services

PERSONNEL CLASSIFICATION HOURLY RATE

1.6  Laboratory Services 10% (See Attached letter DTD 3/14/05)

OFF CURRENT PRICE LIST
(MUST BE SUBMITTED WITH ORIGINAL PROPOSAL)

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 1.75 % Maximum Increase

3.2 3rd Year Period 1.75 % Maximum Increase

3.3 4th Year Period 1.75 % Maximum Increase

3.4  5th Year Period 1.75 % Maximum Increase

Terms: NET 30

Vendor Number: W000005294 X

Telephone Number: 480/858-0500 602/571-2860

Fax Number: 480/858-0505 602/466-1307

Contact Person: Kim-ChambersBergsten Elizabeth Johnson
E-mail Address: kim-Bergsten@hygienetics-com liz.Johnson@hygienetics.com
Company Web Site: www.hygienetics.com

Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



IHI ENVIRONMENTAL, 4527 N 16™ STREET SUITE #105, PHOENIX, AZ 85016

P089502 / B0603374 / NIGP CODE 91843

SERIAL 03025-RFP

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _X_ YES NO
ACCEPT PROCUREMENT CARD: _ X__ YES NO
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X___NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __ X YES NO
3-3 Asbestos and Lead-Based Paint Assessment
PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $ 70.00 PERHOUR
1.2 Project Manager $ 60.00 PERHOUR
1.3 Project Engineer/Scientist $ 60.00 PER HOUR
1.4  Technician $ 50.00 PERHOUR
1.5 Clerical $ 30.00 PERHOUR
2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Sampling Pump - High Volume $10 $40 $160 YES $0.37
2.2 Sampling Pump - Low Volume $15 $50 $200 YES
2.3 Asbestos Field Sampling Kit $10 $40 $160 YES
2.4  PCM-TEM Cassettes $2/ea.
2.5  RMD-XRF Spectral Analyzer $150 $450 $1,000 YES

3.0 ESCALATION SCHEDULE

31
3.2
3.3
3.4

3-5

2nd Year Period 3
3rd Year Period 3
4th Year Period 3
5th Year Period 3

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase

Industrial Hygiene/Indoor Air Quality Services

PERSONNEL CLASSIFICATION

11
1.2
1.3
14
15

Technical Director

Project Manager

Project Engineer/Scientist
Technician

Clerical

HOURLY RATE

$ 80.00
$ 70.00
$ 60.00
$ 55.00
$ 30.00

PER HOUR
PER HOUR
PER HOUR
PER HOUR
PER HOUR



IHI ENVIRONMENTAL, 4527 N 16™ STREET SUITE #105, PHOENIX, AZ 85016

2.0 EQUIPMENT PRICING SCHEDULE

OVNER OR
PRICE PRICE PRICE LEASED

EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO
2.1 Sampling Pump —

High or Low Volume $15 $50 $200 YES
2.2 Velometer $40 $150 $450 YES
2.3 MSA - Q Trak Monitors

(C0O2, CO, RH) $40 $150 $450 YES
2.4 Anderson N6 Microbial Sampler $40 $150 $450 YES
2.5 Flow Hood Belometer $40 $150 $450 YES
2.6 Noise Dosimeter $40 $150 $450 YES
2.7 Spore Trap Cassettes $8/ea.
2.8 Agar Plates $2/ea.
3.0 ESCALATION SCHEDULE
3.1  2nd Year Period 3 % Maximum Increase
3.2 3rd Year Period 3 % Maximum Increase
3.3 4th Year Period 3 % Maximum Increase
3.4  5th Year Period 3 % Maximum Increase
Terms: NET 30
Vendor Number: W000002280 X

Telephone Number: 602/776-0300

Fax Number: 602/776-0301
Contact Person: Donald-E-Marano Joe Palermo

E-mail Address: maraho@ihi-epv-com steiner@ihi-env.com

Company Web Site: www.ihi-env.com

Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008

SERIAL 03025-RFP

COST PER
MILE TO AND

FROM SITE

$0.37



SERIAL 03025-RFP

INTERNATIONAL ENVIRONMENTAL 2231 S 48TH ST, STE 104, TEMPE, AZ 85282

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: YES NO
ACCEPT PROCUREMENT CARD: _ X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD:__ X YES NO 2 % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO

3-3 Asbestos and Lead-Based Paint Assessment

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $ 65.00 PERHOUR

1.2 Project Manager $ 50.00 PERHOUR

1.3 Project Engineer/Scientist $ 40.00 PERHOUR

1.4  Technician $ 35.00 PERHOUR

1.5 Clerical $ 15.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Guzzler/truck vac $600.00 $2,400.00 $7,500.00 own $1.00
2.2 Neg-air machine $ 18.00 $ 75.00 $ 250.00 own
2.3 Hepavaccum $ 10.00 $ 40.00 $ 150.00 own
2.4  Portable generator $35.00 $ 150.00 $ 450.00 own
2.5  Back pack heap vacuum $ 5.00 $ 20.00 $ 70.00 own
2.6 Wagner power sprayer $ 20.00 $ 80.00 $ 280.00 own
2.7  Water filtration unit $ 5.00 $ 20.00 $ 60.00 own
2.8  Personel air pumps $ 25.00 $ 100.00 $ 300.00 own
2.9  High-volume air pumps $ 25.00 $ 100.00 $ 300.00 own
2.10 4x6 scaffold $ 20.00 $ 80.00 $ 250.00 own
2.11 Portable decon $ 50.00 $ 200.00 $ 700.00 own
2.12 Small tools $ 40.00 $ 160.00 $ 500.00 own
2.13 Floor buffer $ 30.00 $ 120.00 $ 400.00 own
2.14 Material grinder $ 20.00 $ 100.00 $ 400.00 own
2.15 PAPR $ 10.00 $ 40.00 $ 120.00 own
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 0 % Maximum Increase
3.2 3rd Year Period 2 % Maximum Increase
3.3 4th Year Period 2 % Maximum Increase
3.4  5th Year Period 2 % Maximum Increase



SERIAL 03025-RFP

INTERNATIONAL ENVIRONMENTAL 2231 S 48TH ST, STE 104, TEMPE, AZ 85282

Terms: 2% 10DAYS NET 30
Vendor Number: W000003746 X
Telephone Number: 602/241-6600

Fax Number: 602/454-7600
Contact Person: John Kealy

E-mail Address: iecaz@aol.com
Company Web Site: www.iecweb.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



KARY ENVIRONMENTAL SERVICES, 536 S DREW STREET, MESA, AZ 85210

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: __ X

ACCEPT PROCUREMENT CARD: _X___ YES

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD:__X__ YES

YES NO

NO

(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X__ YES NO

3-6 Environmental Training

PERSONNEL CLASSIFICATION

HOURLY RATE

1.1  Technical Director (Senior) (Level VI) $115.00 PER HOUR
1.2 Project Manager(Level 1V) (CIH/P.E.) $ 95.00 PER HOUR
1.3 Senior Professional (Level I1I) $ 95.00 PER HOUR
1.4  Technician (.I.H. TECH.) $ 55.00 PER HOUR
1.5 Clerical $ 3250 PERHOUR
2.0 EQUIPMENT PRICING SCHEDULE

PER
COURSE NAME PERSON
2.1 40 HOUR HAZMAT (HAZWOPER) $ 495.00 (40 Hour)
2.2 8-HOUR REFRESHER $ 95.00 (8 hour)
2.3 8-HOUR CONFINED SPACE $ 95.00 (8 hour)
2.4 AHERA - BUILDING INSPECTOR $ 550.00 (24 Hour)
2.5 AHERA - CONTRACTORS SUPERVISOR $ 925.00 (40 Hour)
2.6 AHERA - ASBESTOS WORKER $ 615.00 (32 Hour)
2.7 DOT Refresher $ 95.00 (8 Hour)

3.0 ESCALATION SCHEDULE

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase

3.1  2nd Year Period 3
3.2  3rd Year Period 3
3.3 4th Year Period 3
3.4  5th Year Period 3
Terms:

Vendor Number:
Telephone Number:
Fax Number:

Contact Person:
E-mail Address:

Company Web Site:

Certificates of Insurance

Contract Period:

2% 10 DAYS NET 30
W000003317 X
480/945-0009
480/945-8599

JeffKary Terri Kary
jerryk@kesinenet sales@karyenvironmental.com

www.karyenvironmental.com

Required
To cover the period ending NOVEMBER 30, 2008

NO_

SERIAL 03025-RFP

1 % REBATE



SERIAL 03025-RFP

KLEINFELDER INC, 1335 W AUTO DRIVE, TEMPE, AZ 85284

P089502 / B0603374 / NIGP CODE 91843
WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: _ X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: __ X__ YES NO__ 1 %REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X __ YES NO
3-1 Site Assessment

3-2 Remediation

3-4 Environmental Engineering Services

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $112.50 PER HOUR
1.2 Project Manager $ 99.00 PERHOUR
1.3 Project Engineer/Scientist $ 85.00 PERHOUR
1.4  Technician $ 45.00 PERHOUR
1.5 Clerical $ 42.00 PERHOUR

2.0 EQUIPMENT PRICING SCHEDULE

IAcoustic Water Level Indicator $100.00 | $320.00 $768.00 OWNED N/A
IAir Compressor (3-10 cfm) $95.00 $304.00 $729.00 OWNED N/A
IAnalog Thermometer $12.00 $38.00 $91.00 OWNED N/A
Bailers (Stainless Steel) $35.00 $112.00 $268.00 OWNED N/A
Hand-Held Low Flow $47.00 $150.00 $360.00 OWNED N/A
High Flow w/Suspension System $80.00 $256.00 $614.00 OWNED N/A
& Winch

Brunton Transit $12.00 $38.00 $91.00 OWNED N/A
Centrifugal Water Pump $65.00 $208.00 $499.00 OWNED N/A
Conductivity, pH and $40.00 $128.00 $307.00 OWNED N/A
'Temperature Monitor

Conductivity-Based Water Level $45.00 $144.00 $345.00 OWNED N/A
Indicator

Current Meter/Flow $80.00 $256.00 $614.00 OWNED N/A
Measurement Equipment

Diaphragm Surface Pump $70.00 $224.00 $537.00 OWNED N/A
Digital Thermometer $10.00 $32.00 $76.00 OWNED N/A
Groundwater Sampling $400.00 | $1,280.00 $3,072.00 OWNED N/A
Truck/Trailer

Hand Auger and Soil Sampler $50.00 $160.00 $384.00 OWNED N/A
Hermit Hydrologic Monitor $450.00 | $1,440.00 $3,456.00 OWNED N/A
Interface Probe (oil/water) $50.00 $160.00 $384.00 OWNED N/A
Isco Composite Water Sampler $150.00 | $480.00 $1,152.00 OWNED N/A
Unit

Isco Flow Recorder $105.00 | $336.00 $806.00 OWNED N/A




KLEINFELDER INC, 1335 W AUTO DRIVE, TEMPE, AZ 85284

SERIAL 03025-RFP

Level or Transit and Rod $80.00 $256.00 $614.00 OWNED N/A
Line/Cable Locator $90.00 $288.00 $691.00 OWNED N/A
Measuring Wheel $12.00 $38.00 $91.00 OWNED N/A
Metal Detector $12.00 $38.00 $91.00 OWNED N/A
Peristaltic Pump $68.00 $217.00 $520.00 OWNED N/A
pH Meter $20.00 $64.00 $153.00 OWNED N/A
Portable Generator (<1.5 kW) $35.00 $112.00 $268.00 OWNED N/A
Portable Generator (1.5 to 4 kW) $80.00 $256.00 $614.00 OWNED N/A
Power Inverter $17.00 $54.00 $129.00 OWNED N/A
Pump Bladders $60.00 $192.00 $460.00 OWNED N/A
Range Finder $12.00 $38.00 $91.00 OWNED N/A
Steam Cleaner (0.5 to 2 gpm) $100.00 | $320.00 $768.00 OWNED N/A
Stevens Water Level Recorder $45.00 $144.00 $345.00 OWNED N/A
500Gallon Storage Tank $10.00 $32.00 $76.00 OWNED N/A
2,000Gallon Storage Tank $12.00 $38.00 $91.00 OWNED N/A
Suspended Sediment Sampler: $50.00 $160.00 $384.00 OWNED N/A
DH48 Hand-Held Low Flow

Suspended Sediment Sampler: $80.00 $256.00 $614.00 OWNED N/A
D49, D74 High-Flow

w/Suspension System & Winch

Syringe Sampler $140.00 | $448.00 $1,075.00 OWNED N/A
2-Inch Submersible Pump $75.00 $240.00 $576.00 OWNED N/A
Transducer and SE1000Recorder $200.00 | $640.00 $1,536.00 OWNED N/A
\Variable Voltage Supply $22.00 $70.00 $168.00 OWNED N/A
Video Camera $60.00 $192.00 $460.00 OWNED N/A
\Walkie Talkie Set $20.00 $64.00 $153.00 OWNED N/A
'Well Development Tool $50.00 $160.00 $384.00 OWNED N/A
/Absolute Pressure Transducer $22.00 $70.00 $168.00 OWNED N/A
Bacharach 02 Combustible $32.00 $102.00 $244.00 OWNED N/A
Analyzer

Barhole Punch $17.00 $54.00 $129.00 OWNED N/A
Barometer $12.00 $38.00 $91.00 OWNED N/A
Combustible Gas Analyzer $52.00 $166.00 $398.00 OWNED N/A
Differential Pressure Transducer $22.00 $70.00 $168.00 OWNED N/A
Draeger Quantimeter $105.00 | $336.00 $806.00 OWNED N/A
Dual Ambient Air Sampler $58.00 $185.00 $444.00 OWNED N/A
Fyrite CO2 or O2 Indicator $12.00 $38.00 $91.00 OWNED N/A
Gas Detector $52.00 $166.00 $398.00 OWNED N/A
Integrated Surface Sampler $32.00 $102.00 $244.00 OWNED N/A
Irrometer $7.00 $22.00 $52.00 OWNED N/A
Kurz Velocity Meter $22.00 $70.00 $168.00 OWNED N/A
Magnehelic Gauge $12.00 $38.00 $91.00 OWNED N/A
Moisture Meter $12.00 $38.00 $91.00 OWNED N/A
Nalgene Hand Pump $17.00 $54.00 $129.00 OWNED N/A




KLEINFELDER INC, 1335 W AUTO DRIVE, TEMPE, AZ 85284

SERIAL 03025-RFP

02 Analyzer $60.00 $192.00 $460.00 OWNED N/A
Organic Vapor Analyzer or $150.00 $480.00 $1,152.00 OWNED N/A
Photo-lonization Detector

Organic Vapor Analyzer with $185.00 $592.00 $1,420.00 OWNED N/A
Strip Chart Recorder

Orifice Plate $22.00 $70.00 $168.00 OWNED N/A
Pitot Tubes $12.00 $38.00 $91.00 OWNED N/A
Portable Brailsford Pump or $28.00 $89.00 $213.00 OWNED N/A
Equivalent

Slack Tube Manometer $7.00 $22.00 $52.00 OWNED N/A
Sound Level Meter $42.00 $134.00 $321.00 OWNED N/A
Strip Chart Recorder (dual pen) $17.00 $54.00 $129.00 OWNED N/A
Strip Chart Recorder (single $17.00 $54.00 $129.00 OWNED N/A
pen)

Tedlar Air Sample Bag $30.00 $96.00 $230.00 OWNED N/A
Soil & GW Remediation $600.00 $1,000.00 $2,500.00 OWNED N/A
Equipment Trailer

500to 1000CFM Catalytic $1,000.00 $2,000.00 $5,500.00 OWNED N/A
Oxidizer

'Voltmeter $7.00 $22.00 $52.00 OWNED N/A
\Wind Speed and Direction $350.00 $1,120.00 $2,688.00 OWNED N/A
Indicator

(one system each)

Personnel Air Sampling Pump $78.00 $249.00 $597.00 OWNED N/A
Borehole Ventilation System $170.00 $544.00 $1,305.00 OWNED N/A
Level B Protection* $200.00 $640.00 $1,536.00 OWNED N/A
Level C Protection* $100.00 $320.00 $768.00 OWNED N/A
Level D Protection* $25.00 $80.00 $192.00 OWNED N/A
Limited Level D Protection* No Charge OWNED N/A
Seismograph, Twelve Channel $420.00 $1,344.00 $3,225.00 OWNED N/A
Nimbus Model ES1210F

Resistivity Meter, Bison Model $140.00 $448.00 $1,075.00 OWNED N/A
#2390

Magnetometer, Portable Proton- $160.00 $512.00 $1,228.00 OWNED N/A
Geometrics Model 6816

\Vehicle, 2 Wheel Drive $60.00 $192.00 $460.00 OWNED N/A
\Vehicle, 4 Wheel Drive $80.00 $256.00 $614.00 OWNED N/A
Utility Trailer $30.00 $96.00 $230.00 OWNED N/A
Hydraulic Hand Lift $25.00 $80.00 $192.00 OWNED N/A




KLEINFELDER INC, 1335 W AUTO DRIVE, TEMPE, AZ 85284

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period
3.2 3rd Year Period
3.3 4th Year Period
3.4  5th Year Period
Terms:

Vendor Number:
Telephone Number:
Fax Number:

Contact Person:

E-mail Address:
Company Web Site:

Certificates of Insurance

Contract Period:

o b~ ppO

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase
NET 30
W000000483 X
480/763-1200
480/763-1212

Darcy Anderson

djanderson@kleinfelder.com

www.kleinfelder.com

Required

To cover the period ending NOVEMBER 30, 2008.

SERIAL 03025-RFP



SERIAL 03025-RFP

LEGEND TECHNICAL SERVICES, 17631, N 25™ AVENUE, PHOENIX, AZ 85023

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _X__ YES _ NO

ACCEPT PROCUREMENT CARD: _ X___YES ___ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: __ YES_X__ NO___ % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _X__YES __ NO

3-8 Laboratory And Analytical Services

PERSONNEL CLASSIFICATION

1.1 Technical Director

1.2 Project Manager

1.3 Project Engineer/Scientist
(Industrial Hygienist)

1.4  Technician

1.5  Clerical

2.0 EQUIPMENT PRICING SCHEDULE

Equipment Rental
Description

Noise Dosimeter
QTrak

PTrak
DustTrak

Multi-gas meter
Multi-gas meter

Photoionization detector

Portable Gas Chromatograph

Moisture Meter

Temperature/Relative humidity monitor
Pressure differential guage

Tracer gas testing equipment

Low flow air sampling pump

High flow air sampling pump

Andersen sieve sampler

Daily rate
$100-day
$125/day

$125/day
$125/day

$125/day
$225/day

$ 75/day
$125/day
$ 25/day
$ 25/day
$ 25/day
$500/location

HOURLY RATE

$95.00
$95.00
$75.00

$65.00
$45.00

No additional charge for
Legend performed field work
No additional charge for
Legend performed field work
No additional charge for
Legend performed field work

PER HOUR
PER HOUR
PER HOUR

PER HOUR
PER HOUR

Comments

Metrosonics with datalogging capabilites
Continuous monitoring of carbon dioxide,

Carbon monoxide, temperature, relative humidity
Ultrafine particle counter

Digital dust meter measures total dust weight over
time increment with logging capabilities over time
Oxygen, hydrogen sulfide, explosive gasses, carbon
monoxide

Substitution of nitrogen dioxide detector for
hydrogen sulfide detector



SERIAL 03025-RFP

LEGEND TECHNICAL SERVICES, 17631, N 25™ AVENUE, PHOENIX, AZ 85023

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 10 % Maximum Increase

3.2 3rd Year Period 10 % Maximum Increase

3.3 4th Year Period 10 % Maximum Increase

3.4  5th Year Period 10 % Maximum Increase
Terms: NET 30

Vendor Number: W000004475 X

Telephone Number: 602/942-8220 602/324-6100

Fax Number: 602/942-1050 602/324-6101
Contact Person: Chenyl-Sykora Robert Vertefeuille
E-mail Address: wwelbes@aolcom rvertefeuille@legend-group.com
Company Web Site: www.legend-group.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

14201 N 87™ STREET, SUITE #135, SCOTTSDALE, AZ 85260
LFR LEVINE FRICKE, 13886-N-NORTHIIGHT SUHTE#115 - SCOTTFSBALE AL 85260-3666

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: __ X __ YES NO
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X__ NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO
3-1 Environmental Site Assessment/Site Inspection
PERSONNEL CLASSIFICATION HOURLY RATE
1.1 Technical Director $145.00 PER HOUR
1.2 Project Manager $115.00 PER HOUR
1.3 Project Engineer/Scientist $100.00 PER HOUR
1.4 Technician $ 70.00 PER HOUR
1.5  Clerical $ 35.00 PER HOUR
1.6 Laboratory Services (ONLY APPLIES TO AOS #8) N/A % OFF CURRENT PRICE LIST (MUST BE
SUBMITTED WITH ORGIANL PROPOSAL)
2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Truck Rental (1/2 day minimum) $130.00 $390.00 $1,170.00 YES NA
2.2 Organic Vapor Meter (PID) $145.00 $435.00 $1,305.00 YES NA
2.3 Organic Vapor Analyzer (FID) $150.00 $450.00 $1,350.00 YES NA
2.4 Conductivity, pH, Thermometer, Cooler $65.00 $195.00 $585.00 YES NA
2.5  Dissolved Oxygen Meter $55.00 $165.00 $495.00 YES NA
2.6 Water Level Meter - Solinst $34.00 $102.00 $306.00 YES NA
2.7  Qil/Water Interface Probe $61.00 $183.00 $549.00 YES NA
2.8 Hand Auger, Sampling Probes & Tools $65.00 $195.00 $585.00 YES NA
2.9  Digital Camcorder $45.00 $135.00 $405.00 YES NA

3.0 ESCALATION SCHEDULE

3.1  2nd Year Period
3.2  3rd Year Period
3.3  4th Year Period
3.4  5th Year Period

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase

~AORMNMNO



SERIAL 03025-RFP

14201 N 87™ STREET, SUITE #135, SCOTTSDALE, AZ 85260
LFR LEVINE FRICKE, 13886-N-NORTHIIGHT SUHTE#115 - SCOTTFSBALE AL 85260-3666

3-2 Remediation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $145.00 PER HOUR
1.2 Project Manager $115.00 PER HOUR
1.3 Project Engineer/Scientist $100.00 PER HOUR
1.4  Technician $ 70.00 PER HOUR
15 Clerical $ 35.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Truck Rental (1/2 day minimum) $130.00 $390.00 $1,170.00 YES NA
2.2 Organic Vapor Meter (PID) $145.00 $435.00 $1,305.00 YES NA
2.3 Organic Vapor Analyzer (FID) $150.00 $450.00 $1,350.00 YES NA
2.4 Conductivity, pH, Thermometer, Cooler $65.00 $195.00 $585.00 YES NA
2.5  Dissolved Oxygen Meter $55.00 $165.00 $495.00 YES NA
2.6 Water Level Meter - Solinst $34.00 $102.00 $306.00 YES NA
2.7  Oil/Water Interface Probe $61.00 $183.00 $549.00 YES NA
2.8 Hand Auger, Sampling Probes & Tools $65.00 $195.00 $585.00 YES NA
2.9  Digital Camcorder $45.00 $135.00 $405.00 YES NA

3.0 ESCALATION SCHEDULE

3.1  2nd Year Period 0 % Maximum Increase

3.2  3rd Year Period 4 % Maximum Increase

3.3  4th Year Period 0 % Maximum Increase

3.4  5th Year Period 4 % Maximum Increase

3-4 Environmental Engineering

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $145.00 PER HOUR
1.2 Project Manager $115.00 PER HOUR
1.3 Project Engineer/Scientist $100.00 PER HOUR
1.4  Technician $ 70.00 PER HOUR
1.5 Clerical $ 35.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Truck Rental (1/2 day minimum) $130.00 $390.00 $1,170.00 YES NA
2.2 Organic Vapor Meter (PID) $145.00 $435.00 $1,305.00 YES NA
2.3 Organic Vapor Analyzer (FID) $150.00 $450.00 $1,350.00 YES NA
2.4 Conductivity, pH, Thermometer, Cooler $65.00 $195.00 $585.00 YES NA
2.5 Dissolved Oxygen Meter $55.00 $165.00 $495.00 YES NA
2.6 Water Level Meter - Solinst $34.00 $102.00 $306.00 YES NA
2.7  Oil/Water Interface Probe $61.00 $183.00 $549.00 YES NA
2.8 Hand Auger, Sampling Probes & Tools $65.00 $195.00 $585.00 YES NA

2.9  Digital Camcorder $45.00 $135.00 $405.00 YES NA



14201 N 87™ STREET, SUITE #135, SCOTTSDALE, AZ 85260
LFR LEVINE FRICKE, 13886-N-NORTHIIGHT SUHTE#115 - SCOTTFSBALE AL 85260-3666

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 0 % Maximum Increase
3.2 3rd Year Period 4 % Maximum Increase
3.3 4th Year Period 0 % Maximum Increase
3.4  5th Year Period 4 % Maximum Increase
Terms: NET 30

Vendor Number: W000004858 X

Telephone Number: 480/905-9311

Fax Number: 480/905-9353

Contact Person: Bradley-Cross Kari Silverman
E-mail Address: brad-cross@Mfrcom Kkari.silverman@lfr.com
Company Web Site: www.Ifr.com

Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008

SERIAL 03025-RFP



SERIAL 03025-RFP

LOGAN SIMPSON DESIGN INC, 51 W THIRD STREET #450, TEMPE, AZ 85281

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X YES NO
ACCEPT PROCUREMENT CARD: _ X__ YES NO
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X___NO
(Payment shall be made within 48 hrs utilizing the Purchasing Card)
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO
3-11 Environmental Assessment/Impact Statements
PERSONNEL CLASSIFICATION HOURLY RATE
LOGAN SIMPSON DESIGN
1.1 Technical Director $113.65 PER HOUR
1.2 Project Manager $ 86.59 PER HOUR
1.3 Project Engineer/Scientist $ 73.06 PER HOUR
1.4 Technician $ 48.71 PER HOUR
1.5  Clerical $ 43.30 PER HOUR

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 5 % Maximum Increase
3.2 3rd Year Period 5 % Maximum Increase
3.3  4th Year Period 5 % Maximum Increase
3.4  5th Year Period 5 % Maximum Increase

Terms: NET 30

Vendor Number: W000004473 X

Telephone Number: 480/967-1343

Fax Number: 480/966-9232

Contact Person: Diane-Simpsen Angelique Gates

E-mail Address: dsimpson@lsdaz.com agates@Isdaz.com
Company Web Site: www.logansimpsondesign.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008

% REBATE



SERIAL 03025-RFP

MACTEC ENGINEERING & CONSULTING OF-GEORGIAING, 3630 E WIER AVENUE, PHOENIX, AZ 85040

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X _ YES NO
ACCEPT PROCUREMENT CARD: _ X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES _X___NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO

3-1 Site Assessment/Investigation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $120.00 PER HOUR

1.2 Project Manager $ 90.00 PER HOUR
1.3 Project Engineer/Scientist $ 75.00 PER HOUR

1.4 Technician $ 40.00 PER HOUR
1.5  Clerical $ 35.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Vehicle $ 45 $225 $ 900 Yes
2.2 Interface Probe $ 60 $200 $ 800 Yes
2.3 Water Level Indicator $ 30 $100 $ 400 Yes
24 PID $ 75 $350 $1,400 Yes
25 FID $ 85 $325 $1,300 Yes
2.6 PH, EC, Temp meter $ 40 $ 90 $ 360 Yes
2.7 Hand Auger/Impact Sampler $ 15 $ 60 $ 240 Yes
2.8 Submersible Pump $100 $400 $1,600 Yes
2.9  Pressure Transducer, cable, datalog $ 75 $250 $1,000 Yes
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 25 % Maximum Increase
3.2 3rd Year Period 2.5 % Maximum Increase
3.3 4th Year Period 2.5 % Maximum Increase
3.4 5th Year Period 2.5 % Maximum Increase
3-2 Remediation
PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $130.00 PER HOUR
1.2 Project Manager $ 95.00 PER HOUR
1.3 Project Engineer/Scientist $ 75.00 PER HOUR
1.4  Technician $ 45.00 PER HOUR

15  Clerical $ 35.00 PER HOUR



SERIAL 03025-RFP

MACTEC ENGINEERING & CONSULTING OF-GEORGIAING, 3630 E WIER AVENUE, PHOENIX, AZ 85040

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PERDAY  PERWEEK PERMONTH YES/NO FROM SITE
2.10 Vehicle $ 45 $225 $ 900 Yes
2.11 Interface Probe $ 60 $200 $ 800 Yes
2.12 Water Level Indicator $ 30 $100 $ 400 Yes
2.13 PID $ 60 $300 $1,200 Yes
2.14 FID $ 60 $250 $ 750 Yes
2.15 PH, EC, Temp meter $ 100 $700 $3,000 Yes
2.16 Hand Auger/Impact Sampler $ 60 $ 250 $ 750 Yes
2.17 Submersible Pump $100 $400 $1,600 Yes
2.18 Pressure Transducer, cable, datalog ~ $ 75 $250 $1,000 Yes
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 2.5 % Maximum Increase
3.2 3rd Year Period 25 % Maximum Increase
3.3  4th Year Period 2.5 % Maximum Increase
3.4 5th Year Period 2.5 % Maximum Increase
3-3 Asbestos/Lead-Based Paint
PERSONNEL CLASSIFICATION HOURLY RATE
1.1 Technical Director $130.00 PER HOUR
1.2  Project Manager $ 90.00 PER HOUR
1.3 Project Engineer/Scientist $ 79.00 PER HOUR
1.4  Technician $ 38.00 PER HOUR
1.5 Clerical $ 35.00 PER HOUR
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 2.5 % Maximum Increase
3.2 3rd Year Period 2.5 % Maximum Increase
3.3 4th Year Period 2.5 % Maximum Increase
3.4 5th Year Period 2.5 % Maximum Increase
Terms: NET 10
Vendor Number: W000003422 X
Telephone Number: 602/437-0250
Fax Number: 602/437-3675
Contact Person: John-S—Kim Steve Myers
E-mail Address: jskim@mactec.com smmyers@mactec.com
Company Web Site: WWW.mactec.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

MILLER BROOKS ENVIRONMENTAL IN., 202 E. EARLL DRIVE SUITE #470, PHOENIX, AZ 85012

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: YES _X NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_N/A___NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __ X YES NO

3-2 Remediation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $107.00 PER HOUR

1.2 Project Manager $ 95.00 PER HOUR

1.3 Project Engineer/Scientist $ 83.00 PER HOUR

1.4  Technician $ 69.00 PER HOUR

1.5  Clerical $ 38.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 200cfm Trailer
Mounted SVE System $150.00 $600.00 $1,800.00  Yes $0.44-mile
2.2 150 cfm Trailer
Mounted SVE or AS System $100.00 $425.00 $1,700.00 Yes $0.44/mile

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 0 % Maximum Increase
3.2 3rd Year Period 2 % Maximum Increase
3.3  4th Year Period 3 % Maximum Increase
3.4  5th Year Period 3 % Maximum Increase

Terms: 1% 10 DAYS NET 30

Vendor Number: WO000005079 X

Telephone Number: 602/728-0577

Fax Number: 602/728-0585

Contact Person: Waseem Khan

E-mail Address: waseemkhan@millerbrooksenv.com
Company Web Site: www.millerbrooksenv.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

NATIVE ENVIRONMENTAL LLC, 2435 E UNIVERSITY DRIVE, PHOENIX, AA 85034

P089502 / B0603374 / NIGP CODE 91843
WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: __X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: __ X YES NO__ 1 % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO
3-3 Asbestos Abatement

PERSONNEL CLASSIFICATION HOURLY RATE

1.2 Project Manager $ 45.00 PER HOUR
1.4  Technician $ 40.00 PER HOUR
1.5 Clerical $ 28.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Negative Air Machine (1) $30.00 $150.00 $600.00 Owned
2.2  Decon (3 Chamber) $200.00 (one time charge)
2.3  HEPA Vacuum $40.00 $200.00 $ 600.00 Owned
2.4 Personal Pump $40.00 $200.00 $ 600.00 Owned
2.5  Airless Sprayer $30.00 $150.00 $ 600.00 Owned
2.6 Water Filtration $15.00 $125.00 $ 500.00 Owned
2.7  Truck & Trailer $100.00 $500.00 $1,500.00 Owned $.93
2.8 10K Generator $70.00 $300.00 $ 900.00 Owned $.93
2.9  Waste Trailer $25.00 $125.00 $ 500.00 Owned $75.00 per hour

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 0 % Maximum Increase
3.2 3rd Year Period 0 % Maximum Increase
2
3

3.3 4th Year Period % Maximum Increase
3.4 5th Year Period % Maximum Increase

Terms: 1% 10 DAYS NET 30

Vendor Number: W000004297 X

Telephone Number: 602/254-0122

Fax Number: 602/254-0144

Contact Person: Jon-Riggs Sherry Oliver

E-mail Address: jriggs@nativeenvironmental.com soliver@nativeaz.com
Company Web Site: www.nativeenvironmental.com

Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

PHILIP TRANSPORTATION & REMEDIATION INC, 2003 W MCDOWELL RD, PHOENIX, AZ 85009

180 W WATKINS STREETPHOENDP-AZ 85007

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: __ X__ YES NO
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X__ NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __ X YES NO
3-7 Waste Disposal
PERSONNEL CLASSIFICATION HOURLY RATE
1.1 Haz Mat Supervisor $47.00 PER HOUR
1.2 Project Manager $57.00 PER HOUR
1.3 Chemist $47.00 PER HOUR
1.4 Technician $37.00 PER HOUR
1.5  Clerical $20.00 PER HOUR
1.6 Laboratory Services 25% OFF CURRENT PRICE LIST (MUST BE
SUBMITTED WITH ORIGINAL PROPOSAL)
2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Vactor Guzzler $1,600.00 YES $1.65
2.2 Vacuum Truck $ 750.00 YES $1.65
2.3 Roll-Off Truck $ 755.00 YES $1.65
24 48 Flatbed $ 700.00 YES $1.65
2.5  48'Van with Lift $ 700.00 YES $1.65
2.6 24' Bobtail Van $ 600.00 YES $1.65
2.7 20 cubic yard End Dump $ 700.00 YES $1.65
2.8  Backhoe 580K $ 320.00 Leased $1.65
2.9  Monitoring Equipment $ 75.00 YES $1.65

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 0 % Maximum Increase

3.2 3rd Year Period 5 % Maximum Increase - 2006
0
5

3.3 4th Year Period % Maximum Increase - 2007
3.4 5th Year Period % Maximum Increase - 2008




SERIAL 03025-RFP

PHILIP TRANSPORTATION & REMEDIATION INC, 2003 W MCDOWELL RD, PHOENIX, AZ 85009
180 W WATKINS STREETPHOENDP-AZ 85007

Terms: NET 30

Vendor Number: W000004843 X
Telephone Number: 602/252-1186

Fax Number: 602/254-8305

Contact Person: Frank Sanchez

E-mail Address: fsanchez@contactpsc.com
Company Web Site: WWw.contactpsc.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



PROJECT DEVELOPMENT GROUP INC, 3801 N 34™ AVENUE, PHOENIX, AZ 85017

P089502 / B0603374 / NIGP CODE 91843

SERIAL 03025-RFP

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: __ X __ YES NO
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _ X___ YES NO_2 % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __ X YES NO
3-3 Asbestos and Lead-Based Paint Assessment and Abatement
PERSONNEL CLASSIFICATION HOURLY RATE
1.2 Project Manager $36.00 PER HOUR
1.4  Technician $25.00 PER HOUR
2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Floor Buffer $24.99 $100.50 $333.94 Yes
2.2 Generator 6K $17.17 $135.25 $390.50 Yes
2.3 Hepa Air Filration unit $26.50 $120.57 $337.60 Yes
2.4 Airless Sprayer $68.50 $287.70 $865.97 Yes
2.5 Scaffold Per 5° Section $10.65 $ 44.22 $132.65 Yes
2.6 Scrapeway $35.42 $118.04 $354.05 Yes
2.7 Dumpster $ 7.00 $49.00 $210.00 Yes
2.8 Storage Box $ 0.00 $ 0.00 $ 65.00 Yes

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 2 % Maximum Increase
3.2 3rd Year Period 4 % Maximum Increase
6
8

3.3 4th Year Period % Maximum Increase
3.4 5th Year Period % Maximum Increase

Terms: NET 30

Vendor Number: W000000281 X
Telephone Number: 602/231-8700
Fax Number: 602/231-8787
Contact Person: Shawn Seery
E-mail Address: sseer dge.com
Company Web Site: www.pdge.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

6888 W FRYE ROAD, CHANDLER, AZ 85226
RINCHEM COMPANY INC, 6607 W BOSTON-STREET-CHANDLER -AZ85226

P089502 / B0603374 / NIGP CODE 91843
WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: _ X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: __ X__ YES NO_ 2 % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X YES NO
3-7 Waste Disposal

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Project Manager $70.00 PER HOUR
1.2 Supervisor $60.00 PER HOUR
1.3  Field Chemist $65.00 PER HOUR
1.4  Environmental Technician Il $45.00 PER HOUR
1.5 Administration/Clerical $40.00 PER HOUR

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 0 % Maximum Increase
3.2 3rd Year Period 4 % Maximum Increase
3.3 4th Year Period 2 % Maximum Increase
3.4 5th Year Period 4 % Maximum Increase
Terms: NET 30

Vendor Number: W000005395 X

Telephone Number: 480/940-7575 480/785-2873
Fax Number: 480/940-7585 480/785-5278
Contact Person: Michael Gingerella

E-mail Address: mgingerella@rinchem.com
Company Web Site: www.rinchem.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

SAGE LANDSCAPE ARCHITECTURE 2315 E SPEEDWAY BLVD, TUCSON, AZ 85719

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: X  YES NO
ACCEPT PROCUREMENT CARD: YES X NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: X YES NO

3-11 Environmental Assessments/Environmental Impact Statements
PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $109.00 PER HOUR

1.2 Project Manager $ 86.00 PER HOUR

1.3 Project Engineer/Scientist $ 86.00 PER HOUR

1.4  Technician $ 75.00 PER HOUR

1.5 Clerical $ 58.00 PER HOUR

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 5 % Maximum Increase
3.2 3rd Year Period 5 % Maximum Increase
3.3 4th Year Period 5 % Maximum Increase
3.4 5th Year Period 5 % Maximum Increase
Terms: NET 60

Vendor Number: W000004677 X

Telephone Number: 480/894-2399 520/740-0950
Fax Number: 480/874-2398 520/740-0707
Contact Person: Joy Lyndes

E-mail Address: jlyndes@sagelandscape-com info@sagelandscape.com
Company Web Site: www.sagelandscape.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

GEOTECHNICAL & ENVIRONMENTAL CONSULTANTS 2801 S 35TH STREET PHOENIX AZ 85034

P089502 / B0603374 / NIGP CODE 91843

3-1 Environmental Site Assessment And Investigation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $130.00 PER HOUR
1.2 Project Manager $ 70.00 PER HOUR
1.3 Project Engineer/Scientist $ 85.00 PER HOUR
1.4  Technician $ 55.00 PER HOUR
1.5  Clerical $ 45.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 PID $115.00 $400.00 $1,000.00 Owned
2.2 PH/Temperature/Conductivity Meter ~ $25.00 $60.00 $180.00 Owned
2.3 Decontamination Equipment $25.00 $85.00 $320.00 Owned
2.4 Soil Auger $35.00 $125.00 $250.00 Owned
2.5 Support Vehicle $55.00 $200.00 $600.00 Individual Employee
Vehicles
2.6 Groundwater Level Meter $25.00 $60.00 $180.00 Owned
2.7 CGI/02/TOX $45.00 $160.00 $400.00 Owned
3-4 Environmental Engineering Services
PERSONNEL CLASSIFICATION HOURLY RATE
1.1 Technical Director $130.00 PER HOUR
1.2 Project Manager $ 85.00 PER HOUR
1.3 Project Engineer/Scientist $ 75.00 PER HOUR
1.4 Technician $ 55.00 PER HOUR
1.5  Clerical $ 45.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Testtrailer $200.00 $800.00 $3000.00 Yes $2.30
2.2 Method 5 Sample train $100.00 $400.00 $1500.00 Yes N/A
2.3 Noy Analyzer $100.00 $400.00 $1500.00 Yes N/A
2.4 CO Analyzer $100.00 $400.00 $1500.00 Yes N/A
2.5 VOC Analyzer $100.00 $400.00 $1500.00 Yes N/A

2.6 Strip chart recorder $ 25.00 $100.00 $ 300.00 Yes N/A



SERIAL 03025-RFP

GEOTECHNICAL & ENVIRONMENTAL CONSULTANTS 2801 S 35TH STREET PHOENIX AZ 85034

3-5 Industrial Hygiene / Indoor Air Quality Services

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $130.00 PER HOUR
1.2 Project Manager $110.00 PER HOUR
1.3 Project Engineer/Scientist $ 85.00 PER HOUR
1.4  Technician $ 75.00 PER HOUR
1.5 Clerical $ 45.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND

EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Personal Sampling Pumps (20 ea) $ 10.00 $ 30.00 $90.00 Yes N/A
2.2 Alnor Velometers & Balometers (3 ea) $ 45.00 $125.00 $350.00 Yes N/A
2.3 Larson Davis Noise Dosimeters (6 ea) $ 35.00 $105.00 $300.00 Yes N/A
2.5 Larson Davis Type 1 Octave

Bond Analyzer (1 ea) $175.00 $500.00 $900.00 Yes N/A
2.5 QTrak & PTrak IAQ monitors (4ea) $ 35.00 $105.00 $300.00 Yes N/A
2.6 Drager PAC Il IAQ monitors (4ea) $ 35.00 $105.00 $300.00 Yes N/A
2.7 Teslatranics EMF meter (1 ea) $ 25.00 $ 75.00 $225.00 Yes N/A
2.8 Andersen Bioaerosol sampler (1ea) $ 35.00 $105.00 $300.00 Yes N/A
2.9 Air O Cell Spore Trap sampler (2ea) $ 15.00 $ 45.00 $105.00 Yes N/A
2.10 Simpson Light Meter (1ea) $ 10.00 $30.00 $ 90.00 Yes N/A
2.11 MSA Passport CGI (1 ea) $ 45.00 $125.00 $350.00 Yes N/A
3-6 Environmental Training
PERSONNEL CLASSIFICATION HOURLY RATE
1.1 Technical Director $130.00 PER HOUR
1.2 Project Manager $ 85.00 PER HOUR
1.3 Project Engineer/Scientist $ 75.00 PER HOUR
1.4 Technician $ 55.00 PER HOUR
1.5  Clerical $ 45.00 PER HOUR
Terms: NET 30
Vendor Number: W000001290 X
Telephone Number: 602/263-0045 602/393-4800
Fax Number: 602/263-0749 602/393-4801
Contact Person: Robert Bohannan-Frank-Guerra/Chet-Pearson Stephen Smelser
E-mail Address: rbehannan@sab-env-com- info@gecsab.com
Company Web Site: Www.sab-env.com www.gecsab.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SCS ENGINEERS, 2702 N 44™ STREET STE 105 B, PHOENIX, AZ 85008-1583

P089502 / B0603374 / NIGP CODE 91843
WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO

ACCEPT PROCUREMENT CARD: __ X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: __ X__ YES NO__

(Payment shall be made within 48 hrs utilizing the Purchasing Card)

SERIAL 03025-RFP

2 % REBATE

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO

3-1 Environmental Site Assessments/Site Investigation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $140.00 PER HOUR

1.2 Project Manager $112.00 PER HOUR

1.3 Project Engineer/Scientist $ 85.00 PER HOUR

1.4 Technician $ 60.00 PER HOUR

1.5 Clerical $ 50.00 PER HOUR

1.6 Laboratory Services 20% OFF CURRENT PRICE LIST (MUST BE SUBMITTED

WITH ORIGINAL PROPOSAL)

2.0 EQUIPMENT PRICING SCHEDULE

OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Oxygen/Methane Meter (Gas Tech) $ 40.00 $175.00 $ 525.00  Yes
2.2  Mini-Rae PID $ 75.00 $350.00 $,1050.00  Yes
2.3  Multi-Rae Gas Monitor $100.00 $400.00 $,1200.00 Yes
2.4 RKI Eagle Multiple Gas Monitor $125.00 $425.00 $,1275.00 Yes
2.5 Landfill Gas Analyzer (LandTec) $100.00 $400.00 $,1200.00  Yes
2.6 Detector Tubes (Drager Tubes) 5 ea. Yes
2.7 Trimble Pro XPS GPS Receiver $200.00 $600.00 $1,800.00  Yes
2.8 Ph/Conductivity/Temp Meter (Hydac) $ 35.00 $100.00 $ 300.00 Yes
2.9  Water Logger/Transducer N/A $325.00 $ 975.00  Yes
2.10 Submersible Pump (Redi-Flo 2) $150.00 $450.00 $1,350.00  Yes
2.11 Water Level Indicator (Solinst) $ 30.00 $ 80.00 $ 240.00  Yes
2.12  Keck Interface Probe (200ft) $ 70.00 $200.00 $ 600.00 Yes
2.13 Water Tank (300 Gal Polyethylene) $ 35.00 $150.00 $ 450.00  Yes
2.14 Generator $ 60.00 $240.00 $ 720.00  Yes
2.15 Teflon Well Bailers $ 25.00 $100.00 $ 300.00 Yes
2.16 Digital Camera $ 15.00 $ 65.00 $ 195.00 Yes
2.17 Disposable Bailers 10 es. Yes
2.18 Field Groundwater Filter 20 ea. Yes
2.19 Air Sparge Compressor 7.5 CFM N/A $100.00 $ 300.00 Yes
2.20 Hand Auger $ 25.00 $ 75.00 $ 225.00 Yes
2.21 Pressure Gauges (Magnahelic) $ 10.00 $ 40.00 $ 120.00 Yes
2.22 PPE, Level C $ 35.00 $140.00 $ 420.00 Yes
2.23 Surveyo’s Level $ 5.00 $ 30.00 $ 90.00 Yes
2.24 Decon Water (5 Gal.) 8 ea. Yes
2.25 Brass Sample Sleeves/Caps-Teflon 3 ea. Yes

2.26 Field Truck $ 60.00 $300.00 $900.00 Yes



SERIAL 03025-RFP

SCS ENGINEERS, 2702 N 44™ STREET STE 105 B, PHOENIX, AZ 85008-1583

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 2 % Maximum Increase

3.2 3rd Year Period 2 % Maximum Increase

3.3 4th Year Period 2 % Maximum Increase

3.4 5th Year Period 3 % Maximum Increase

3-2 Remediation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $140.00 PER HOUR
1.2 Project Manager $112.00 PER HOUR
1.3 Project Engineer/Scientist $ 85.00 PER HOUR
1.4  Technician $ 60.00 PER HOUR
1.5 Clerical $ 50.00 PER HOUR
1.6 Laboratory Services 20% OFF CURRENT PRICE LIST (MUST BE SUBMITTED

WITH ORIGINAL PROPOSAL)

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Oxygen/Methane Meter (Gas Tech) $ 40.00 $175.00 $ 525.00  Yes
2.2 Mini-Rae PID $ 75.00 $350.00 $,1050.00  Yes
2.3 Multi-Rae Gas Monitor $100.00 $400.00 $,1200.00  Yes
2.4  RKI Eagle Multiple Gas Monitor $125.00 $425.00 $,1275.00  Yes
2.5  Landfill Gas Analyzer (LandTec) $100.00 $400.00 $,1200.00  Yes
2.6 Detector Tubes (Drager Tubes) 5 ea. Yes
2.7  Trimble Pro XPS GPS Receiver $200.00 $600.00 $1,800.00 Yes
2.8 Ph/Conductivity/Temp Meter (Hydac) $ 35.00 $100.00 $ 300.00 Yes
2.9  Water Logger/Transducer N/A $325.00 $ 975.00  Yes
2.10 Submersible Pump (Redi-Flo 2) $150.00 $450.00 $1,350.00  Yes
2.11 Water Level Indicator (Solinst) $ 30.00 $ 80.00 $ 240.00  Yes
2.12 Keck Interface Probe (200ft) $ 70.00 $200.00 $ 600.00 Yes
2.13 Water Tank (300 Gal Polyethylene) $ 35.00 $150.00 $ 450.00  Yes
2.14 Generator $ 60.00 $240.00 $ 720.00  Yes
2.15 Teflon Well Bailers $ 25.00 $100.00 $ 300.00  Yes
2.16 Digital Camera $ 15.00 $ 65.00 $ 195.00  Yes
2.17 Disposable Bailers 10 es. Yes
2.18 Field Groundwater Filter 20 ea. Yes
2.19 Air Sparge Compressor 7.5 CFM N/A $100.00 $ 300.00  Yes
2.20 Hand Auger $ 25.00 $ 75.00 $ 225.00 Yes
2.21 Pressure Gauges (Magnahelic) $ 10.00 $ 40.00 $ 120.00  Yes
2.22 PPE, Level C $ 35.00 $140.00 $ 420.00 Yes
2.23 Surveyo’s Level $ 5.00 $ 30.00 $ 90.00 Yes
2.24 Decon Water (5 Gal.) 8 ea. Yes
2.25 Brass Sample Sleeves/Caps-Teflon 3 ea. Yes
2.26 Field Truck $ 60.00 $300.00 $900.00 Yes

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period
3.2 3rd Year Period
3.3 4th Year Period
34 5th Year Period

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase

w NN N




SCS ENGINEERS, 2702 N 44™ STREET STE 105 B, PHOENIX, AZ 85008-1583

Terms:

Vendor Number:
Telephone Number:

Fax Number:

Contact Person:

E-mail Address:
Company Web Site:
Certificates of Insurance

Contract Period:

NET 30
W000004472 X
602/840-2596
602/224-0572
Brad Johnston

bjohnston@scsengineers.com

WWW.Scsengineers.com

Required

To cover the period ending NOVEMBER 30, 2008

SERIAL 03025-RFP



1403 W 10™ PLACE, STE. B107, TEMPE, AZ 85281
SECOR INTERNATIONAL INC, 1830 W UNIVERSITY DRIVE #106 TEMPE_AZ 85281

P089502 / B0603374 / NIGP CODE 91843

SERIAL 03025-RFP

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: YES X ___NO
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __ X YES NO
3-1 Environmental Site Assessment and Investigation
PERSONNEL CLASSIFICATION HOURLY RATE
1.1 Technical Director $125.00 PER HOUR
1.2 Project Manager $95.00 PER HOUR
1.3 Project Engineer/Scientist $ 75.00 PER HOUR
1.4 Technician $ 50.00 PER HOUR
1.5  Clerical $ 40.00 PER HOUR
2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Vehicle $ 75.00 $375.00 $1,500.00 Owned
2.2 Generator $ 50.00 $250.00 $1,000.00 Owned
2.3 Interface Probe $ 50.00 $250.00 $1,000.00 Owned
24 PH/EC/Temp Meter $ 15.00 $ 75.00 $ 300.00 Owned
25 PID $100.00 $500.00 $2,000.00 Owned
2.6 FID $100.00 $500.00 $2,000.00 Owned
2.7 Submersible Pump $ 50.00 $250.00 $1,000.00 Owned
2.8 Hand Auger $ 25.00 $125.00 $ 500.00 Owned
2.9 GPS Equipment $100.00 $500.00 $2,000.00 Owned

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 4 % Maximum Increase

3.2 3rd Year Period 4 % Maximum Increase

3.3 4th Year Period 4 % Maximum Increase

3.4 5th Year Period 4 % Maximum Increase

3-2 Remediation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $125.00 PER HOUR
1.2 Project Manager $95.00 PER HOUR
1.3 Project Engineer/Scientist $ 75.00 PER HOUR
1.4  Technician $ 50.00 PER HOUR

15  Clerical $ 40.00 PER HOUR



SERIAL 03025-RFP

1403 W 10™ PLACE, STE. B107, TEMPE, AZ 85281
SECOR INTERNATIONAL INC, 1830 W UNIVERSITY DRIVE #106 TEMPE_AZ 85281

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Vehicle $ 75.00 $375.00 $1,500.00 Owned
2.2 Generator $ 50.00 $250.00 $1,000.00 Owned
2.3 Interface Probe $ 50.00 $250.00 $1,000.00 Owned
2.4 PH/EC/Temp Meter $ 15.00 $ 75.00 $ 300.00 Owned
25 PID $100.00 $500.00 $2,000.00 Owned
26 FID $100.00 $500.00 $2,000.00 Owned
2.7  Submersible Pump $ 50.00 $250.00 $1,000.00 Owned
2.8  Hand Auger $ 25.00 $125.00 $ 500.00 Owned
2.9 GPS Equipment $100.00 $500.00 $2,000.00 Owned

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 4 % Maximum Increase
3.2 3rd Year Period 4 % Maximum Increase
3.3 4th Year Period 4 % Maximum Increase
3.4 5th Year Period 4 % Maximum Increase
Terms: NET 30

Vendor Number: W000005029 X

Telephone Number: 480/804-1420

Fax Number: 480/804-1482

Contact Person: Phillip-Sehneider Lisa Howard
E-mail Address: pschneider@secor.com
Company Web Site: WWW.Secor.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

2202 W MEDTRONIC WAY SUITE 108, TEMPE, AZ 85281
SPRAY SYSTEMS ENVIRONMENTAL, 820 W EAIRMONT DRIVE TEMPE AZ 85282

P089502 / B0603374 / NIGP CODE 91843
WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: _ X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _ X__ YES NO_1 % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _X YES NO
3-3 Asbestos Abatement

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $ 59.00 PER HOUR
1.2 Project Manager $ 51.00 PER HOUR
1.4  Technician $ 33.50 PER HOUR
1.5 Clerical $ 31.50 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Negative Air Machine $25.00 $125.00 $ 500.00 Owned $0.10
2.2 Pullman Vacuum $20.00 $100.00 $ 400.00 Owned $0.10
2.3 Wagner Power Sprayer $20.00 $100.00 $ 400.00 Owned $0.10
2.4 Water Filtration Unit $20.00 $100.00 $ 400.00 Owned $0.10
2.5  Person Decon $100.00 $500.00 $1,000.00 Owned $0.25
2.6 Monitor Unit $25.00 $125.00 $ 500.00 Owned $0.10
2.7  Portable Generator $100.00 $500.00 $1,000.00 Owned $0.25

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 3 % Maximum Increase
3.2 3rd Year Period 6 % Maximum Increase
3.3 4th Year Period 8 % Maximum Increase
3.4 5th Year Period 10 % Maximum Increase
Terms: 2% 10 DAYS NET 30
Vendor Number: W000000494 X

Telephone Number: 480/967-8300

Fax Number: 480/894-4659 480/894-1966
Contact Person: Chris-Beyles Natalie Penfold
E-mail Address: slynch@spraysystemseri:com npenfold@spraysystemseri.com
Company Web Site: WWW.spraysystemseri.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

STANTEC CONSULTING INC, 8211 S 48™ STREET, PHOENIX, AZ 85044

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO

ACCEPT PROCUREMENT CARD: __X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X__ NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

INTERNET ORDERING CAPABILITY: YES_ X NO % DISCOUNT
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: YES __ X__NO

3-4 Environmental Engineering Services

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $137.00 PER HOUR

1.2 Project Manager $130.00 PER HOUR

1.3 Project Manager $116.00 PER HOUR

1.4 Technician $ 88.00 PER HOUR

1.5 Clerical $ 60.00 PER HOUR

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 5 % Maximum Increase
3.2 3rd Year Period 5 % Maximum Increase
3.3 4th Year Period 5 % Maximum Increase
3.4 5th Year Period 5 % Maximum Increase
Terms: NET 30

Vendor Number: W000000570 X

Telephone Number: 602/438-2200

Fax Number: 602/431-9562

Contact Person: Fim-Lines Bath Ann Moffett
E-mail Address: tlines@stantec.com phxproposals@stantec.com
Company Web Site: www.stantec.com

Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

SWCA INC, 2120 N CENTRAL AVENUE #130, PHOENIX, AZ 85004

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X___ YES NO
ACCEPT PROCUREMENT CARD: YES __X__NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X___ YES NO

3-11 Environmental Assessment/Impact Statements

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $100.00 PER HOUR

1.2 Project Manager $ 70.00 PER HOUR

1.3 Project Manager $ 70.00 PER HOUR

1.4 Technician $ 58.00 PER HOUR

1.5 Clerical $ 30.00 PER HOUR

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 2 % Maximum Increase

3.2 3rd Year Period 2 % Maximum Increase

3.3 4th Year Period 2 % Maximum Increase

3.4 5th Year Period 2 % Maximum Increase
Terms: NET 30

Vendor Number: WO000004784 X

Telephone Number: 602/274-3831

Fax Number: 602/274-3958

Contact Person: Doug-Mitchell Lauren Kreiger
E-mail Address: dmitchell@swea.com- Ikreiger@sweca.com
Company Web Site: WWW.SWCa.com

Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

TRANSWEST GEOCHEM INC., 3725 E ATLANTA AVENUE, PHOENIX, AZ 85040

P089502 / B0603374 / NIGP CODE 91843
WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: __ X__ YES NO
ACCEPT PROCUREMENT CARD: _ X__ YES NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES__X__NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X__ YES NO

3-8 Laboratory and Analytical Services

PERSONNEL CLASSIFICATION HOURLY RATE

1.6  Laboratory Services 15 % OFF CURRENT PRICE LIST (MUST BE SUBMITTED
WITH ORIGINAL PROPOSAL)

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 0 % Maximum Increase
3.2 3rd Year Period 2 % Maximum Increase
3.3 4th Year Period 2 % Maximum Increase
3.4 5th Year Period 2 % Maximum Increase
Terms: NET 30

Vendor Number: W000003361 X

Telephone Number: 602/437-0330

Fax Number: 602/437-0660

Contact Person: Michael Barber

E-mail Address: mbarber@transgeo.com
Company Web Site: WWW.transgeo.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



14301 N. 87™ STREET, SUITE #114, SCOTTSDALE, AZ 85260
TRC, 702 E DOUBLETREE RANCH RD SUHTE #3060 SCOTFSDALE -AZ 85258

P089502 / B0603374 / NIGP CODE 91843

SERIAL 03025-RFP

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: YES X ___ NO
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO
3-1 Environmental Site Assessment/Investigation
PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $120.00 PER HOUR
1.2 Project Manager $ 92.00 PER HOUR
1.3 Project Engineer/Scientist $ 81.00 PER HOUR
1.4 Technician $ 60.00 PER HOUR
1.5 Clerical $ 55.00 PER HOUR
2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Vehicle $100.00 $400.00 $1,500.00  Leased
2.2 Interface Probe $ 61.00 $245.00 $ 700.00 Leased
2.3 ph/Ec/Temp Meter $ 28.00 $100.00 $ 300.00 Leased
24 PID $110.00 $400.00 $1.200.00 Leased
2.5 CGI (Combustible Gas Inc.) $ 50.00 $200.00 $ 600.00 Leased
2.6  Water Level Indicator $ 35.00 $140.00 $ 420.00  Leased
2.7  Dissolved Oxygen Meter $ 44.00 $170.00 $ 520.00 Leased
2.8  Bailer (Reusable) $ 40.00 $160.00 $ 480.00  Leased
2.9 Hand Auger $ 55.00 $220.00 $ 660.00 Leased
2.10 Impac Sampler $ 55.00 $220.00 $ 660.00 Leased
2.11 Gps Equipment $ 55.00 $220.00 $ 660.00 Leased
2.12 Flow Throgh Cell $ 30.00 $120.00 $ 360.00 Leased
$

2.13 Pressure Transducer, Cable $150.00 $600.00

3.0 ESCALATION SCHEDULE

1,800.00 Leased

Escalation not to exceed increase in the U.S Department of Labor (Bureau of Labor Statistics) Consumer Price Index

for urban consumers.

3-2 Remediation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $120.00 PER HOUR
1.2 Project Manager $ 92.00 PER HOUR
1.3 Project Engineer/Scientist $ 81.00 PER HOUR
1.4  Technician $ 60.00 PER HOUR

15 Clerical $ 55.00 PER HOUR



SERIAL 03025-RFP

14301 N. 87™ STREET, SUITE #114, SCOTTSDALE, AZ 85260
TRC, 02 E DOUBLETREE RANCH RD SUHTE #3006, SCOTFSDALE -AZ 85258

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Vehicle $100.00 $400.00 $1,500.00 Leased
2.2 Interface Probe $ 61.00 $245.00 $ 700.00 Leased
2.3 ph/Ec/Temp Meter $ 28.00 $100.00 $ 300.00 Leased
24 PID $110.00 $400.00 $1.200.00 Leased
2.5 CGI (Combustible Gas Inc.) $ 50.00 $200.00 $ 600.00 Leased
2.6 Water Level Indicator $ 35.00 $140.00 $ 420.00  Leased
2.7  Dissolved Oxygen Meter $ 44.00 $170.00 $ 520.00 Leased
2.8  Bailer (Reusable) $ 40.00 $160.00 $ 480.00 Leased
2.9 Hand Auger $ 55.00 $220.00 $ 660.00 Leased
2.10 Impac Sampler $ 55.00 $220.00 $ 660.00 Leased
2.11 Gps Equipment $ 55.00 $220.00 $ 660.00 Leased
2.12 Flow Throgh Cell $ 30.00 $120.00 $ 360.00 Leased
2.13 Pressure Transducer, Cable $150.00 $600.00 $1,800.00 Leased

3.0 ESCALATION SCHEDULE
Escalation not to exceed increase in the U.S Department of Labor (Bureau of Labor Statistics) Consumer Price Index
for urban consumers.

3-4 Environmental Engineering Services

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $120.00 PER HOUR
1.2 Project Manager $ 92.00 PER HOUR
1.3 Project Engineer/Scientist $ 81.00 PER HOUR
1.4  Technician $ 60.00 PER HOUR
1.5 Clerical $ 55.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND

EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Vehicle $100.00 $ 400.00 $1,500.00  Owned
2.2 MILEAGE ($/MILE) $ 035 $ 035 $ 035 Owned
2.3 TRAILER $ 75.00 $ 450.00 $1,000.00 Owned
24 TCEMS $500.00 $2,500.00 $4,200.00 Owned
2.5 DILUTENTS (02/CO2) $225.00 $1,000.00 $3,500.00 Owned
2.6 SULFUR DIOXIDE $200.00 $ 800.00 $2,800.00 Owned
2.7 OXIDES OF NITROGEN $250.00 $1.250.00 $4,375.00 Owned
2.8 CARBON MONOXIDE $200.00 $ 800.00 $2,800.00 Owned
29 FR-IR $500.00 $2,500.00 $8,750.00 Owned
2.10 FID $125.00 $ 625.00 $1,750.00 Owned
2.11 DATA ACQUISITION $100.00 $ 500.00 $1,500.00 Owned
2.12 FIELD PC $100.00 $ 350.00 $1,000.00 Owned
2.13 METHOD 5 CONSOLE $ 50.00 $ 250.00 $1,000.00 Owned
2.14 IN-STACK IMPACTORS $125.00 $ 625.00 $1,750.00 Owned
2.15 RM2 SYSTEM (FLOW) $ 50.00 $ 250.00 $750.00 Owned
2.16 CHEMICALS/CONSUMABLES COST + 7% COST + 7% COST +7%  Purchased
2.17 NIST CALIBRATION GASES COST + 7% COST + 7% COST +7%  Purchased
2.18 PERSONAL SAMPLER (0-1L) $ 50.00 $ 250.00 $750.00 Owned
2.19 MEDIA (IH SAMPLING) COST + 7% COST + 7% COST+7%  Purchased

2.20 FLOW METER (LO) $ 50.00 $ 350.00 $1,750.00 Owned



SERIAL 03025-RFP

14301 N. 87™ STREET, SUITE #114, SCOTTSDALE, AZ 85260
TRC, 02 EDOUBLETREE RANCH RD SUHTE #3006, SCOTFSDALE -AZ 85258

2.21 PM (TSP) $100.00 $ 400.00 $1,200.00 Owned
2.22 MEDIA (GLASS 8X10)/UNIT $ 250 $ 250 $ 2.50 Purchased
2.23 PM10 HI-VOL AUDIT DEVICE $ 50.00 $ 150.00 $ 450.00 Owned
2.24 PM10 (HI-VOL) $125.00 $ 500.00 $1,750.00 Owned
2.25 MEDIA (QUARTZ 8 X 10)/UNIT $9.00 $ 9.00 $  9.00 Purchased
2.26 PM10 (LO-VOL) $100.00 $ 500.00 $1,750.00 Owned
2.27 PM10 LO-VOL AUDIT DEVICE $ 50.00 $ 150.00 $ 450.00 Owned
2.28 MEDIA (TFE 37 mm)/CASSETTE $ 825 $ 825 $ 825 Purchased
2.29 10 M —Meteorology (WS/WS/T) $ 75.00 $ 500.00 $2,000.00 Owned
2.30 Audit Standards -MET $ 50.00 $ 250.00 $1,250.00 Owned
2.31 MINI RAM $ 75.00 $ 350.00 $1,200.00 Owned
2.32 BALANCE (0.1 mg) $ 50.00 $ 300.00 $1,200.00 Owned
2.33 BALANCE (0.1 mg) $100.00 $ 500.00 $,1750.00  Owned

3.0 ESCALATION SCHEDULE
Escalation not to exceed increase in the U.S Department of Labor (Bureau of Labor Statistics) Consumer Price Index
for urban consumers.

3-11 Environmental Assessment/Impact Statements

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $120.00 PER HOUR
1.2 Project Manager $ 92.00 PER HOUR
1.3 Project Engineer/Scientist $ 81.00 PER HOUR
1.4  Technician $ 60.00 PER HOUR
1.5 Clerical $ 55.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Vehicle $100.00 $400.00 $1,500.00 Owned
2.2 Generator $ 61.00 $245.00 $ 700.00 Owned
2.3 GPS (GEO I111) $ 50.00 $210.00 $ 650.00 Owned
2.4 GPS (PRO XR-Backpack unit) $ 60.00 $220.00 $ 660.00 Owned
2.5 Digital Camera $ 5.00 $ 25.00 $ 200.00 Owned
2.6 Total Station Unit $ 90.00 $375.00 $1,200.00 Owned

3.0 ESCALATION SCHEDULE
Escalation not to exceed increase in the U.S Department of Labor (Bureau of Labor Statistics) Consumer Price Index
for urban consumers.



14301 N. 87™ STREET, SUITE #114, SCOTTSDALE, AZ 85260
TRC, 702 E DOUBLETREE RANCH RD SUHTFE #3060 SCOTFSDALE -AZ 85258

Terms:

Vendor Number:
Telephone Number:
Fax Number:

Contact Person:

E-mail Address:
Company Web Site:
Certificates of Insurance

Contract Period:

NET 30

W000000777 X

480/902-3444 480/483-1500
480/902-3445 480/483-1516
SeottBrown Katherine Roxlo

sbrown@tresolutions-com  kroxlo@tresolutions.com

www.trcsolutions.com

Required

To cover the period ending NOVEMBER 30, 2008

SERIAL 03025-RFP



SERIAL 03025-RFP

URS CORPORATION, 7720 N 16™ STREET, SUITE #100, PHOENIX, AZ 85020

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X __ YES NO
ACCEPT PROCUREMENT CARD: YES _X__ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES__X__NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO

3-1 Environmental Site Assessment and Investigation

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $130.00 PER HOUR

1.2 Project Manager $ 98.00 PER HOUR

1.3 Project Engineer/Scientist $ 75.00 PER HOUR

1.4 Technician $ 55.00 PER HOUR

1.5 Clerical $ 45.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Vehicle $ 64.00 $320.00 $1,280.00 yes $0.36
22 PID $100.00 $400.00 $1,200.00 yes
2.3 Water Level Indicator $ 25.00 $100.00 $ 300.00 yes
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 15 % Maximum Increase
3.2 3rd Year Period 3.0 % Maximum Increase
3.3 4th Year Period 4.5 % Maximum Increase
3.4 5th Year Period 6.0 % Maximum Increase
3-2 Remediation
PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $130.00 PER HOUR
1.2 Project Manager $ 98.00 PER HOUR
1.3 Project Engineer/Scientist $ 75.00 PER HOUR
1.4  Technician $ 55.00 PER HOUR
1.5 Clerical $ 45.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Vehicle $ 64.00 $320.00 $1,280.00 yes $0.36
22 PID $100.00 $400.00 $1,200.00 yes

2.3 Water Level Indicator $ 25.00 $100.00 $ 300.00 yes



SERIAL 03025-RFP

URS CORPORATION, 7720 N 16™ STREET, SUITE #100, PHOENIX, AZ 85020

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 15 % Maximum Increase

3.2 3rd Year Period 3.0 % Maximum Increase

3.3 4th Year Period 4.5 % Maximum Increase

3.4 5th Year Period 6.0 % Maximum Increase

3-4 Environmental Engineering

PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $130.00 PER HOUR
1.2 Project Manager $ 98.00 PER HOUR
1.3 Project Engineer/Scientist $ 75.00 PER HOUR
1.4  Technician $ 55.00 PER HOUR
1.5 Clerical $ 45.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Vehicle $ 64.00 $320.00 $1,280.00 yes $0.36
2.2 PID $100.00 $400.00 $1,200.00 yes
2.3 Water Level Indicator $ 25.00 $100.00 $ 300.00 yes
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 15 % Maximum Increase
3.2 3rd Year Period 3.0 % Maximum Increase
3.3 4th Year Period 4.5 % Maximum Increase
3.4 5th Year Period 6.0 % Maximum Increase
3-5 Industrial Hygiene/Indoor Air Quality Services
PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $130.00 PER HOUR
1.2 Project Manager $ 98.00 PER HOUR
1.3 Project Engineer/Scientist $ 75.00 PER HOUR
1.4  Technician $ 55.00 PER HOUR
1.5 Clerical $ 45.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1 Vehicle $ 64.00 $320.00 $1,280.00 yes $0.36
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 15 % Maximum Increase
3.2 3rd Year Period 3.0 % Maximum Increase
3.3 4th Year Period 4.5 % Maximum Increase

3.4 5th Year Period 6.0 % Maximum Increase




SERIAL 03025-RFP

URS CORPORATION, 7720 N 16™ STREET, SUITE #100, PHOENIX, AZ 85020

3-11 Environmental Assessments/Environmental Impact Statements
PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $130.00 PER HOUR
1.2 Project Manager $ 98.00 PER HOUR
1.3 Project Engineer/Scientist $ 75.00 PER HOUR
1.4  Technician $ 55.00 PER HOUR
1.5 Clerical $ 45.00 PER HOUR

2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER

PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Vehicle $ 64.00 $320.00 $1,280.00 yes $0.36
3.0 ESCALATION SCHEDULE
3.1 2nd Year Period 15 % Maximum Increase
3.2 3rd Year Period 3.0 % Maximum Increase
3.3 4th Year Period 4.5 % Maximum Increase
3.4 5th Year Period 6.0 % Maximum Increase
Terms: NET 30
Vendor Number: W000003665 X
Telephone Number: 602/371-1100
Fax Number: 602/371-1615
Contact Person: Alexander-Geurlay- Richard Hagerty
E-mail Address: Alexandergourlay@urscorp.com maureen coulter@urscorp.com
Company Web Site: WWW.UrsScorp.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

WDC EXPLORATION & WELLS, 1421 S 39™ AVENUE, PHOENIX, AZ 85009

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _X_ YES _  NO

ACCEPT PROCUREMENTCARD: _ YES _ X__ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ___ YES_ X__NO____
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X _YES _ NO

3-9 Drilling

1.1 Pricing to be based upon individual project specifications and scope of work

3.0 ESCALATION SCHEDULE

3.1  2nd Year Period 15 % Maximum Increase

3.2 3rd Year Period 2.5 % Maximum Increase

3.3 4th Year Period 3.5 % Maximum Increase

3.4 5th Year Period 5 % Maximum Increase

Terms: NET 30

Vendor Number: W000005043 X

Telephone Number: 602/254-6586

Fax Number: 602/254-6648

Contact Person: John-TFruax Eric Brue

E-mail Address: jehntruax@wdeexploration-com ericbrue@wdcexploration.com
Company Web Site: www.wdcexploration.com

Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008

% REBATE



SERIAL 03025-RFP

WESTERN TECHNOLOGIES INC, 3737 E BROADWAY RD., PHOENIX, AZ 85040

P089502 / B0603374 / NIGP CODE 91843
WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO

ACCEPT PROCUREMENT CARD: _ X __ NO Not at this time. Willing to consider in the future.

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__YES NO
3-1 Environmental Site Assessment and Investigation
PERSONNEL CLASSIFICATION HOURLY RATE
1.1  Technical Director $120.00 PER HOUR
1.2 Project Manager $ 95.00 PER HOUR
1.3 Project Engineer/Scientist $ 65.00 PER HOUR
1.4 Technician $ 55.00 PER HOUR
1.5 Clerical $ 45.00 PER HOUR
1.6  Laboratory Services 15-20% OFF CURRENT PRICE LIST (MUST BE SUBMITTED
WITH ORIGINAL PROPOSAL)
2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Pick-Up, WD, % Ton $ 50.00 Yes
2.2 Organic Vapor Meter $ 75.00 Yes
2.3 Well Sounder $ 25.00 Yes
2.4  Grundfos Redi Flo 11 $200.00 Yes
2.5  Hydac Water Meter $ 25.00 Yes
2.6 Hand Auger $ 50.00 Yes
2.7  4-Gas Meter $ 75.00 Yes
3-3 Asbestos and Lead Assessment
PERSONNEL CLASSIFICATION HOURLY RATE
1.1 Technical Director $120.00 PER HOUR
1.2 Project Manager $ 95.00 PER HOUR
1.3 Project Engineer/Scientist $ 65.00 PER HOUR
1.4  Technician $ 55.00 PER HOUR
1.5 Clerical $ 45.00 PER HOUR
1.6  Laboratory Services 0-10% OFF CURRENT PRICE LIST (MUST BE SUBMITTED
WITH ORIGINAL PROPOSAL)
2.0 EQUIPMENT PRICING SCHEDULE
OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
EQUIPMENT NAME PER DAY PER WEEK PER MONTH YES/NO FROM SITE
2.1  Niton XRF Lead Analyzer $150.00 $500.00 Yes
2.2 Gillian Primary Calib. $ 25.00 Yes
2.3 Pick-up, 2WD, % Ton $ 50.00 Yes
2.4 High Vol. Sample Pumps $ 25.00 Yes

2.5 Low vol. Pers. Air pumps $ 25.00 Yes



WESTERN TECHNOLOGIES INC, 3737 E BROADWAY RD., PHOENIX, AZ 85040

2.6
2.7

3-5

PERSONNEL CLASSIFICATION

Portable HEPA vacuum

Olympus PCM Microscopes

$ 50.00 Yes
$ 75.00 Yes

Industrial Hygiene/Indoor Air Quality

11
1.2
1.3
14
15
1.6

2.0 EQUIPMENT PRICING SCHEDULE

Technical Director
Project Manager

Project Engineer/Scientist

Technician
Clerical
Laboratory Services

EQUIPMENT NAME

2.1
2.2
2.3
2.4
2.5
2.6
2.7
2.8
2.9
2.10
2.11

3.0 ESCALATION SCHEDULE

3.1
3.2
3.3
3.4

Pick-up, 2WD, % Ton
Gillian Primary Calib.
High Vol. Sample Pumps
Low vol. Pers. Air pumps
Organic Vapor Meter
4-Gas Meter

Portable HEPA vacuum
Air Impaction Sampler
Moisture Meter
Boroscope

Olympus 1000X
Emmersion Scope

2nd Year Period

HOURLY RATE

$120.00 PER HOUR
$ 95.00 PER HOUR
$ 65.00 PER HOUR
$ 55.00 PER HOUR
$ 45.00 PER HOUR

SERIAL 03025-RFP

0-15% OFF CURRENT PRICE LIST (MUST BE SUBMITTED

WITH ORIGINAL PROPOSAL)

OVNER OR COST PER
PRICE PRICE PRICE LEASED MILE TO AND
PER DAY PER WEEK PER MONTH YES/NO FROM SITE
$50.00 Yes
$25.00 Yes
$25.00 Yes
$25.00 Yes
$75.00 Yes
$75.00 Yes
$50.00 Yes
$25.00 Yes
$25.00 Yes
$25.00 Yes
$75.00 Yes

% Maximum Increase

3rd Year Period

% Maximum Increase

4th Year Period

% Maximum Increase

5th Year Period

oo

% Maximum Increase

Terms:

Vendor Number:

Telephone Number:

Fax Number:

Contact Person:

E-mail Address:

Company Web Site:

Certificates of Insurance

Contract Period:

NET 30

W000004477 X

602/437-3737

602/470-1341

Bavid-Regenini Randolph Marwig
davidr@wit-us-com randy.m@wt-us.com

www.phoenix@wt-us.com

Required
To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

ARCHAEOLOGICAL CONSULTING SERVICES LTD, 424 W BROADWAY RD, TEMPE, AZ 85282

P089502 / B0603374 / NIGP CODE 91843
WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO

ACCEPT PROCUREMENT CARD: __ X___NO

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X __ YES NO
1.0 PRICING

3-11 Environmental Assessments/Environmental Impact Statements
PERSONNEL CLASSIFICATION HOURLY RATE

1.1  Technical Director $ 91.50 PER HOUR
1.2 Project Manager $ 51.50 PER HOUR
1.3 Project Engineer/Scientist $ 36.00 PER HOUR
1.4  Technician $ 33.75 PER HOUR
1.5 Clerical $ 33.75 PER HOUR

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period 4.0 % Maximum Increase
3.2 3rd Year Period 4.0 % Maximum Increase
3.3 4th Year Period 4.0 % Maximum Increase
3.4 5th Year Period 4.0 % Maximum Increase
Terms: NET 30

Vendor Number: W000004586 X
Telephone Number: 480/894-5477

Fax Number: 480/894-5478

Contact Person: Margerie-Green Ramona Aamold
E-mail Address: mgreen@acstempe.com
Company Web Site: www.acxtempe.com
Certificates of Insurance Required

Contract Period: To cover the period ending NOVEMBER 30, 2008



SERIAL 03025-RFP

FIBERQUANT ANALYTICAL LABORATORIES, 5025 S 33%° STREET, PHOENIX, AZ 85040

P089502 / B0603374 / NIGP CODE 91843

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO

ACCEPT PROCUREMENT CARD: _ X__ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X___ NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X__ YES NO

1.0 PRICING

Terms:

SERVICE OFFERED:

PLM bulk samples 1-3 day TAT
PLM bulk samples 6-hour TAT
PLM built-up roofing 1-3 day TAT
PLM roofing 6-hour TAT

TEM bulk analyses 3-5 day TAT

TEM bulk analyses 2-day TAT

TEM air cassettes 24-hour TAT

TEM air cassettes 6-hour TAT

TEM air cassettes AHERA set 24-hour TAT  $375.00/5
TEM air cassettes AHERA set 6-hour TAT

PCM air cassettes 24-hour TAT
PCM air cassettes 6-hour TAT

FAA lead testing 1-3 day TAT

FAA lead testing 6-hour TAT

XRF lead testing on-site

Non-cultured fungal spore traps 1-2 day TAT

Non-cultured fungal bulk samples 1-2 day TAT

Non-cultured fungal bulk samples 6-hour TAT$ 37.50 ea.

Cultured fungal analyses 7-day TAT (nominal)

NET 30

35.00 ea.
Non-cultured fungal spore traps 6-hour TAT $ 52.50 ea.

Vendor Number:
Telephone Number:

Fax Number:

Contact Person:

E-mail Address:
Company Web Site:
Certificates of Insurance

Contract Period:

W000004508 X
602/276-6139
602/276-4558

Michael Brea

fibergguant@abinet.com michaelb@fiberquant.com

ASO 3-8
$ 15.00 ea.
$ 22.50 ea.
$ 46.67/hr
$ 70.00/hr

$ 90.00 ea.
$135.00 ea.
$ 90.00 ea.
$135.00 ea.
$562.50/5

$ 10.00 ea.
$ 15.00 ea.

$ 15.00

$ 22.50
Call

25.00 ea.

45.00 ea.

www.fiberg.com
Required

To cover the period ending NOVEMBER 30, 2008



DEL MAR ANALYTICAL, 9830 S 51°" STREET, PHOENIX, AZ 85044

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO

ACCEPT PROCUREMENT CARD: _X__ NO

SERIAL 03025-RFP

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES__X___ NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X__ YES NO

2.0 PRICING

3-11 Environmental Assessments/Environmental Impact Statements

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $100.00 PER HOUR

1.2 Project Manager $ 75.00 PER HOUR

1.3 Project Engineer/Scientist $ 65.00 PER HOUR

1.4 Technician $ 50.00 PER HOUR

15 Clerical $ 45.00 PER HOUR

1.6  Laboratory Services See attached custom quote 20% OFF CURRENT PRICE LIST

(MUST BE SUBMITTED WITH ORIGINAL
PROPOSAL) See attaché fee schedule

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period
3.2 3rd Year Period
3.3 4th Year Period
34 5th Year Period

% Maximum Increase
% Maximum Increase
% Maximum Increase
% Maximum Increase

o O O o

P089502 / B0603374 / NIGP CODE 91843

Terms: NET 45

Vendor Number: \W000004340 X
Telephone Number: 480/785-0043

Fax Number: 480/785-0851

Contact Person: Karen Maxwell

E-mail Address: kmaxwell@dmalabs.com
Company Web Site: www.dmalabs.com
Certificates of Insurance Required

Contract Period: To cover the period ending November 30, 2008.



SERIAL 03025-RFP

GEOMATRIX CONSULTANTS, INC., 8777 EAST VIA DE VENTURA SUITE 396, SCOTTSDALE, AZ 85258

WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: _ X___ YES NO
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _ X___YES NO
1.0 PRICING
SERVICE OFFERED: ES 3.4
PERSONNEL CLASSIFICATION HOURLY RATE
1.1 Technical Director $225.00 PER HOUR
1.2 Project Manager $175.00 PER HOUR
STANDARD
1.3 Project Engineer/Scientist $115.00 PER HOUR LABOR
RATES

1.4 Technician
1.5 Clerical

1.6 Laboratory Services

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period

$ 77.00 PER HOUR

$ 60.00 PER HOUR

N/A % OFF CURRENT PRICE LIST
(MUST BE SUBMITTED WITH

ORGIANL PROPOSAL)

% Maximum Increase

3.2 3rd Year Period

% Maximum Increase

3.3 4th Year Period

% Maximum Increase

OB wWwN

3.4 5th Year Period

% Maximum Increase

P089502 / B0603374 / NIGP CODE 91843

Terms:

Vendor Number:
Telephone Number:
Fax Number:

Contact Person:

E-mail Address:
Company Web Site:
Certificates of Insurance

Contract Period:

NET 30
W000006952 X
480/348-1283
480/348-1245
Ron Vernesoni

llapat@geomatrix.com

WWW.geomatrix.com

Required

To cover the period ending November 30, 2008.



SERIAL 03025-RFP

INNOVATIVE TECHNICAL SOLUTIONS INC., 1501 WEST FOUNTAINHEAD PARKWAY SUITE 360, TEMPE,
AZ 85282

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO
ACCEPT PROCUREMENT CARD: _X__ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X___ NO % REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THISCONTRACT: _ X__ YES __ NO
1.0 PRICING
SERVICE OFFERED: ES34

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $125.00 PER HOUR

1.2 Project Manager $100.00 PER HOUR

1.3 Project Engineer/Scientist $ 75.00 PER HOUR

1.4 Technician $50.00 PER HOUR

1.5 Clerical $40.00 PER HOUR

1.6 Laboratory Services N/A % OFF CURRENT PRICE LIST

(MUST BE SUBMITTED WITH
ORGIANL PROPOSAL)

MUST BE SUBMITTED FOR EACH ASCQ

2.0 EQUIPMENT PRICING SCHEDULE

SERVICE OFFERED: ES 34

Offerars are to st al minimem equipmant essantial o peforming services under Scopes of Work, as applicable to your
propesal, sither ownad or leasad, sxcluding rentals. (Nete: for biling purposes, ten (10) hours constitute one (1) “day*} Thie
form may be duplicated as necessary.

QWHED OR COST PER
FRICE PRICE PRICE LEASED MILE TO AMND
EQUIPMEMNT MAME PER DAY PER WEEK PERMONTH YESHO FRCM SITE
2.1 GILIAN Persanal Sampling Purmp 20.00 $50.00 F140,00  Yes - Qwned -
(HFS 113 or GilAir) 50,445
2.2 Hi-Violume Pumps (Thomas or Gast) £10.00 $30.00 7000 Yes - Owned 20,445
2.3 GILAN Gilibrator Primary Standerd £35.00 105,00 S24500 Yes- Cwned .
Calibratar 50445
2.4 Raotamets 75. .
atametar $25.00 §75.00 FIT5.00  Yes - Owned %0 448
2.5 FOXBORO OVA Moded 108 £100.00 £300.00 £700.00  Yes - Owned S0445
2.8 MIE PDM-3 Mini-RAM Dust Monitor 365.00 £185.00 $455.00 Yes - Owred
F0.445
2.7 WalshDog Alarm Box far Mini-RAMs $35.00 £105.00 324500 “es - Owned .
and Data Loggers ]
2.8 DRAEGER/SENSIDYNE Defector 1600 F45.00 F105.00  Yes - Owned 30.445

Tuba Pump



SERIAL 03025-RFP

INNOVATIVE TECHNICAL SOLUTIONS INC., 1501 WEST FOUNTAINHEAD PARKWAY SUITE 360, TEMPE,

AZ 85282

2.9 Thermo-Gastech GGl 4-gas Meter,
Modal GT-302
Z2.10 Met Station with Wind Speed &
Direction {not including recorder)
211 METROSONICS 8-Channal
Analeyg Datalagger
Port-a=Court {Quantitative Fit Testing b

212 TSI Yelocikalc Alr Flow Melar
2.13 Therno S80EZ PID
214 GasTech GT202 Oy LEL/ppen HyS

GO Pump
215 Lalson-Davis Woisa Meter

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period _3 % Maximum Increass Quer Firgt Year Rates

3.2 3rd Year Parod _B % Maximum Incréass Qwer First Yaar Rates

3,3 d1h Year Period _8 % Maximum Increase Ower First Year Rates

3.4 Eh Year Pericd _12 % Maximum Increass Qver First Year Rates

$60.00 $180.00 5420.00
550,00 $190.00 §420.00
$50.00 3180,00 $420.00
$175.00 $525.00 $1,225.00
360,040 $180.00 $420.00
560,00 180,00 $420,00
SE0.00 F180.00 §420.00
£35.00 310500 £245.00

Tas - Qwined
Yas - Owned
‘fes - Cwned
Yes - Cwned
Yes - Cwned
Yes - Dwned
vas - Owned

s - Chwned

50,445

S0.445

50445

E0 445

B0 A5

$0 445

30.445

50.445

NOTE: In order 10 determine the potental maximuem liability of Mericope County, any percentage(s) proposed by the afferar far 2nd, 3rd, 41h,

and Sth years shall be eveluated.

The percentages stated above are provided pursuant fo the provisions of the Reguast for Propoeal. Any annual increass must be requested in
writing 60 days prior bo the annual contract date. Escalation shall not exceed tha increass in the U.S, Depariment of Labor (Bureau of Labor

Stetistics) Consumer Price Index for Urban Consumers. Increases shall be approved in wriling by the Materials Management Department prios
to any adusted involcing submitlied for payment. The above pereentsge increase will nat be automatically acted on,

P089502 / B0603374 / NIGP CODE 91843

Terms:

Vendor Number:
Telephone Number:

Fax Number:

Contact Person:

E-mail Address:
Company Web Site:
Certificates of Insurance

Contract Period:

NET 30
W000007445 X
480/706-6488
480/704-2952
Lawrence Phillips

Iphillips@itsi.com

Www.itsi.com

Required

To cover the period ending November 30, 2008.



SERIAL 03025-RFP

RTP ENVIRONMENTAL ASSOCIATES, 304-A WEST MILLBROOK RD, RALEIGH, NC 27609

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO

ACCEPT PROCUREMENT CARD: _X__ NO

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES NO % REBATE N/A
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: YES _X___NO

1.0 PRICING

SERVICE OFFERED: ES3.4

PERSONNEL CLASSIFICATION HOURLY RATE

1.1 Technical Director $195.00 PER HOUR

1.2 Project Manager $165.00 PER HOUR

1.3 Project Engineer/Scientist $135.00 PER HOUR

1.4 Technician $ 95.00 PER HOUR

1.5 Clerical $ 64.00 PER HOUR

% OFF CURRENT PRICE LIST
(MUST BE SUBMITTED WITH ORGIAN
L PROPOSAL)

1.6 Laboratory Services N/A

3.0 ESCALATION SCHEDULE

% Maximum Increase

% Maximum Increase

% Maximum Increase

3.1 2nd Year Period 0
3.2 3rd Year Period 10
3.3 4th Year Period 0
3.4 5th Year Period 0

% Maximum Increase

P089502 / B0603374 / NIGP CODE 91843

Terms:

Vendor Number:
Telephone Number:

Fax Number:

Contact Person:

E-mail Address:
Company Web Site:
Certificates of Insurance

Contract Period:

NET 30
WO000003797 X
919/845-1422
919/845-1424
Peter Keller

g.mccutchen@rtpenv.com

WwWw.rtpenv.com
Required

To cover the period ending November 30, 2008.



SERIAL 03025-RFP

TRINITY CONSULTANTS, 19777 NORTH 76™ STREET NO. 3315, SCOTTSDALE, AZ 85255

WILLING TO ACCEPT FUTURE SOLICITATIONS VIAEMAIL: _ X__ YES NO

ACCEPT PROCUREMENT CARD: _ X__ YES

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: YES_X___ NO % REBATE

(Payment shall be made within 48 hrs utilizing the Purchasing Card)

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X__ YES NO

1.0 PRICING
SERVICE OFFERED: ES3.4

PERSONNEL CLASSIFICATION

1.1 Technical Director

1.2 Project Manager

1.3 Project Engineer/Scientist
1.4 Technician

1.5 Clerical

1.6 Laboratory Services N/A

3.0 ESCALATION SCHEDULE

3.1 2nd Year Period Match CPI Increase

HOURLY RATE

$184.50 PER HOUR

$157.00 PER HOUR

$99.00 PER HOUR

$ 81.00 PER HOUR

$ 67.50 PER HOUR

% OFF CURRENT PRICE LIST
(MUST BE SUBMITTED WITH ORGIAN
L PROPOSAL)

% Maximum Increase

3.2 3rd Year Period Match CPI Increase

% Maximum Increase

3.3 4th Year Period Match CPI Increase

% Maximum Increase

3.4 5th Year Period Match CPI Increase

% Maximum Increase

P089502 / B0603374 / NIGP CODE 91843

Terms:

Vendor Number:
Telephone Number:
Fax Number:
Contact Person:

E-mail Address:

NET 30

WO000007519 X
800/229-6655
972/385-9203
Eddie Al-Rayes

ealrayes@trinityconsultants.com

Company Web Site:

www.trinityconsultants.com

Certificates of Insurance

Contract Period:

Required

To cover the period ending November 30, 2008.



